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Tender Reference Number
:011/EE/C/AIIMS BLS/2025-26
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PRESS NOTICE

AIIMS BILASPUR H.P. ENGINEERING DEPARTMENT

NOTICE INVITING e-TENDERS

The Superintending Engineer-Civil, AIIMS Bilaspur H.P. on behalf of the Executive
Director ,AIIMS Bilaspur, HP invites online Item rate bids in Two Bid System from
the approved and eligible CPWD registered contractors’ class in Building and Road
category or approved & eligible contractors of MES, State PWD’s, BRO,
Departments’/construction wings of Railways, Defence, Environment & Forests ,
Information & Broadcasting & Department of Posts and space etc. who satisfy the
criteria of execution of similar work for the following work:

Name of Work : Annual Maintenance Contract for Civil works for
Hospital & Ayush Block with surrounding area at AIIMS Bilaspur HP

NIT No : 011/EE/C/AIIMS BLS/2025-26
Estimated Cost : Rs. 54,85,966/-.

Earnest Money : Rs. 1,09,720/-

Security Deposit : 2.5% of the bidded amount /-
Performance Guarantee : 5% of the bidded amount /-

Time Period for completion : 365 days.

Certified that the NIT contains 1 to 100 pages.

Last date and time of submission of Bid is as per CPPP.

The bid forms and other details can be obtained from the website
https://eprocure.gov.in
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INFORMATION AND INSTRUCTIONS FOR BIDDERS FOR e-TENDERING

1.

The Superintending Engineer-Civil, AIIMS Bilaspur, H.P. on behalf of the
Executive Director, AIIMS Bilaspur, HP invites online Item rate bids from
approved and eligible CPWD registered contractors’ class in Buildings and
Road category and/or approved & eligible contractors of MES, State PWD's,
BRO, Departments’/Construction wings of Railways, Defence, Environment &
Forests, Information & Broadcasting & Department of Posts and space etc.
for the work:

Sr. No.

NIT No.
Name of work

& Location
Estimated cost
put to tender
Earnest Money
Period of
Completion
Last date & time
of submission of
online bid,
submission
documents as
specified in the
NIT.

Last date of
submission of all
the scanned and
uploaded
documents as
specified in the
NIT in physical
form by the
lowest bidder
Time & date of
opening of
online tender

N

W
H
0]
(<))
N

011/EE/C/AIIMS BLS/2025-26

Rs. 1,09,720 /-

Rs. 54,85,966/-
12 months

Maintenance Contract for Civil

As per CPPP
Within one week after the date of | g

opening of financial bid
As per CPPP

works for Hospital & Ayush Block with
surrounding area at AIIMS Bilaspur HP

Annual
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The bid document consisting of drawings, plans, specifications, the schedule
of quantities of various types of items to be executed and the set of terms
and conditions of the contract to be complied with and other necessary
documents can be seen from website https://eprocure.gov.in free of cost.

The enlistment of the contractors should be valid on the last date of
submission of bids.

In case only the last date of submission of bid is extended, the enlistment of
contractor should be valid on the original date of submission of bids.
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10.
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Those contractors not registered on the website mentioned above, are
required to get registered beforehand. If needed they can be imparted
training on online tendering process as per details available on the website.
The intending bidder must have valid Class-III Digital Signature to submit
the bid.

Earnest Money can be paid in the form of Treasury Challan or Demand Draft
or Pay Order or Banker’s Cheque in or Deposit at call receipt or Fixed Deposit
Receipts (drawn in favour of Miscellaneous Fund, AIIMS Bilaspur, HP along
with Bank Guarantee of any Scheduled Bank wherever applicable.

The intending bidder has to fill all the details such as Banker's name,
Demand Draft/ Fixed Deposit Receipt/ Pay Order/ Banker's Cheque/ Bank
Guarantee number, amount and date to the e-tendering website within the
period of tender submission and original should be deposited in the office of
Executive Er. - Civil, AIIMS Bilaspur, HP within the period mentioned in this
NIT.

The amount of EMD can be paid by multiple Demand Draft/Pay Order /
Banker’s Cheque / Deposit at call receipt / Fixed Deposit Receipts along with
multiple Bank Guarantee of any Scheduled Bank if EMD is also acceptable in
the form of Bank Guarantee.

Interested contractor who wish to participate in the bid has also to make
following payments in the form of Demand Draft/Pay order or Banker's
Cheque of any Scheduled Bank within the period of tender submission+

The bid submitted shall become invalid & shall be considered as
rejected if,

i) The bidder is found ineligible.

i) The bidder does not upload Treasury Challan/Demand Draft/Pay Order
or Banker’s Cheque/Deposit at Call Receipt/FDR/Bank Guarantee of
any Scheduled Bank against EMD and does not deposit original EMD
within prescribed date and time.

iii) The bidder does not wupload all documents (including GST
registration/undertaking as applicable/relevant) and as stipulated in
the bid document. (e.g. Valid Enlistment Order of the CPWD registered
Contractor in appropriate class of composite (B&R) category or
approved & eligible contractors of MES, State PWD's, BRO,
Departments’ construction wings of Railways, Defence, Environment &
Forests, Information & Broadcasting & Department of Posts and space
etc.)

iv) If any discrepancy is noticed between the documents as uploaded at
the time of submission of bid and hard copies as submitted physically
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by the lowest bidder in the office of tender opening authority.

V) If a tenderer quotes Nil rates against each item in item rate tender or
does not quote any percentage above/below on the total amount of
the tender or any section/sub-head in percentage tender, the tender
shall be treated as invalid and will not be considered as lowest
tenderer.

11. But the bid can only be submitted after deposition of original EMD in the
office of Executive Er. - Civil, AIIMS Bilaspur, HP (on behalf of
Superintending Engineer-Civil AIIMS Bilaspur H.P, inviting bids) within the
period of bid submission. The EMD document shall only be issued from the
place in which the office of Executive Er. -Civil, AIIMS Bilaspur, HP is
situated.

12. List of Documents to be scanned and uploaded within the period of
Tender submission:

(i) Treasury Challan/Demand Draft/Pay Order or Banker’s Cheque/Deposit
at Call Receipt/FDR/Bank Guarantee of any Scheduled Bank against
EMD

(ii)  Vvalid Enlistment Order of the CPWD registered Contractor in
appropriate class of composite (B&R) category or approved & eligible
contractors of MES, State PWD's, BRO, Departments’/construction
wings of Railways, Defence, Environment & Forests, Information &
Broadcasting & Department of Posts and space etc.

(iii)  Certificate of Registration for GST, if already obtained by the bidder. If
the bidder has not obtained GST registration as applicable, then he
shall scan and upload following undertaking along with bid documents
“If work is awarded to me, I/we shall obtain GST registration
certificate, as applicable, within one month from the date of receipt of
award letter or before release of any payment by AIIMS Bilaspur H.P,
whichever is earlier, failing which I/we shall be responsible for any
delay in payments which will be due towards me/us on account of the
work executed and/or for any action taken by AIIMS Bilaspur H.P or
GST department in this regard”

(iv) Copy of receipt of deposition of original EMD in the office of Executive
Er. - Civil, AIIMS Bilaspur, HP (on behalf of Superintending Engineer-
Civil AIIMS Bilaspur H.P, inviting bids).

12. The following conditions which already forms part of the tender document are
specially brought to the notice of all intending bidders for compliance while
filling the tender. They are requested to comply following instructions:
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a) After submission of the bid the contractor can re-submit revised bid
any number of times but before last date and time of submission of bid
as notified.

b) While submitting the revised bid, contractor can revise the rate of one
or more item(s) any number of times (he need not re-enter rate of all
the items) but before last date and time of submission of bid as
notified.

¢) In case of composite tenders, the contractor submitting the tender
should read all the three Parts of the tender viz. Part-A, B & C, which
are containing schedule of quantities, additional & special conditions,
additional specifications, particular specification and other terms and
conditions given in the NIT and drawings for major as well as minor
component of work. Details of these parts are summarized as under:

= Part A: - CPWD-6, CPWD-7 including schedule A to F for major and
minor component of the work, Standard General Conditions of
Contract for CPWD 2023 as amended/ modified up to last date of
submission of bid.

= Part B: - General/specific conditions & specifications and schedule
of quantities applicable to major and minor component of the work.

= Part C: - Schedule of quantities applicable to major and minor
component of the work.

d) Tenders with any condition including that of conditional rebates shall
be rejected forthwith.

e) GST and Labour-Cess etc. as applicable shall be borne by the
contractor himself. The contractor shall quote his rates considering all
such taxes and hence their quoted rates should be inclusive of all the
tax components.

f) It will be obligatory on part of the Contractor/ Bidder to tender for and
sign the tender documents for all the component parts. The institute
reserves right to accept tender in full or in part without assigning any
reasons.

g) The intending bidder must read the terms and conditions of Form-6
carefully. He should only submit his bid if he considers himself eligible
and he is in possession of all the documents required.

h) The enlistment of the contractors should be valid on the last date of
submission of bids. In case the last date of opening of bid is extended,
the enlistment of contractor should be valid on the original date of
opening of tender.
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18.

19.

20.

21.

22.

23.
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On opening date, the contractor can login and see the bid opening process.
After opening of bids, he will receive the competitor bid sheets.

Contractor can upload documents in the form of JPG format and PDF format.

In addition to this, while selecting any of the cells a warning appears that if
any cell is left blank the same shall be treated as “0”. Therefore, if any cell is
left blank and no rate is quoted by the bidder, rate of such item shall be
treated as “0” (ZERO).

The required documents meeting the criteria to qualify as “approved and
eligible contractors of CPWD or approved & eligible contractors of MES, State
PWD's,BRO,Departments’/construction  wings of Railways, Defence,
Environment & Forests,Information & Broadcasting & Department of Posts
and space etc” along with other documents as mentioned under para “List of
Documents to be scanned and uploaded within the period of bid submission”
below, as uploaded by the agency and hard copies received subsequently
shall be checked. The financial bid of only those agencies shall be opened
who are found to be eligible agencies, as per this NIT.

The institute reserves the right to reject any prospective bid without
assigning any reason.

Information and instructions for contractors for e-tendering forming part of
NIT and to be posted on website.

(i) Information and instructions for contractors will form part of NIT and
to be uploaded on website.

(ii) The intending bidder must have Class-III Digital Signature to submit
the bid.

The online percentage rate (s) must be quoted in decimal coinage. Amount
shall be calculated and rounded in full rupees by ignoring fifty paisa and
considering more than fifty paisa as rupee one.

The successful bidder shall be required to submit a Performance Guarantee of
5% (Five percent) of the contract amount within a period of issue of letter of
acceptance as specified in schedule ‘F’.

GST on materials as applicable shall be paid by the contractor himself. The
contractor shall quote his rates considering all such taxes.

Structural design and drawings, as well as services designs and drawings (as
applicable) shall be submitted by bidder to Engineer in-Charge for issuance.

Intending bidder may submit physical mile stone on the basis of their
resources and methodology at the time of tendering as indicated in the
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25.

26.

27.
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“Schedule F”, otherwise it will be assumed that agency is agreeable to mile
stones mentioned in the table.

Intending bidder may give detailed activities/programme for each mile stone
fixed in the tender document while submitting the tender.

Recovery rates for less use of materials beyond permissible limits is given in
Schedule ‘F’ of Part-A & also for excess use of departmentally issued
material.

Information and instruction for e-tendering:

(i) The Executive Engineer- Civil, AIIMS Bilaspur H.P. should receive the
original EMD on behalf of the tender inviting authority/ Superintending
Engineer-Civil AIIMS Bilaspur H.P.

Contractors who fulfill the following requirements shall be eligible to apply.
(i) Joint ventures are not accepted.

(ii) Should have satisfactorily completed the similar works as mentioned
below during the last Seven (7) years ending last day of the month
previous to the one in which tenders are invited.

a. Three similar works each costing not less than Rs. 21.94 lakhs, or
b. Two similar works each costing not less than Rs. 27.42 lakhs or
c. One similar work costing not less than Rs. 43.88 lakh.

The value of executed works shall be brought to current costing level
by enhancing the actual value of work at simple rate of 7% per
annum; calculated from the date of completion to previous day of last
day of submission of tenders.

(iii) Should have had Average Annual Financial Turnover of Rs. 16.45 lakhs
on construction works during the last three years ending 31st March
2025 (Scanned copy of certificate from CA with Unique Document
Identification Number (UDIN) to be uploaded). The value of annual
turnover figures shall be brought to the current value by enhancing the
actual turnover figures at simple rate of 7% per annum. (OM No.
DG/SOP 2022/07 dated 09.11.2022)

(iv) Should have financial Soundness as per appendix “A” (in %)

a. Solvent upto ¥ 40.00 Lakhs
Or
Financially sound for engagement up ¥ 100.00 Lakh
b. Working capital not less than ¥ 10.00 lakh
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(v) Should have bidding capacity equal to or more than the estimated cost of
the work put to tender (Scanned copy of the original certificate
issued by a certified Chartered Accountant to be uploaded). The
bidding capacity shall be worked out by the following formula:

Bidding Capacity = {[AxNx1.5]-B}, Where,

A = Maximum turnover in construction / maintenance works executed in
any one year during the last seven years taking into account the
completed as well as works in progress. The value of completed works
shall be brought to current costing level by enhancing at a simple rate of
7% per annum.

N = Number of years prescribed for completion of work for which bids
have been invited.

B = Value of existing commitments and ongoing works to be completed
during the period of completion of work for which bids have been invited.

28. “Similar work means work of
Maintenance/Repair/Renovation/Modifications/Retrofitting/Rehabilitatio
n/New Construction in respect of all types of buildings (e.g.
Residential, Industrial, Commercial, Institutions, Hospitals,
School, Colleges, Public Buildings etc.) comprising of various Civil
and MEP relevant items of work matching with the work requirements
and criteria”

Superintending Er. - Civil,
Engineering Department
AIIMS Bilaspur, H.P.
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Information & instruction for Ex. Er. Civil for e-Tendering

1. The Ex. Er-Civil, AIIMS Bilaspur H.P. should receive EMD on behalf of tender
inviting authority/SE-Civil, AIIMS Bilaspur H.P.

2. The Executive Er. receiving EMD in original form shall examine the EMD
deposited by the bidder and shall issue a receipt of deposition of EMD to the
agency in a given format uploaded by tender inviting authority.

3. The original EMD receiving Executive Er. shall release the EMD after
verification from the e-tendering portal website (www.eprocure.gov.in) or
from the tender inviting authority through email/ telephonically that the
particular contractor is not L-1 tenderer and work is awarded and shall call
for original EMD of the L1-tenderer immediately.
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http://www.eprocure.gov.in/

1.1

1.1.1
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FORM No.-6 For e-Tendering AIIMS Bilaspur, HP

The Superintending Engineer-Civil, AIIMS Bilaspur H.P. on behalf of the
Executive Director ,AIIMS Bilaspur, HP invites online Item rate bids from the
approved and eligible CPWD registered contractors’ class in Building and
Road category or approved & eligible contractors of MES, State PWD’s, BRO,
Departments’/construction wings of Railways, Defence, Environment &
Forests , Information & Broadcasting & Department of Posts and space etc.
for the work of Annual Maintenance Contract for Civil works for Hospital
& Ayush Block with surrounding area at AIIMS Bilaspur HP

The enlistment of the contractors should be valid on the last submission of
bids. In case the last date of submission of bid is extended, the enlistment of
contractor should be valid on the original date of submission of bids.

The work is estimated to cost Rs. 54,85,966/-. This estimate, however, is
given merely as a rough guide.

The eligibility of bidders will correspond to the combined estimated cost of
different components put to bid.

Agreement shall be drawn with the successful bidder on the prescribed Form
No. CPWD 7 (or other Standard Form as mentioned) which is available as a
Govt. of India Publication and also available on website www.cpwd.gov.in.
Bidders shall quote his rates as per various terms and conditions of the said
form which will form part of the agreement.

The time allowed for carrying out the work will be 12 month(s) from the
date of start as defined in Schedule ‘F’ or from the first date of handing over
of the site, whichever is later, in accordance with the phasing, if any,
indicated in the bid documents.

The site for the work is available.

The bid document consisting of relevant building plans, drawings,
specifications, the schedule of quantities of various types of items to be
executed and the set of terms and conditions of the contract to be complied
with and other necessary documents except Standard General Conditions of
Contract Form-2023 (with amendment) can be seen from website

https://eprocure.gov.in free of cost.

After submission of the bid the contractor can re-submit revised bid any
number of times but before last date and time of submission of bid as
notified.
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5. While submitting the revised bid, contractor can revise the rate of one or
more item(s) any number of times (he need not re-enter rate of all the
items) but before last date and time of submission of bid as notified.

6. Earnest Money Rs. 1,09,720/- in the form of Treasury Challan or Demand
Draft or Pay Order or Banker’s Cheque or Deposit at call receipt or Fixed
Deposit Receipt (drawn in favour of Miscellaneous Fund, AIIMS
Bilaspur, HP) shall be scanned and uploaded to the e-tendering website
within the period of bid submission.

The original EMD should be deposited in the office of Executive Engineer-
Civil,AIIMS Bilaspur H.P (on behalf of the Superintending Er.-Civil, inviting
bids within the period of bid submission).The EMD receiving Executive
Engineer- Civil shall issue a receipt of deposition of earnest money deposit to
the bidder in the relevant prescribed format (enclosed) uploaded by tender
inviting authority (i.e. SE-Civil AIIMS Bilaspur H.P) in the NIT.

The receipt shall also be uploaded to the e-tendering website by the
intending bidder up to the specified bid submission date and time.

A part of earnest money is acceptable in the form of bank guarantee also. In
such case, minimum 50% of earnest money or Rs. 20 lakhs, whichever is
less, shall have to be deposited in shape prescribed above, and balance may
be deposited in shape of Bank Guarantee of any scheduled bank having
validity for 90 days or more from last date of receipt of bids which is to be
scanned and uploaded by the intending bidders.

7. Copy of Enlistment Order and certificate of work experience along with
respective completion certificate and other documents as specified in the
press notice shall be scanned and uploaded to the e-Tendering website within
the period of bid submission. However, certified copy of all the scanned and
uploaded documents as specified in press notice shall have to be submitted
by the lowest bidder only within a week physically in the office of tender
opening authority.

8. Online bid documents submitted by intending bidders shall be opened only of
those bidders, whose EMD is received before Tender Opening date & Time in
the office of Executive Er. (C), AIIMS Bilaspur, HP and other documents
scanned and uploaded are found in order.

11. The bid submitted shall become invalid if,
i) The bidder is found ineligible.
i) The bidder does not upload Treasury Challan/Demand Draft/Pay Order

or Banker’s Cheque/Deposit at Call Receipt/FDR/Bank Guarantee of
any Scheduled Bank against EMD and does not deposit original EMD
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within prescribed date and time.

iii) The bidder does not wupload all documents (including GST
registration/undertaking as applicable/relevant) and as stipulated in
the bid document. (e.g. Valid Enlistment Order of the CPWD registered
Contractor in appropriate class of composite (B&R) category or
approved & eligible contractors of MES, State PWD's, BRO,
Departments’ construction wings of Railways, Defence, Environment &
Forests, Information & Broadcasting & Department of Posts and space
etc.)

iv) If any discrepancy is noticed between the documents as uploaded at
the time of submission of bid and hard copies as submitted physically
by the lowest bidder in the office of tender opening authority.

V) If a tenderer quotes nil rates against each item in item rate tender or
does not quote any percentage above/below on the total amount of
the tender or any section/sub-head in percentage tender, the tender
shall be treated as invalid and will not be considered as lowest
tenderer.

12. The contractor whose Bid is accepted, will be required to furnish
performance guarantee of 5% (Five Percent) of the bidded amount
within the period specified in Schedule F. This guarantee shall be in the form
of Deposit at Call receipt of any scheduled bank/Banker’s cheque of any
scheduled bank/Demand Draft of any scheduled bank/Pay order of any
Scheduled Bank or Institute Securities or Fixed Deposit Receipts or
Guarantee Bonds of any Scheduled Bank or the State Bank of India in
accordance with the prescribed form. In case the contractor fails to deposit
the said performance guarantee within the period as indicated in Schedule
‘F’, including the extended period if any, the Earnest Money deposited by the
contractor shall be forfeited automatically without any notice to the
contractor. The earnest money deposited along with bid shall be returned
after receiving the aforesaid performance guarantee. The contractor shall not
be eligible for further tender for a period of one year if after opening of the
tender, the contractor withdraws or modify bid during period of validity of
tender or after award of work fail to sign the contract or submit performance
guarantee before deadline defined in bid document.

13. Intending Bidders are advised to inspect and examine the actual work
location, site and its surroundings and satisfy themselves before submitting
their bids as to the nature of the ground and sub-soil (so far as is
practicable), the form and nature of the site, the means of access to the site,
the accommodation they may require and in general shall themselves obtain
all necessary information as to risks, contingencies and other circumstances
which may influence or affect their bid. A bidder shall be deemed to have full
knowledge of the site whether he inspects it or not and no extra charge
consequent upon any misunderstanding or otherwise shall be allowed. The
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bidders shall be responsible for arranging and maintaining at his own cost all
materials, tools & plants, water, electricity access, facilities for workers and
all other services required for executing the work unless otherwise
specifically provided for in the contract documents. Submission of a bid by a
bidder implies that he has read this notice and all other contract documents
and has made himself aware of the scope and specifications of the work to be
done and of conditions and rates at which stores, tools and plant, etc. will be
issued to him by the Institute (if applicable) and local conditions and other
factors having a bearing on the execution of the work. In addition to the
above, bidders are advised to see for themselves the bridges existing on the
approach passage to the site for assessing the position with regard to
carriage of building materials and T&P. Nothing extra shall be payable to the
successful bidder for any type of existing restricted conditions with regard to
the above.

The competent authority or the Executive Director, AIIMS Bilaspur, HP does
not bind itself to accept the lowest or any other bid and reserves to itself the
authority to reject any or all the bids received without the assignment of any
reason. All bids in which any of the prescribed condition is not fulfilled or any
condition including that of conditional rebate is put forth by the bidders shall
be summarily rejected.

Canvassing whether directly or indirectly, in connection with bidders is
strictly prohibited and the bids submitted by the contractors who resort to
canvassing will be liable for rejection.

The competent authority or the Executive Director, AIIMS Bilaspur, HP
reserves to himself the right of accepting the whole or any part of the bid
and the bidders shall be bound to perform the same at the quoted rates.

GST or any other tax applicable in respect of inputs procured by the
contractor for this contract shall be payable by the Contractor and the
Institute (i.e. AIIMS Bilaspur H.P) will not entertain any claim whatsoever in
respect of the same. However, component of GST at time of supply of service
(as provided in CGST Act 2017) provided by the contract shall be varied if
different from that applicable on the last date of receipt of tender including
extension if any.

The contractor shall not be permitted to bid for works in the office
responsible for award and execution of contracts, in which his near relative is
posted a Divisional Accountant or as an officer in any capacity between the
grades of Superintending Engineer and Junior Engineer (both inclusive). He
shall also intimate the names of persons who are working with him in any
capacity or are subsequently employed by him and who are near relatives to
any Gazetted officer in the AIIMS Bilaspur, HP or in the Ministry of Health &
Family Welfare. Any breach of this condition by the contractor would render
him liable to be removed from the approved list of contractors of this
Department.
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21.

No Engineer of Gazetted rank or other Gazetted Officer employed in
Engineering or Administrative duties in an Engineering Department of the
Institute (i.e. AIIMS Bilaspur H.P.) is allowed to work as a contractor for a
period of one year after his retirement from the iinstitute service, without
prior permission of the competent Authority i.e. Executive Director, AIIMS
Bilaspur, HP in writing. This contract is liable to be cancelled if either the
contractor or any of his employees is found any time to be such a person
who had not obtained the permission of the Institute of India as aforesaid
before submission of the bid or engagement in the contractor’s service.

The bid for the works shall remain open for acceptance for a period of
Seventy-Five (75) days from the date of opening of technical bid. If any
bidders withdraw his tender before the said period or issue of letter of
acceptance, whichever is earlier, or makes any modifications in the terms
and conditions of the bid which are not acceptable to the department, then
the Institute shall, without prejudice to any other right or remedy, be at
liberty to forfeit 100% of the said earnest money as aforesaid. Further, the
bidders shall not be allowed to participate in the retendering process of the
work.

This notice inviting Bid shall form a part of the contract document. The
successful bidder/contractor, on acceptance of his bid by the Accepting
Authority shall within 15 days from the stipulated date of start of the work,
sign the contract consisting of: -

a) The Notice Inviting Bid, all the documents including additional conditions,
specifications and drawings, if any, forming part of the bid as uploaded at
the time of invitation of bid and the rates quoted online at the time of
submission of bid and acceptance thereof together with any
correspondence leading thereto.

b) Form GCC 2023, CPWD Form 7 modified and amended up-to last date of
online submission of bids.

For & on behalf of the the Executive Director, AIIMS Bilaspur, HP.

Signature ....cciccvirmimmn s s s s nsnnn s
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Superintending Er. - Civil
Engineering Department
AIIMS Bilaspur H.P.
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CHECK LIST FOR CONTRACTORS FOR SUBMISSION OF TENDERS ONLINE:

1. TENDER TO BE WITNESSED AT REELVANT PAGE OF TENDERED DOCUMENTS
AT THE TIME OF DRAWING AGREEMENT WITH THE SUCCESSFUL BIDDER.

2. THE TENDER / TENDERS CONTAINING CONDITIONS CONTRARY TO THOSE
SPECIFIED IN THIS DOCUMENT SHALL BE SUMMARILY REJECTED.

3. IN SCHEDULE OF QUANTITIES APPENDED TO THE TENDER DOCUMENTS AT
RELEVANT SECTION OF THE SUBJECT TENDER WORK, THE RATES MUST BE
FILLED IN PERCENTAGE BELOW OR ABOVE ON THE ESTIMATED COST PUT
TO TENDER.

4, THE CONTRACTOR(S) SHALL QUOTE THE RATES KEEPING IN MIND,
GENERAL CONDITIONS OF CONTRACT OF CPWD WORKS-2023 AS
CORRECTED AND AMENDED UPTO DATE, SPECIAL CONDITIONS AND
PARTICULAR SPECIFICATIONS, ANNEXURES ETC.

5. CRITERIA FOR ENGAGEMENT OF SPECIALIZED AGENCIES HAVE BEEN LAID
AT TENDER/FORM WHICH MAY BE NOTED.

6. THE CONTRACTOR(S) SHALL QUOTE THE RATE OF TMT REINFORCEMENT
BARS Fe 500D KEEPING IN MIND RATES OF PRIMARY PRODUCERS ONLY.

7. SITE TEST REGISTERS & MAS REGISTERS TO BE MAINTAINED BY
CONTRACTOR: - ALL TEST REGISTERS AND MATERIAL AT SITE REGISTERS
SHALL BE MAINTAINED BY THE CONTRACTOR WHICH WILL BE REVIEWED BY
THE OFFICERS OF AIIMS BILASPUR H.P AT REGULAR INTERVALS.
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PROFORMA FOR EARNEST MONEY DEPOSIT DECLARATION

Whereas, I/WeE o e e e et e e .(name of

agency) have submitted bids fOr. ...

......................................................................................................................... .(name of work).

I/We, hereby submit following declaration in lieu of submitting Earnest Money

Deposit.

1) If, after the opening of tender, I/We withdraw or
modify my/our bid during the period of validity of tender (including extended
validity of tender) specified in the tender documents.

or

2) If, after the opening of tender, I/We fail to sign the

contract, or to submit performance guarantee before the deadline in the

tender documents .

I/we shall be suspended for one year and shall not be eligible to bid for AIIMS

Bilaspur H.P. tenders from date of issue of suspension order.

Signature of the contractor (s)
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FORM NO.-7 FOR E-TENDERING AIIMS Bilaspur HP

Central Autonomous Institute under MoHFW AIIMS Bilaspur, HP

STATE: H.P CIRCLE: Engineering Department
BRANCH: Civil DIVISION: Civil
REGION H.P suB-DIV.: | = e=m-

ONLINE PERCENTAGE RATE TENDER & CONTRACT FOR WORKS

(A) Tender for the work of : -

Name of Work : Annual Maintenance Contract for Civil works for
Hospital & Ayush Block with surrounding area at AIIMS Bilaspur HP

() To be submitted online by date prescribed on CPPP through website
https://eprocure.gov.in _to Superintending Engineer-Civil, AIIMS
Bilaspur, HP.

(i) To be opened through online in presence of tenderers who may be

present in the office of Superintending Engineer - Civil, AIIMS Bilaspur,
HP.
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https://eprocure.gov.in/

Annexure-I

ON NON-JUDICIAL STAMP PAPER OF MINIMUM Rs. 100

(Guarantee offered by Bank in connection with the execution of contracts)

FORM OF BANK GUARANTEE

(For Earnest Money Deposit/Performance Guarantee/Security Deposit/

Mobilization Advance)

1. Whereas the Superintending Er. Civil, Engineering Department AIIMS
Bilaspur ,HP on behalf of the the Executive Director,AIIMS Bilaspur, HP

(hereinafter called "The Institute") has invited bids
(U] Vo [ SOOI (NIT
nUMbEr).....cooeevieeecieeee, dated for Supply & Installation of Compactors at

Administration& Hospital Block of AIIMS Bilaspur H.P. (name of work). The
Institute has further agreed to accept irrevocable Bank Guarantee for Rs

................ (€T o === o ] | \Y3 I YZ- 1] T¢
up to ...cvcrvernens (date)* ........... as Earnest Money Deposit from
(name and address of contractor) ............... (hereinafter called "the

contractor") for compliance of his obligations in accordance with the terms
and conditions of the said NIT.

OR**

Whereas the Superintending Er. Civil, Engineering Department AIIMS
Bilaspur ,HP on behalf of the the Executive Director,AIIMS Bilaspur, HP
(hereinafter called "The Institute") has entered into an agreement
bearingnumber.........ccccooi i, WIth.
..................................................................................................................... (name and
address of the contractor) (hereinafter called "the Contractor") for execution
of work Supply & Installation of Compactors at Administration & Hospital
Block of AIIMS Bilaspur H.P. (name of work).The Institute has further agreed
to accept an irrevocable Bank Guarantee for Rs.....ccee.

only)valid UP-LO0...ccrverrvrssrssmssmssnnssnssnnsnnes (date) as Performance
Guarantee/Security Deposit/Mobilization Advance from the said
Contractor for compliance of his obligations in accordance with the terms and
conditions of the agreement.

2. W, e e e —— e e e e ——— e e e e —— e e e a———eeeaa—reeeaaaaaeeeeanees
(indicate the name of the bank)....... (herein after referred to as "the Bank")
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hereby undertake to pay to the Institute an amount not exceeding Rs

B W, e (indicate the name of the bank) do here
by undertake to pay the amount due and payable under this guarantee
without any demur, merely on a demand from Institute stating that the
amount claimed is required to meet the recoveries due or likely to be the
said Contractor. Any such demand made on the Bank shall be conclusive as
regards the amount due and payable by the Bank under this Guarantee.
However, our liability under this guarantee shall be restricted to an amount

not exceeding
RS e (RUPEES. ...ttt e e e e
................................... only).

B, W, oot e e eate e araeearee .(indicate the name of
the bank) .......cccoceee... , further undertake to pay the Institute any money so

demanded notwithstanding any dispute or disputes raised by the contractor
in any suit or proceeding pending before any Court or Tribunal, our liability
under this Bank Guarantee being absolute and unequivocal. The payment so
made by us under this Bank Guarantee shall be a valid discharge of our
liability for payment there under and the Contractor shall have no claim
against us for making such payment.

B W e (indicate the
name of the bank) ................. , further agree that the Institute shall have the
fullest liberty without our consent and without affecting in any manner our
obligation here under to vary any of the terms and conditions of the said
agreement or to postpone for any time or from time to time any of the
powers exercisable by the Institute against the said contractor and to forbear
or enforce any of the terms and condition related to the said agreement and
we shall not be relieved from our liability by reason of any such variation or
extension being granted to the said contractor or for any forbearance, act of
omission on the part of the Institute or any indulgence by the Institute to the
said contractor or by any such matter or thing whatsoever which under the
law relating to sureties would, but for this provision, have effect of so
relieving us.

B WV e anen (indicate the name
of the bank) .......cc......... ., further agree that the Institute as its option shall
be entitled to enforce this guarantee against the bank as a principal debtor
at the first instance without proceeding against the contractor and
notwithstanding any security or other guarantee the Institute may have in
relation in the contractor’s liabilities.

7. This guarantee will not be discharged due to the change in the constitution of
the Bank of the Contractor.
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2 JR T (indicate the
name of the Bank)................ Undertake not to revoke this guarantee expect
with the consent of the Institute in writing.

9. The Bank Guarantee shall be valid up to .........ccccooveviiiiiiecieec, unless
extended on demand by the Institute Notwithstanding anything mentioned
above, our liabilities against the guarantee is restricted to Rs.......c..cccee.e.
(RUPDEES. ...ttt ettt e e e et e e e st e e s e e e s e e enbeeeanseeeesaeeenaneeee s e e e s e s an e e e es
........... Only) and unless a claim in writing is lodged with us within the date of
expiry of extended date of expiry of this guarantee, all our liabilities under
this guarantee shall stand discharged.

Date ..............
Withesses:
1. Signature .......... . Authorized Signatory
Name and address Name
Designation
Staff Code No.
Bank Seal
2. Signature .......... .

Name and address

*Date to be worked out on the basis of validity period of 90 days where only
financial bids are invited and 180 days for two/three bid system from the date of
submission of tender.

**In paragraph 1, strike out the portion not applicable. Bank Guarantee will be
made either for earnest money or for performance guarantee/ security deposit/
mobilization advance, as the case may be.
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Annexure-II

AFFIDAVIT

I/We have submitted a bank guarantee for the work of Supply & Installation of

Compactors at Administration & Hospital Block of AIIMS Bilaspur H.P (Name of

work) Agreement No. Dated

from

(Nam
e of the Bank with full address) to the Executive Er. Civil AIIMS Bilaspur H.P,
Engineering Department with a view to seek exemption from payment of

performance guarantee in cash. This Bank guarantee expires on

I / We undertake to keep the validity of the bank guarantee intact by getting it
extended from time to time at my/our own initiative up to a period of

months after the recorded date of completion of the

work or as directed by the Engineer in charge.

I / We also indemnify the Institute against any losses arising out of non-

encasement of the bank guarantee if any.

(Deponent)
Signature of Contractor

Note : The affidavit is to be given by the Executants before a first-class Magistrate.
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Appendix “A”

FORM OF SOLVENCY CERTIFICATE FROM THE NATIONALISED/ SCHEDULED

BANK
This is certified that to the best of our knowledge and information
Shri/Smt.............. having address................ , a customer of our bank are/is
respectable and can be considered solvent upto Rs...................... (Rupees
.................... )/ financially sound for any engagement upto Rs...................... (Rupees

.................... )- This certificate is issued without any guarantee or responsibility on the
bank or any of the officer(s).

(Signature)

Name, Designation and Personal
Code No of Signatory& Seal of bank
Complete Postal Address,
Telephone No, e-mail ID of Branch

FORM OF WORKING CAPITAL CERTIFICATE FROM NATIONALIZED/
SCHEDULED BANK
This is certified that Shri/Smt......................... having address..................... has
/have been maintaining a Saving Bank Account /Current Account/ Fixed Deposit
Account with this Branch of bank since..................... and the firm is having working
capital of approximately Rs ........................o... and/ or the firm is enjoying
overdraft/credit facilities upto limit of Rs ................c.ol. This certificate is
issued without any guarantee or responsibility on the bank of any or the officer(s).

(Signature)
Name, Designation and Personal
Code No of signatory& seal of bank

Note: In case of partnership firm, certificate shall include names of all partners as
recorded with the bank.
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Calculation of bidding capacity
Details of Existing Commitments and ongoing works.
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Total (B) =

Maximum turnover in last seven years = Rs............
Updated value of turnover (A) = Rs............

No. of years (N) =..............

Bidding Capacity= {{AxNx1.5]-B} =

Certificate:

I certify that all the awarded and ongoing works have been included in the above list.

Duly Certified by

Chartered Accountant
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TENDER

I/We have read and examined the Notice Inviting Tender, Schedule A, B, C,
D, E & F, Specifications applicable drawings & designs, General Rules and
Directions, Conditions of Contract, Clauses of Contract, Special Conditions,
Schedule of Rate and other documents and Rules referred to in the conditions of
contract and all other contents in the tender document for the work.

I/We hereby tender for the execution of the work specified for the the
Executive Director,AIIMS Bilaspur, HP within the time specified in Schedule ‘F/,
Schedule of Quantities and in accordance/ in all respects with the Specifications,
Designs, Drawings and instructions in writing referred to in Rule-1 of General Rules
and Directions and in Clause 11 of the Conditions of Contract and with such
materials as are provided for, by and in respects in accordance with, such
conditions so far as applicable.

We agree to keep the tender open for (75) seventy-five days from the
date of opening of tender and not to make any modifications in its terms and
conditions.

A sum of Rs.1,09,720/-is hereby forwarded in Cash/Receipt Treasury
Challan / Deposit at Call Receipt of a Scheduled Bank/ FDR of a Scheduled Bank/
Demand Draft of a Scheduled Bank/Bank guarantee issued by a schedule bank as
earnest money. If I/we fail to furnish the prescribed Performance Guarantee within
prescribed period, I/we agree that the said the Executive Director , AIIMS Bilaspur,
HP or his successor in office shall without prejudice to any other right or remedy be
at liberty to forfeit the said Earnest Money absolutely.

Further, if I /we fail to commence the work as specified. I/we agree that the
Executive Director , AIIMS Bilaspur , HP or his successors in office shall, without
prejudice to any other right or remedy available in law, be at liberty to forfeit the
said Performance Guarantee absolutely, otherwise the said Performance Guarantee
shall be a guarantee to execute all the works referred to in the tender documents
upon the terms and conditions contained or referred to therein and to carry out
such deviations as may be ordered, up-to maximum of the percentage mentioned
in Schedule ‘F’ and those in excess of that limit at the rates to be determined in
accordance with the provision contained in Clause 12.2 & 12.3 of the tender form.

Further, I/We agree that in case of forfeiture of earnest money or both Earnest
Money & Performance guarantee as aforesaid, I/We shall be debarred for
participation in the re-tendering process of the work for next 1 year.

I/We undertake and confirm that eligible similar work(s) has/ have not been got
executed through another contractor on back-to-back basis. Further that, if such a
violation comes to the notice of the institute Engineering Department, then I/we
shall be debarred for tendering in AIIMS Bilaspur ,HP in future forever. Also, if
such a violation comes to the notice of Department before date of start of work,
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the Engineer-in-Charge shall be free to forfeit the entire amount of Performance
Guarantee.

I/We hereby declare that I/We shall treat the tender documents, drawings and
other records connected with the work as Secret/Confidential documents and shall
not communicate information/derived therefrom to any person other than a person
to whom I/we am/are may authorized to communicate the same or use the
information in any manner prejudicial to the safety of the State.

Dated: Signature of Contractor .......coooevviiiiiiiiii i N\
Witness: - . Postal Address: - ...ooiiiiiiiii
Address: - >
Occupation: -

Telephone No. Y,

Fax:-

E-Mail:-
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ACCEPTANCE

The above tender (as modified by you as provided in the letters mentioned
hereunder) is accepted by me for and on behalf of the Executive Director, AIIMS
Bilaspur ,HP for @ sSUM Of RS..iiuiiiiiiiiiiiii i e e eaeas
(R ET 1= PP )

The letters referred to below shall form part of this contract agreement.

Dated: - .cvvvvvnnnnns For & on behalf of the
Executive Director,
AIIMS Bilaspur, HP.

Signature ........ccccoceeeen
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SCHEDULE ‘A’ TO ‘F’

SCHEDULE ‘A’

Schedule of Quantities: , Page Nos: 101-111

SCHEDULE ‘B’

Schedule of materials to be issued to the contractor.

Sr. Description of | Quantity Rate in figures | Place of at which the
No. item & words material will issue be
charged to the
contractor
(1) |(2) (3) (4) (1)
====Nil----

SCHEDULE ‘C’

Tools and plants to be hired to the contractor

Sr. | DESCRIPTION HIRE CHARGES | PLACE OF ISSUE PER DAY
NO.
1) 1(2) (3) (4)

====Nil--=-

SCHEDULE ‘D’

Extra schedule for specific requirements/ documents for the work, if any.

A) Civil Works:

1. Special condition/Particular Specifications for Civil work : Pages-63 to 88

2. Preferred make for Civil & NIT work

SCHEDULE ‘E’

: Pages-96 to 99.

Reference to General Conditions of
Contract. (GCC EPC Projects 2022/ GCC
Maintenance works 2023/ GCC
Construction Works 2023.

Applicable GCC is GCC Construction
Works 2023 & Maintenance works
2023 as modified and corrected up to
previous day of the last date of
submission of the tender.
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1.1 Name of Work

: Annual Maintenance Contract for Civil works

for Hospital & Ayush Block with surrounding area at AIIMS Bilaspur HP

1.2  Estimated Cost of work
1.3 Earnest Money

1.4. Performance Guarantee
1.5 Security Deposit

1.6. Time for completion

SCHEDULE ‘F’:- General Rules & Directions:-

: Rs.54,85,966/-

: Rs. 1,09,720/-

: 5.00% of tendered value.

: 2.5% of the tendered value.

: 12 months.

Tender Inviting Authority Superintending Engineer- Civil,
AIIMS Bilaspur, H.P.
Definitions

2 (i) Engineer-In-Charge Executive Engineer, Civil, AIIMS
Bilaspur ,HP.

2 (ii) Accepting Authority Superintending Engineer, Civil,
AIIMS Bilaspur ,HP.

2 (iii) Percentage on cost of materials 15%

and labour to cover all overheads
and profits.

2 (iv) Standard Schedule of Rates Delhi Schedule of Rates 2023
with up-to-date correction slips
(Civil) issued up to last date of
receipt of tender through E-
tendering & Market Rates.

2 (v) Department AIIMS Bilaspur, HP, Engineering
Department.

2 (vi) Standard CPWD Contract Form GCC Construction Works
2023 & Maintenance works 2023
as modified and corrected up to
previous day of the last date of
submission of the tender, CPWD
Form 7/8 modified and amended
up-to last date of online
submission of bids.

Clause-1

(i) Time allowed for submission of 07 days
performance guarantee, Program
Chart (Time and progress) and
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applicable Labour licenses,
registration with EPFO, ESIC and
BOCW Welfare Board or proof of
applying thereof from the date of
letter of acceptance.
(i) Maximum allowable extension with 4 days ( 8™ day to 11t day)
late fee @ 0.1 % per day of
performance guarantee amount
beyond the period as provided in
(i) above.
Clause-2:- | Authority for fixing compensation Executive Director,AIIMS Bilaspur
under clause-2. ,HP or his successor.
Clause- | Whether clause-2A shall be Not Applicable
2A applicable.
Clause-5:-
(i) Number of days from the date of 11% day.
issue of letter of acceptance for
reckoning date of start
i) Mile Stone. Table of Milestones as given in
NIT
(iii) Time allowed for execution of work 12 months.
Authority
to decide
(i) Extension of time for completion Superintending Engineer, Civil,
of work. AIIMS Bilaspur ,HP.
(ii) Re-scheduling of Mile stone Executive Director, Civil AIIMS
Bilaspur ,HP.
(iii) Shifting of date of start in case of Executive Director, Civil AIIMS
delay in handing over of site. Bilaspur ,HP.
Clause-6:- | Computerized Measurement Book/ PMB  (Physical Measurement
Electronic Measurement Book).
Book/Physical MB (CMB/EMB
/PMB).
Clause-7:- | Gross work to be done together Rs. 4 Lakhs.
with net payment / adjustment of
advances for material collected, if
any, since the last such payment
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for being to interim

payment.

eligible

Clause-
7A: -

Regarding applicability of labour
laws:- Related to Labour licensee,
registration of contractor with
EPFO, ESIC and BOCW welfare
board i/c Provident Fund (Whether
clause 7A shall be applicable).

Yes

No running account bill shall be paid in the work till the applicable labour

licenses,

registration with EPFO, ESIC, BOCW welfare board

including

Provident Fund Code No. whatever applicable are submitted by the

contractor to the Engineer-in-charge.

Clause-
10A:-

List of testing equipment to be
provided by the contractor at site
lab.

As mentioned in Tender

Document.

Clause-
10-B (ii).

Whether clause 10-B (ii) shall be
applicable

No

Clause-
10C:-

Component of labour expressed
as percent of total value of work in
DSR items.

25%.

Schedule of component of other Materials, Labour POL etc. for Price Escalation:-

Component of civil expressed as
percent of total value of work.

Not Applicable

Component of labour expressed as
percent of total value of work.

Not Applicable

Component of P.O.L expressed as
percent of total value of work.

Not Applicable

Clause Clause 10CC to be applicable in
10CC:- contracts with stipulated period of
completion exceeding 12
months
Clause- (i)Specifications to be followed for
11:- Execution of work (Civil)

Not Applicable

C.P.W.D. Specifications 2019 Vol. T &
IT with up-to-date correction slips
(Here in after  called CPWD
specification) and as per manufacture
specification i/c special conditions &
particular specifications attached in
NIT.

HVAC

C.P.W.D. Specifications 2017
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ELECTRICAL C.P.W.D. Specifications (Internal
External-2023)

&

Clause-12:- Applicable as per Authority of D.G.CPWD for Original works (including
Modifications, Amendments issued on date) & DG/CON/Maintenance 2023/03 dated
18/12/2023 for maintenance/repair work & as per modification issued by Authority
of D.G. CPWD vide O.M. No. DG/CON/Construction 2023/03 dated 06/12/2023 for
construction work

Type of work : Maintenance work. However, for the
purpose of payment of agreement
items beyond specified deviation limit
and extra items, the work shall be
treated as maintenance work. The
deviated agreement quantity, extra
and substituted items shall be paid as
per clause no.12 for maintenance
work.

12.3 Deviation limit beyond which 50% (All the deviated quantities shall
clause 12.3 shall apply for civil be paid at agreement rates) vide OM
& electrical work: No. (DG/CON/ Maintenance 2023/03

dated 18/12/2023).

Clause-16: Competent Authority for Executive Director
deciding reduced rates. AIIMS Bilaspur, HP or Successor

Clause-18:-List of mandatory machinery tools :  As per site requirement
& Plants to be deployed by the & direction of the Er. In-Charge.
Contractor at site

Clause 19 C,D,G,K :

Authority to decide penalty : Superintending Er.-Civil
for each default AIIMS Bilaspur, HP

Clause 25: Constitution of Dispute Redressal Committee:

i) Chairman
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Member-1

Member-2

i)

Place of Arbitration

Bilaspur, HP

To be constituted by the Executive Director, AIIMS Bilaspur at the time of arisen of
disputes if any.

Clause-32 : Requirement of Technical Representative (s) and Recovery Rate

Sr. Minimum Discipl | Designation | Minimum | Num | Rate at which recovery
No | Qualification ine (Principal Experien ber shall be made from
of Technical Technical/ ce contractor in the event
Representativ Technical of non-deployment.
e Representati
ve Figures Words
1. | Graduate Civil/M | Principle 2 Years 1 No. | Rs Rupees
Engineer echani | Technical 15,000/- | Fifteen
cal Representati per thousand
Or ve (Project month only per
planning/ month  per
site/billing person.
Engineer)
1 No. | Rs. Rupees
Diploma Civil/ 5 Years 15,000/~ | Fifteen
Engineer Mecha per thousand
nical month only per
month  per
person.

Assistant Engineers retired from Central/State Govt. services that are holding
Diploma will be treated at par with Graduate Engineers.
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Diploma holder with minimum 10 years relevant experience with a reputed construction
agency/firm can be treated at par with Graduate Engineers for the purpose of such
deployment subject to the condition that such diploma holder should not exceed 50 % of
requirement of degree engineers.

Clause-38:-
i) Schedule / Statement for determining As per Delhi Schedule of Rates
2023 with amendments/ correction

slips up to last of submission of
bids.
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TABLE OF MILE STONE (S)

Name of work: Annual Maintenance Contract for Civil works for Hospital &
Ayush Block with surrounding area at AIIMS Bilaspur HP

Time Allowed

Amount to be

Sl. No. Description of (From date withheld in case
of Mile Milestone of start) of non-
Stone achievement of milest
one
1. Work done of value 1/8™ | ¥4 th of the time|1.25 % of accepted
of tendered amount | period of completion tendered amount
(whole work)
2. Work done of value 3/8™" | 1/2th of the time|1.25 % of accepted
of tendered amount | period of completion |tendered amount
(whole work)
3. Work done of value 3/4t | 3/4™ of the time|1.25 % of accepted
of tendered amount | period of completion |tendered amount
(whole work)
4, Completion of work/Full | Time Period of | 1.25 % of accepted
Work Completion tendered amount
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GENERAL CONDITIONS (CIVIL WORK)

Except for the items, for which Particular Specifications are given or where it
is specifically mentioned otherwise in the description of the items in the
schedule of quantities, the work shall generally be carried out in accordance
with the "CPWD Specifications-2019 with amendments issued on date 2019
Vol. I & II” and as per instructions of Engineer-in-Charge. Wherever CPWD
Specifications-2019 with amendments issued on date are silent, the latest IS
Codes / Specifications shall be followed and the rates should be all inclusive.

In the case of discrepancy between the Schedule of Quantities, the
Specifications and/ or the Drawings, the following order of preference shall

(i) Nomenclature of item as per Schedule of Quantities

(i) Special Conditions.

(iii)  Particular Specifications.

(iv) CPWD Specifications-2019 with amendments issued on date.

(v)  Architectural Drawings.

(vii) Indian Standard Specifications of B.I.S.

(viii) All non-schedule items shall be governed by manufacturer’s
specifications.

The works to be under taken by the contractor shall inter-alia include the
Preparation of architectural, structural drawings, detailed Shop drawings

and AS-BUILT Drawings.

Obtaining of Statutory permissions where-ever applicable and required.

Pre-commissioning tests as per relevant standard specifications, code of
practice, Acts and Rules wherever required.

1.0 General:

1.1
be observed:-
following:

i

ii.

iii.

iv.
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Contractor shall provide all the shop drawings for all the coordinated services
before starting any work or placing any order for any of the services MEP
system etc. These shop drawings shall be got approved from Engineer in-
charge before implementation and this shall be binding on the contractor.
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1.2 Any reference made to any Indian Standard Specifications, shall imply to the
latest version of that standard, including such revisions / amendments as
issued by the Bureau of Indian Standards up to last date of receipt of

tenders. The Contractor shall keep at his own cost all such publications
including relevant Indian Standard applicable to the work at site.

1.3 The work shall be executed and measured as per metric dimensions given in
the Schedule of Quantities, drawings etc. (FPS units wherever indicated are
for guidelines only).

1.4 The work should be planned in a systematic manner so that chase cuttings in
the walls, ceilings and floors is minimized. Wherever absolutely essential, the
chase shall be cut using chase cutting machines. Chases will not be allowed
to be cut using hammer / chisel. The electrical boxes should be fixed in walls
simultaneously while raising the brick work. The contractor shall ensure
proper co-ordination of various disciplines viz. sanitary & water supply,
horticulture & electrical etc.

1.5 All the hidden items such as water supply lines, drainage pipes,
conduits, sewers etc. are to be properly tested before covering.

1.6 Samples including brand / quality of materials and fittings to be used in the
work shall be got approved from the Engineer-in-Charge, well in advance of
actual execution and shall be preserved till the completion of the work.

1.7 Equipment like concrete pump excavators/Transit mixer etc. shall be allowed
to be moved away from the site when, in written opinion of Engineer-in-
Charge, the same are no longer required at site of work.

1.8 The contractor, his agents / representative, workman etc. shall strictly
observe orders pertaining to fire precautions prevailing in the area.

1.9 Contractor(s) shall study the soil investigation report for the site, available in
the office of the Engineer-in-Charge and satisfy himself about complete
characteristics of soil and other parameters at site. However, no claim on the
alleged inadequacy or incorrectness of the soil data supplied by the
department shall be entertained.

1.10 The tenderer shall see the approaches to the site. In case any approach from
main road is required at site or existing approach is to be improved and
maintained for cartage of materials by the contractor, the same shall be
provided, improved and maintained by the contractor at his own cost.

1.11 Contractor shall take all precautionary measures to avoid any damage to
adjoining property. All necessary arrangement shall be made at his own cost.

1.12 The contractor shall take all precautions to avoid accidents by exhibiting
necessary caution boards day and night, speed limit boards, red flags, red
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1.15

1.16

1.17

1.18

1.19
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lights and providing barriers. He shall be responsible for all damages and
accidents caused to work due to negligence on his part. No hindrances shall
be caused to traffic, during the execution of the work.

The contractor shall take instructions from the Engineer-in-Charge regarding
collection and stacking of materials at any place. No excavated earth or
building rubbish shall be stacked on area as where other buildings, roads,
compound wall, services etc are to be constructed.

The contractor shall provide at his own cost suitable weighing, surveying and
leveling and measuring arrangements as may be necessary at site for
checking. All such equipment’s shall be got calibrated in advance from
laboratory, approved by the Engineer-in-Charge. Nothing extra shall be
payable on this account.

Contractor shall provide permanent bench marks, flag tops and other
reference points for the proper execution of work and these shall be
preserved till the end of work. All such reference points shall be in relation to
the levels and locations, given in the Architectural and plumbing drawings.

Water tanks, taps, sanitary, water supply and drainage pipes, fittings and
accessories should conform to byelaws and municipal body / corporation
where CPWD Specifications-2019 with amendments issued on date are not
applicable. The contractor should get the materials (fixtures/fittings) tested
by the Municipal Body / Corporation authorities wherever required at his own
cost.

The work shall be carried out in accordance with the Architectural drawings
and Structural drawings, to be submitted by Vendor after vetting from
Competent Person. Before commencement of any item of work, the
contractor shall correlate all the relevant architectural and structural
drawings issued for the work, nomenclature of items, specifications etc. and
satisfy himself that the information available there from is complete and
unambiguous. The figures & the written dimensions of the drawing shall
supersede the measurement by scale. The discrepancy, if any, shall be
brought to the notice of the Engineer-in-Charge for immediate decision
before execution of the work. The contractor alone shall be responsible for
any loss or damage occurring by the commencement of work on the basis of
any erroneous and/ or incomplete information and no claim, whatsoever shall
be entertained on this account.

The Architectural drawings other than those indicated in nomenclature of
items are only indicative of the nature of the work and materials/fittings
involved unless and otherwise specifically mentioned.

The contractor should submit the shop drawing of staging and shuttering for
approval of Engineer-in-Charge before actually commencing the execution of
work under the item. Nothing extra shall be payable on this account.
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Other agencies may also simultaneously execute and install the works and
the contractor shall afford necessary facilities for the same. The contractor
shall leave such recesses, holes, openings, trenches etc. as may be required
for such related works (for which inserts, sleeves, brackets, conduits, base
plates, clamps etc. shall be available as specified elsewhere in the contract)
and the contractor shall fix the same at the time of casting of concrete, stone
work and brick work, if required, and nothing extra shall be payable on this
account.

The contractor shall conduct his work, so as not to interfere with or hinder
the progress or completion of the work being performed by other
contractor(s) or by the Engineer-in-Charge and shall as far as possible
arrange his work and shall place and dispose of the materials being used or
removed so as not to interfere with the operations of other contractor or he
shall arrange his work with that of the others in an acceptable and
coordinated manner and shall perform it in proper sequence to the complete
satisfaction of others.

All material shall only be brought at site as per program finalized with the
Engineer-in-Charge. Any pre-delivery of the material not required for
immediate consumption shall not be accepted and thus not paid for.

The contractor shall procure the required materials in advance so that there
is sufficient time for testing of the materials and approval of the same before
use in the work.

Existing drains, pipes, cables, over-head wires, sewer lines, water lines and
similar services encountered in the course of the execution of work shall be
protected against the damage by the contractor at his own expense. The
contractor shall not store materials or otherwise occupy any part of the site
in @ manner likely to hinder the operation of such services. In case temporary
supporting/shifting of such services is required to facilitate the work, the
same shall be done by the contractor at no extra cost.

In case the existing services are to be shifted permanently, then before
dismantling the existing services, alternate/diversion of service lines has to
be laid by the contractor so that there is no interruption in use of existing
services.

The contractor has to plan the alternate suitable route for diversion/shifting
of service lines and get the same approved from the Engineer-in-Charge
before starting shifting of services. Nothing extra shall be paid except the
payment of dismantling and laying of new service lines as per conditions of
contract.
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The contractor shall be responsible for the watch and ward / guard of the
buildings, safety of all fittings and fixtures including sanitary and water
supply fittings and fixtures provided by him against pilferage and breakage
during the period of installations and thereafter till the building is physically
handed over to the department. No extra payment shall be made on this
account.

The contractor shall be fully responsible for the safe custody of materials
brought by him/ issued to him even though the materials may be under
double lock key system.

For construction works which are likely to generate malba / rubbish to the
tune of less than a tempo / truck load, contractor shall dispose of malba,
rubbish & other unserviceable materials and wastes at his own cost to the
notified specified dumping ground and under no circumstances these shall be
stacked/ dumped even temporarily, outside the construction premises.

If as per local Municipal regulations, huts for labour are not to be erected
at the site of work, the contractor shall be required to provide such
accommodation at a place as is acceptable to the local body and nothing
extra shall be paid on this account.

The structural and architectural drawings shall at all times be properly co-
related before executing any work. However, in case of any discrepancy
in the item given in the schedule of quantities appended with the tender
and Architectural drawings relating to the relevant item, the former shall
prevail unless otherwise given in writing by the Engineer-in-charge.

The contractor shall bear all incidental charges for cartage, storage and
safe custody of materials issued by department.

Any cement slurry added over base surface (or) for continuation of
concreting for better bond is deemed to have been in-built in the items and
nothing extra shall be payable (or) extra cement considered in consumption
on this account.

For the purpose of recording measurements and preparing running
account bills, the abbreviated nomenclature indicated in the publications
Abbreviated Nomenclature of Items of DSR 2023 shall be accepted. The
abbreviated nomenclature shall be taken to cover all the materials and
operations as per the complete nomenclature of the relevant items in the
agreement and relevant specifications.

In case of items for which abbreviated nomenclature is not available in
the aforesaid publication and also in case of extra and substituted
items for which abbreviated nomenclature are not provided for in the
agreement, full nomenclature of item shall be reproduced in the
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measurement books and bill forms for running account bills. For the final bill,
however, full nomenclature of all the items shall be adopted in preparing
abstract in the measurement books and in the bill forms.

1.34 The contractor shall have to make approaches to the site, if so required and
keep them in good condition for transportation of labour and materials as
well as inspection of works by the Engineer in charge. Nothing extra shall be
paid on this account.

1.35 No payment will be made to the contractor for damage caused by rains, or
other natural calamities during the execution of the works and no such
claim on this account will be entertained.

1.36 The contractor shall take instructions from the Engineer-in-charge for
stacking of materials. No excavated earth or building materials etc. shall
be stacked/collected in areas where other buildings, roads, services,
compound walls etc. are to be constructed.

1.37 The contractor shall maintain in perfect condition, all portions executed till
completion of the entire work allotted to him. Where however phased
delivery of work is contemplated these provisions shall apply separately to
each phase.

1.38 Wherever work is specified to be done or material procured through
specialized agencies, their names shall be got approved well in advance
from Engineer in charge. Failure to do so shall not justify delay in
execution of work. It is suggested that immediately after award of work,
contractor should negotiate with concerned specialist agencies and send
their names for approval to Engineer in charge. Any material
procured without prior approval of Engineer in charge in writing is liable to
be rejected. Engineer in charge reserves right to get the materials tested in
laboratories of his choice before final acceptance. Non-standard materials
shall not be accepted.

1.39 Doors and frames shall be procured from specialist firms and name of such
agencies shall be got approved from the Engineer in charge well in advance.

1.40 The construction joints shall the provided in predetermined locations only as
decided by Engineer in charge. The cost of shuttering for these construction
joints shall be included in item of Concrete work / RCC work and nothing
extra shall be payable on this account to the contractor.

1.41 The contractor shall take all precautions to avoid accidents by exhibiting
necessary caution boards day and night speed limit boards red flags, red
lights and providing barriers. He shall be responsible for all dangers and
incidents caused to existing / new work due to negligence on his part.
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No hindrances shall be caused to traffic during the execution of the
work.

The contractor shall provide at his own cost suitable weighing surveying
and levelling and measuring arrangements as may be necessary at site
for checking. All such equipment’s shall be got calibrated in advance
from laboratory, approved by the Engineer-in-Charge. Nothing extra shall
be payable on this account.

Contractor shall provide permanent bench marks and other reference
points for the proper execution of work and these shall be preserved till
the end of work. All such reference points shall be in relation to the levels
and locations, given in the Architectural and plumbing drawings

Other agencies will also simultaneously execute and install the works of
electrification, air conditioning, lifts, fire-fighting etc. for this work and
the contractor shall provide necessary facilities for the same. The
contractor shall leave such recesses, holes openings etc. as may be
required for the electric, air-conditioning and other related works and the
contractor shall fix the same at time of casting of concrete, stone work &
brick work, if required and nothing extra shall be payable on this account.

If the work is carried out in more than one shift or during night no claim on
these accounts shall be entertained.

Existing drains, pipes, cables, over-head wires, sewer lines, water lines
and similar services encountered in the course of the execution of work
shall be protected against the damage by the contractor at his own
expense. The contractor shall not store materials or otherwise occupy
any part of the site in a manner likely to hinder the operation of such
services.

The contractor shall be responsible for the watch and ward/guard of the
buildings, safety of all fittings and fixtures including sanitary and
water supply fittings and fixtures provided by him against pilferage and
breakage during the period of installations and thereafter till the building is
physically handed over to the department. No extra payment shall be made
on this account.

The contractor shall render all help and assistance in documenting the total
sequence of this project by way of photography, slides, audio-video
recording etc. Nothing extra shall be payable to the contractor on this
account. However, cost of photographs, slides, audio/ videography etc
shall be borne by the department at actual basis with submission of
supporting documents by the contractor.

The Plinth Level of Building is to be kept as per Architectural drawings. All

Pace -4?2




the items  of works such as PCC, RCC, Brickwork and shuttering etc. in
foundation up to this plinth level with be measured and paid as the work
done up to plinth level. Nothing extra due to higher plinth will be paid and
contractors rates quoted for all these items shall, therefore, the deemed to
cater for extra height of plinth.

1.50 The contractor shall establish a laboratory at site to test the coarse
aggregate, fine aggregate, water, sand, cement etc.

1.51 With each Running Bill, the details of test carried out shall be submitted by
the contractor as per proforma attached.

1.52 On completion of work, the contractor shall submit at his own cost four prints
of “as built” drawings to the Engineer-in-Charge. These drawings shall have
the following information.

a) Run off of all piping and their diameters including soil, waste pipes
and vertical stacks.

b) Ground and invert level of all drainage pipes together with locations of
all manholes and connections, up to out-fall.

C) Run off of all water supply lines with diameters, location of control
valves, access panels etc.

In case the contractor fails to supply “as built drawing” aforesaid within 30
days of the date of completion, then the recovery @ Rs.10,000/- each for
such set of drawings (as applicable) shall be made from the contractor’s final
bill.

1.53 In the item of providing and fixing precast reinforced cement concrete in
shelves the cost of cutting chases and making good the same shall be
inclusive in the item ad nothing extra shall be paid on this account.

1.54 1In the item of finishing walls with water proofing eement paint, only the plain
/ flat are shall be measured for payment and nothing extra shall be paid on
account of pointed wall surface.

1.55 Unless otherwise specified in the schedule of quantities or CPWD
Specifications-2019 with amendments issued on date, the rates for
respective items shall be all inclusive and apply to the following: -

(i) All lifts & all heights, floors including terrace, leads and depths.

(i)  All labour, material, tools and plants and other inputs involved in the
execution of the item.

(iii)  Any of the conditions and specifications mentioned in the tender
documents.

(iv)  Pumping / bailing out surface water / rain water / sub soil water, if
necessary for any reason.

(v) Providing sunk flooring in bath-rooms, kitchen, etc.

(vi) Any legal or financial implications resulting out of disposal of earth, if
any.
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(vii)

(viii)
(ix)
(ix)

Payment of Royalty at the prevailing rates, if any, on the boulders,
metal, shingle, sand and bajri etc. or any other material collected by
him for the work direct to revenue authorities.

Performance test of the entire installation(s) before the work is finally
accepted.

Any cement slurry added over base surface (or) for continuation of
concreting for better bond is deemed to have been built in the items.
All incidental charges for cartage, storage and safe custody of
materials brought to site.

QUALITY ASSURANCE OF THE WORK:

The contractor shall ensure quality control measures on different
aspects of construction including materials, workmanship and correct
construction methodologies to be adopted. He shall have to submit
quality assurance programme within two weeks of the award of work.
The quality assurance programme should include method statement
for various items of work to be executed along with check lists to
enforce quality control.

The contractor shall get the source of all other materials, not specified
elsewhere in the document, approved from the Engineer-in-Charge.
The contractor shall stick to the approved source unless it is absolutely
unavoidable. Any change shall be done with the prior approval of the
Engineer-in-Charge for which tests etc. shall be done by the contractor
at his own cost. Similarly, the contractor shall submit brand/ make of
various materials not specified in the agreement; to be used for the
approval of the Engineer-in-Charge along with samples and once
approved, he shall stick to it.

The contractor shall submit shop drawings of staging and shuttering
arrangement, aluminium work, and other works as desired by Engineer
In Charge for his approval before execution. The contractor shall also
submit bar bending schedule for approval of

Engineer -in — charge before execution.

Laboratory at Site:

The contractor shall provide at site, the testing equipment and
materials for the field tests mentioned in the list of mandatory tests
given in CPWD Specifications-2019 (Vol. 1 & 2) with amendments
issued on date at his own cost. Nothing extra shall be payable to him
on this account. In all cases, cost of samples and to and fro carriage
shall be borne by the contractor (As per DG MAN/410 dated
22/10/2021 circular).

The representatives of the department shall be at liberty to inspect the
testing facilities at site and conduct testing at random in consultation
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with Engineer in charge. The contractor shall provide all necessary
facilities for the purpose. The laboratory shall be equipped as per lab
details provided.

All test which can be performed in the site lab with above equipment’s
shall be done at site except that at least 10% testing of materials shall
be got done from external laboratories. However, for the tests to be
carried out by the external laboratories, the contractor shall supply
free of charge all the materials required for testing, including
transportation. The testing charges shall be borne by the Contractor.

B) Other Laboratories:

The contractor shall arrange carrying out of all tests required under
the agreement through the laboratory as approved by the Engineer-in-
Charge and shall bear all charges in connection therewith including fee
for testing. The said cost of tests shall be borne by the contractor in
the manner indicated below: -

(All_expenditure to be incurred for testing of samples e.g. packing
sealing, transportation, loading, unloading etc. including testing
charges shall be borne by the contractor. The NIT shall have list of
approved laboratories for testing as approved by ADG.DG/MAN/410
dated 22/10/2021).

If the tests, which were to be conducted in the site laboratory, are
conducted in other laboratories for whatever the reasons, the cost of
such tests shall be borne by the contractor.

4, Sampling of Materials:

Sample of building materials fittings and other articles required for
execution of work shall be got approved from the Engineer-in-Charge.
Articles manufactured by companies of repute and approved by the
Engineer-in-Charge shall only be used. Articles bearing BIS
certification mark shall be used in case the above are not available,
the quality of samples brought by the contractor shall be judged by
standards laid down in the relevant BIS specifications. All materials
and articles brought by the contractor to the site for use shall conform
to the samples approved by the Engineer-in-Charge which shall be
preserved till the completion of the work.

5. The contractor shall ensure quality construction in a planned and time
bound manner. Any sub-standard material/work beyond set out
tolerance limit shall be summarily rejected by the Engineer-in-Charge.

6. BIS marked materials except otherwise specified shall be subjected to
quality test at the discretion of the Engineer-in-Charge besides testing
of other materials as per the specifications described for the
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item/materials. Wherever BIS marked materials are brought to the site
of work, the contractor shall if required, by the Engineer-in-Charge
furnish manufacturers test certificate or test certificate from approved
testing laboratory to establish that the material produced by the
contractor for incorporation in the work satisfies the provisions of BIS
codes relevant to the material and/or the work done.

The contractor shall procure all the materials at least in advance so
that there is sufficient time for testing and approving of the materials
and clearance of the same before its use in work.

All materials brought by the contractor for use in the work shall be got
checked from the Engineer-in-Charge or his authorized representative
of the work on receipt of the same at site before use.

The contractor shall be fully responsible for the safe custody of the
materials issued to him even if the materials are in double lock and
key system.

QUALITY & QUARRIES OF STONE AGGREGATE & SAND

The Stone aggregate/ stone/ coarse sand/ fine sand shall be brought
by the contractor from any query legitimately authorized by the
concerned local authorities and the materials brought at site should
conform to relevant CPWD Specifications-2019 with amendments
issued on date.

The contractor shall provide approved type of supports for maintaining
the bars in position and ensuring required spacing and correct cover of
concrete to reinforcement as called for in the drawings. Spacer blocks
of required shape and size, MS chairs and spacer bars shall be used in
order to ensure accurate positioning of reinforcement. Spacer blocks
shall be cast well in advance with approved proprietary pre-packed
free flowing mortars (conbextra as manufactured by M/s Fosroc
Chemicals India Ltd. or approved equivalent) of high early strength.
Blocks of polymer shall not be used as spacer blocks unless specially
approved by the Engineer-in-Charge. Rate of item of steel
reinforcement is inclusive of cost of such cover blocks.

TESTING OF MATERIAL: -

Samples of materials required for testing shall be provided free of
charge by the contractor. The cost of tests shall be borne by the
contractor in the manner indicated below:

(All expenditure to be incurred for testing of samples e.qg. packing
sealing, transportation, loading, unloading etc. including testing
charges shall be borne by the contractor. The NIT shall have list of
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approved laboratories for testing as approved by ADG.DG/MAN/410
dated 22/10/2021).

3.2.
a) All the test in field lab setup at construction site shall be carried out
by the Engineering Staff deployed by the contractor which shall be
100% witnessed by JE & 50% of tests shall be witnessed by AE -in-
charge. At least 10% of the tests are to be witnessed by the EE/ SE
division office.

b) All the entries in the registers will be made by the designated
Engineering staff of the contractor and same should be regularly
reviewed by JE/AE/EE/SE division office.

c) Contractor shall be responsible for safe custody of all the test
registers.

d) Submission of copy of all test registers, materials at site Register
and hindrance register along with each alternate Running Account
Bill and Final Bill shall be mandatory. These registers should be
duly checked by JE in Division Office & receipts of registers should
also be acknowledged by Accounts Officer by signing the copies and
register to confirm receipt in division office.

e) Extensive testing of the materials used for construction is a pre-
requisite for attaining high quality of the work. This shall also
require specialized tests, physical, chemical, ultrasonic, x-ray and
various other types of tests which cannot possibly be carried out in
a site laboratory. These tests also require specialized personal who
regularly deal in such testing. Therefore, the need arises for
carrying out the tests in outside laboratories.

3.3 These laboratories may be in the Govt. sector, Semi Govt. or Private
sector. The outside private laboratories shall be short listed before
handed by EE and approval obtained from SE. In case of laboratories
in the private sector, the past record and reputation of the laboratory
must invariably be given due consideration. The infrastructure in these
laboratories can also be inspected before they are short listed.

3.4 However, testing of material in any Govt., Lab / Public Undertaking
Lab/IIT or NIT Lab/Govt. Engineering College may be allowed by
Superintending Er. - Civil without prior approval of higher officers
provided these labs have all necessary facility to carry out the required
tests.

3.5. The contractor shall ensure quality construction in a planned and time
bound manner. Any sub-standard material / work beyond set-out
tolerance limit shall be summarily rejected by the Engineer-in-Charge
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3.6

& contractor shall be bound to replace / remove such sub-standard /
defective work immediately.

The list of Field equipment referred above are to be arranged and
maintained by the contractor at the site of work. In case the
equipment required for any test is not available at site, the
department shall get the test conducted from the third party.
However, in that event, besides providing free materials of sample, the
cost of taking of sample, packing, transportation, testing charges etc.
shall be borne by the contractor irrespective of the results.

3.7 Maintenance of Register of Tests:-

(i) All the registers of tests carried out at Construction Site or in outside

laboratories shall be maintained by the contractor.

(ii) All. Samples of materials including Cement Concrete Cubes shall be

taken jointly with Contractor by JE and out of this at least 50% samples
shall be taken in presence of AE in charge. If there is no JE, all Samples
of materials including Cement Concrete Cubes shall be taken by AE/EE
jointly with Contractor. All the necessary assistance shall be provided
by the contractor. Cost of sample materials is to be borne by the
contractor and he shall be responsible for safe custody of samples to be
tested at site.

(iii) All the tests to be conducted at Construction Site shall be carried out

by the Engineering Staff deployed by the contractor which shall be
100% witnessed by JE and 50% of tests shall be witnessed by EE/AE-
in-charge. At least 10% of the tests are to be witnessed by the
Executive Er-Civil. For outstations, the percentage of tests to be
witnhessed by JE, AE & EE are to be decided by NIT Approving Authority
and should form part of QA Plan.

(iv) All the entries in the registers will be made by the designated

Engineering Staff of the contractor and same should be regularly
reviewed by JE/AE/EE.

(v) Contractor shall be responsible for safe custody of all the test registers.

3.8 Maintenance of Material at Site (MAS) Register -

(1)

(ii)
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All the MAS Registers including Cement and Steel Registers shall be
maintained by Contractor.

Each of the entry of receipt of material at site shall be 100% test
checked by JE or by AE/EE if there is no JE.
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i)

(iv)

Each MAS Register shall be checked by JE at least twice a week and at
least once a week by AE/EE. If There is no JE then MAS registers will
be checked by AE/EE at least twice a week.

Cement Register shall be reviewed by EE at least one in a month. For
outstations the frequency of checking the Registers by JE, AE & EE is
to be decided by NIT Approving Authority and should form part of QA
plan.

SECRECY:

The contractor shall take all steps necessary that all persons employed
on any work in connection with the contract have notice that the
Indian Official Secrets Act 1923 applies to them & will continue so to
apply even after the execution of such works under the contract.

The contract is confidential and must be strictly confined to the
contractor’'s own use (except so far as confidential disclosure to sub-
contractors or suppliers as necessary) and to the purpose of the
contract.

All documents, copies thereof & extracts there from furnished to the
contractor shall be returned to the Engineer-in-Charge on the
completion of the work / works or the earlier determination of the
contract.

LABOUR AND SECURITY:

Contractor should provide his plan for labour huts as per his
requirement and get it approved from the Engineer-in-Charge. The
contractor will be provided space subject to approval by competent
Authority and availability for labour huts etc. inside the campus but
the space requirement and location, as assessed by Engineer-in-
Charge shall be final and binding.

Contractor has to follow the security requirement of the campus and
obtain necessary entry passes for the labour and vehicles and follow
security checks at entry / exit gates, restriction on movement of
vehicle, restricted timings of working etc. The Department however
shall assist the contractor in obtaining such passes for movement of
vehicles and labour. No claim whatsoever shall be entertained on
account of delay in entry of vehicles and labour including restrictions in
working hours, if there is any.

The contractor shall employ only Indian Nationals after verifying their
antecedents and loyalty. The contractor shall, on demand submit list of
his agents, employees and work people concerned & shall satisfy as to
the bonafide of such people.
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The contractor & his work people shall observe all relevant rules
regarding security promulgated in which work is to be carried out by
the Controlling Administrative Authority of the campus/area
(hereinafter referred to as “Administrator”).

The contractor, his representative, workman shall be allowed to enter
through specified gates & timing as laid down by the controlling
authority. They shall be issued an identity card or an individual pass in
accordance with the standing rules & regulations & they should
possess the same while working. The contractor shall be responsible
for the conduct & actions of his workman, agents / representatives.

Normally contractor shall be allowed to carry out work between 7 AM
to 6 PM. However, he may also be allowed to carry out the work
beyond 6 PM & up to 7 AM if the site conditions / circumstances so
demand with prior written permission from the “Administrator”.

However, if the work is carried out in more than one shift or at night,
no claim on this account shall be entertained.

Normally contractor’s material / vehicles etc shall be allowed to move
in / go-out between 7 AM to 7 PM only & no movement of material /
vehicles out of site of work shall be allowed during night hours unless
specific permission is obtained from the “Administrator”.

In case if a separate entry has been allowed, the contractor has to
make all arrangement for making a separate entry gate and
barricading of the working area to segregate/separate the same from
other areas. All these have to be done by the contractor at his own
cost including safeguarding any untoward incident in the restricted
area due to separate entry gate and barricading arranged by the
contractor. No extra amount on this account shall be payable by the
department.

TRANSPORTATION AND OFFICE INFRASTRUCTURE:

In order to complete the work within the scheduled time if the
contractor shall be required to do the work in more than one shift and
accepted by the department the contractor will provide vehicular
facilities to the site staff to reach the site and their residence at his
own cost for their services required beyond the normal office hours. In
case the contractor fails to provide the facilities Engineer-in-Charge
shall be at liberty to make the arrangement themselves and deduct
the respective cost from the contractor’s bills.

PROGRAM CHART: -
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7.1

7.2

7.3

7.4

7.5

7.6

8.0
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The Contractor shall prepare an integrated program chart for the
execution of work, showing clearly all activities from the start of work
to completion, with details of manpower, equipment and machinery
required for the fulfillment of the program within the stipulated period
or earlier and submit the same for approval of the Engineer-in-Charge
within 15 days of the issue of letter of acceptance for the contract.

The work has to be completed in stages as indicated in the Milestones
under Schedule ‘F’ and the program should be prepared in such a
manner to achieve these Milestones as indicated therein or earlier.

The program chart should include the following: -
a) Descriptive note explaining sequence of various activities.

b) Network (PERT/CPM/BAR CHART) which will indicate resources in
financial terms, manpower and specialized equipment for every
important stage.

c) Program for procurement of materials by the contractor.

d) Program of procurement of machinery/equipment’s having
adequate capacity, commensurate with the quantum of work to be
done within the stipulated period, by the contractor.

If at any time, it appears to the Engineer-in-Charge that the actual
progress of work does not conform to the approved program referred
above, the contractor shall produce a revised program showing the
modifications to the approved program by additional inputs to ensure
completion of the work within the stipulated time.

The submission of revised program or approval by the Engineer-in-
Charge of such program or the furnishing of such particulars shall not
relieve the contractor of any of his duties or responsibilities under the
contract. This is without prejudice to the right of Engineer-in-Charge to
take action against the contractor as per terms and conditions of the
agreement.

Notwithstanding the fact that the contractor will have to pay to the
Labourers and other staff engaged directly or indirectly on the work
according to the provisions of the labour regulations and the
agreement entered upon and/or extra amounts for any other reason.

PROGRESS AND MONITORING OF WORK:

Contractor shall give the Engineer-in-Charge on the 10 day of each
month, progress report of the work done during the previous month.
Such progress report will include the project progress summary, work
progress (planned v/s. actual), PERT chart, mile stone status, financial
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9.2

9.3.

Correction—Nil Deletion—Nil Insertion—Nil Overwriting—Nil

progress status, manpower deployment status, important materials
consumed, materials at site at the beginning of the month, materials
consumed during the month and the balance quantities at the end of
month and progress of the work stating the reasons for shortfall, if any
including the steps and measures to be taken for making good the
shortfall in the succeeding period. Non submission of aforesaid
progress report shall make contractor liable for action under breach of
contract conditions.

SAMPLE OF MATERIALS: -

All materials and fittings brought by the contractor to the site for use
shall conform to the samples approved by the Engineer-in-Charge
which shall be preserved till the completion of the work. If a particular
brand of material is specified in the item of work in Schedule of
Quantity, the same shall be used after getting the same approved
from Engineer-in-Charge. Wherever brand / quality of material is not
specified in the item of work, the contractor shall submit the samples
as per List of Preferred Makes as at Page No.96 to 99 or approval of
Engineer-in-Charge. For all other items, ISI Marked materials and
fittings shall be used with the approval of Engineer-in-Charge.
Wherever ISI Marked material / fittings are not available, the
contractor shall submit samples of materials / fittings manufactured by
firms of repute conforming to relevant Specifications or IS codes for
the approval of Engineer-in-Charge.

To avoid delay, contractor should submit samples as stated above well
in advance so as to give timely orders for procurement. If any
material, even though approved by Engineer-in-Charge is found
defective or not conforming to specifications shall be replaced /
removed by the contractor at his own risk & cost.

BIS marked materials except otherwise specified shall also be
subjected to quality test besides testing of other materials as per the
specifications described for the item/material. Wherever BIS marked
materials are brought to the site of work, the contractor shall, furnish
manufacturer’s test certificate or test certificate from approved testing
laboratory to establish that the material procured by the contractor for
incorporation in the work satisfies the provisions of specifications
relevant to the material and / or the work done.

BIS marked items (except cement & steel for which separate
provisions have been made in para 10.0) required on the work shall be
got tested, for only important tests, which govern the quality of the
product, as decided by the Engineer-in-Charge. The frequency of such
tests (except the mandatory test) shall be 5% of the frequency as
specified in BIS. For mandatory test, frequency shall be as specified in
the CPWD Specifications-2019 with amendments issued on date.
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9.4 For certain items, if frequency of tests is neither mentioned in the
CPWD Specifications-2019 with amendments issued on date & BIS,
then tests shall be carried out as per decision of Engineer-in-Charge.

10 CEMENT & STEEL REINFORCEMENT (IF NOT STIPULATED, TO BE
PROCURED BY THE CONTRACTOR).

10.1 Contractor has to produce manufacturers test certificate for each lot of
Cement & Steel Reinforcement procured at site.

10.2 CEMENT: -

10.2.1 The contractor shall procure 43 Grade Ordinary Portland Cement
confirming to IS: 269-1989 Portland Pozzolana Cement confirming to
IS: 1489 Part -I as required in the work from reputed manufacturers
of cement such as ACC, UltraTech, Vikram, Shree Cement, Ambuja, JP
Cement, Century Cement and JK Cement Or from any other reputed
cement manufacturer having a production capacity not less than one
million tons per annum as approved by the ADG for that sub region, in
50 kg. bags bearing manufacturer’s name and ISI marking, along with
manufacturers test certificate for each lot. Portland Pozzolana Cement
is to be used for RCC works only subject to fulfillment of conditions of
circular number CDO/SE(RR)/ Fly-Ash (MAN) 02 dated 09.04.09. In
case contractor/firm uses OPC only nothing extra shall be paid.

10.2.2 Samples of cement arranged by the contractor shall be taken by the
Engineer-in-Charge and got tested in accordance with provisions of
relevant BIS Codes. The cement for such testing purpose shall be
supplied by the contractor free of charge. In case test results indicate
that the cement arranged by the contractor does not conform to the
relevant BIS Codes, the same shall stand rejected and shall be
removed from the site by the contractor at his own cost within a
week’s time of written order from the Engineer-in-Charge to do so.
The cost of tests shall be borne by the contractor

(All_expenditure to be incurred for testing of samples e.g. packing
sealing, transportation, loading, unloading etc. including testing
charges shall be borne by the contractor. The NIT shall have list of
approved laboratories for testing as approved by ADG.DG/MAN/410
dated 22/10/2021).

10.2.3 OPC/ PPC shall be brought at site in bulk supply of approximately 30
tons or as decided by the Engineer-in-Charge.

10.2.4 OPC/PPC bags shall be stored in separate godowns. Separate godowns
for tested cement and fresh cement (under testing) to be constructed
by the contractor at his own cost as per sketches given in C.P.W.D
Specifications having weather-proof roofs and walls. The size of the
cement godown is indicated in the sketches for guidance. The actual
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size of godown shall be as per site requirements and nothing extra
shall be paid for the same. Each godown shall be provided with a
single door with two locks. The keys of one lock shall remain with
Engineer-in-Charge of the work and that of other lock with the
authorized agent of the contractor at the site of work so that the
cement is issued from godown according to the daily requirement with
the knowledge of both parties. The account of daily receipt and issue
of cement shall be maintained in a register in the prescribed proforma
and Signed daily by the contractor or his authorized agent and
Engineer-in-Charge or his authorized representative in token of its
correctness. The day-to-day receipt and issue accounts of different
grade/brand of cement shall be maintained separately in the standard
proforma by the contractor or his authorized representative which shall
be duly Signed by the authorized representative of the Engineer-in-
Charge before issue to the work on day-to-day basis.

The capacity of each cement go-down shall be 300 bags of cement or
more as decided by the Engineer-in-Charge and shall be constructed
by the contractor at site of work and at the site of batching plant for
which no extra payment shall be made. The contractor shall be
responsible for the watch and ward and safety of the cement go-
downs. The contractor shall facilitate the inspection of the cement go-
downs by the Engineer-in-Charge at any time.

10.2.5 The actual issue and consumption of cement on work shall be
regulated and proper accounts maintained as provided in the contract.
The theoretical consumption of cement shall be worked out as per
procedure prescribed in Clause-38 of the contract and shall be
governed by the conditions laid therein.

10.2.6 If the quantity of cement actually used in the work is found to be more
than the theoretical quantity of cement including authorized variation,
nothing extra shall be payable to the contractor on this account. In the
event of it being discovered that after the completion of the work, the
quantity of cement used is less than the quantity ascertained as herein
before provided (allowing variation on the minus side as stipulated in
Clause - 38), the cost of quantity of cement not so used shall be
recovered from the contractor as specified in schedule. Decision of the
Engineer-in-Charge in regard to theoretical quantity of cement which
should have been actually used as per the schedule and recovered at
the rate specified, shall be final and binding on the contractor.

For non-scheduled items, the decision of the Superintending Engineer
regarding theoretical quantity of the cement, which should have been
actually used, shall be final and binding on the contractor.
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10.2.7

10.2.8

10.2.8

a)
b)

Correction—Nil Deletion—Nil Insertion—Nil Overwriting—Nil

Cement brought to site and cement remaining unused after completion
of work shall not be removed from site without written permission of
the Engineer-in-Charge.

In case the contractor brings surplus quantity of cement the same
shall be removed from the site after completion of work by the
contractor at his own cost after approval of the Engineer-in-Charge.

Cement, which is not used within 90 days from its date of
manufacture, shall be retested at approved laboratory. Until the
results of such tests are found satisfactory, it shall not be used on the
work.

STEEL REINFORCEMENT: -

The contractor shall procure Thermo Mechanical Treated (TMT) Steel
Reinforcement bars of Fe 500D from Primary producers such as SAIL,
Tata Steel Ltd., RINL, Jindal Steel and Power Ltd. & JSW Steel Ltd. Or
their authorised dealers or any other producer as approved by the

CPWD who are using iron ore as the basic raw material / input and
having Crude Steel Capacity of 2.00 million tons per annum and
above.

In case of non-availability of steel from primary producer the NIT
approving authority may permit use of TMT reinforcement bars
procured from steel producers having Integrated Steel Plants (ISPs)
using iron ore as the basic raw material for production of crude steel
which is further rolled into finished shapes in-house having crude steel
capacity of 0.50 million tons annum and more. A separate list of
producers for this category shall be approved by the ADG concerned
for their sub region under intimation to directorate CPWD/ CE, CSQ.

In case of non-availability of steel from Primary producers as well as
ISPs then the NIT approving authority may also permit use of TMT
reinforcement bars procured from secondary producers. In such cases
following conditions are to be stipulated in the NIT-by-NIT approving
authority. The agency/contractor procures TMT reinforcement bars
produced from approved secondary producers the following conditions,
should be satisfied and payment shall be made as stipulated under
para 10.3.10:

The grade of the steel shall be Fe 500 D as per BIS 1786-2008.

The secondary producers have valid BIS licence to produce TMT steel
bars conforming to IS 1786: 2008. In additional to BIS licence, the
secondary producer must have valid licence from either of the firms
Tempcore, Thermax, Evcon Turbo & Turbo Quench to produce TMT
bars.
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c) The TMT bars procured from primary producers shall conform to
manufacture’s specifications.

d) The TMT bars procured from secondary producers shall conform to the
specifications as laid by Tempcore, Thermax, Evcon Turbo & Turbo
Quench as the case may be.

e) TMT bars procured either from primary producers or secondary
producers; the specifications shall meet the following provisions of IS
1786: 2008 pertaining to Fe500D grade of steel:

Mechanical Properties

Parameter Minimum Value

Yield Strength 500 N/ sq.mm.

Tensile Strength, Min 10 percent more than the actual 0.2 percent proof
stress/ yield stress but not less than 500 N/
sg.mm.

Elongation Percentage, Min. on

gauge length 5.65VA, where A is

the cross-sectional area of the test 16.0
piece

Chemical Properties

Chemical Constituents Maximum % as per BIS 1786: 2008 for Fe
500D grade of steel

Carbon 0.30

Sulphur 0.055

Phosphorus 0.055

Sulphur + Phosphorus 0.105

10.3.2 The contractor shall have to obtain and furnish test certificates to

Engineer —-in- Charge in respect of all the supplies brought by him to
the site of work.

10.3.3 Samples shall also be taken and got tested by the Engineer-in-Charge
as per the provisions in this regard in relevant BIS codes. In case the
test results indicate that the steel arranged by the contractor does not
conform to the specifications, as defined under para 10.3.1 (a) above,
the same shall stand rejected, and it shall be removed from the site of
work by the contractor at his cost within a week time or written orders
from the Engineer-in Charge to do so.
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10.3.4

10.3.5

10.3.6

The steel reinforcement shall be brought in bulk supply as decided by
the Engineer-in-Charge along with manufacturer test certificate for
each lot.

The steel reinforcement shall be stored by the contractor at site of
work in such a way as to prevent their distortion and corrosion and
nothing extra shall be paid on these accounts. Bars of different sizes
and lengths shall be stored separately to facilitate easy counting and
checking.

Unless OTHERWISE specified elsewhere in the contract document, the
testing (nominal mass, tensile strength, bend test, rebend test etc.)
shall be done as per frequency of samples not less than as given below

SIZE OF BAR FOR CONSIGNMENT | FOR CONSIGNMENT OVER

BELOW 100 TONS 100 TONS

Under 10 mm dia One sample for each 25 tons | One sample for each 40 tons or

or part thereof. part thereof

10 mm to 16 mm dia | One sample for each 35 tons | One sample for each 45 tons or

or part thereof. part thereof
Over 16 mm dia One sample for each 45 tons | One sample for each 50 tons or
or part thereof part thereof

Tolerances on Nominal Mass

Nominal size in mm Tolerance on Nominal Mass Percent
Batch Individual sample Individual
+ sample for
coil.
(@) Up-to and including 10 +7 -8 +8
(b) Over 10 up-to and +5 -6 +6
including 16
+3 -4 +4
(c) Over 16
+ For individual sample plus tolerance is not specified.
* For coils batch tolerance is not specified.
10.3.7 The contractor shall supply free of charge the steel required for testing
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including transportation to testing laboratories. The cost of tests shall
be borne by the contractor. All expenditure to be incurred for testing
of samples e.g. packing sealing, transportation, loading, unloading etc.
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including testing charges shall be borne by the contractor. The NIT
shall have list of approved laboratories for testing as approved by
ADG.DG/MAN/410 dated 22/10/2021

10.3.8 The Actual issue and consumption of steel on work shall be regulated
and proper account maintained as provided in clause 10 of the
contract. The theoretical consumption of steel shall be worked out as
per procedure prescribed in Clause 42 of the contract and shall be
governed by conditions laid therein. In case the consumption is less
than theoretical consumption including permissible variation, recovery
at the rate so prescribed shall be made. In case of excess
consumption, no adjustment needs to be made.

10.3.9 Steel brought to site and steel remaining unused shall not be removed
from site without the written permission of the Engineer-in-Charge.

10.3.11. The contractor shall submit original vouchers from the manufacturer
for the total quantity of steel supplied under each consignment to be
incorporated in the work. All consignment received at the work site
shall be inspected by the Site staff along with the relevant documents
before acceptance. The contractor shall obtain Original Vouchers and
Test Certificates and furnish the same to the Engineer-in-Charge in
respect of all the lots of steel brought by him from approved supplier
to the site of work. The original vouchers and test certificates shall be
defaced by the Site staff and kept on record in the site office.

10.3.12 Reinforcement including authorized spacer bars and lappages shall be
measured in length of different diameters as actually (not more than
as specified in the drawings) used in the work nearest to a centimeter.
Wastage and unauthorized overlaps shall not be measured.

10.3.13 The standard sectional weights referred to as in Table 5.4 in para 5.3.4
in CPWD Specifications-2019 with amendments issued on date will be
considered for conversion of length of various sizes of M.S. Bars, T or
Steel Bars and T.M.T. bars into Standard Weight.

10.3.14 Records of actual Sectional weights shall also be kept dia-wise and lot-
wise. The average sectional weight for each diameter shall be arrived
at from samples from each lot of steel received at site. The decision of
the Engineer-in-Charge shall be final for the procedure to be followed
for determining the average sectional weight of each lot. Quantity of
each diameter of steel received at site of work each day will constitute
one single lot for the purpose. The weight of steel by conversion of
length of various sizes of bars based on the actual weighted average
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sectional weight shall be termed as Derived Actual Weight. However,
for the stipulated issue of steel reinforcement up to and including
10mm diameter bars, the actual weight of steel issued shall be
modified to take into account the variation between the actual and the
standard coefficients and the contractors’ accounts will be debited by
the cost of modified quantity.

10.3.15 a) If the Derived Weight as in sub-para (10.3.14) above is less than the
Standard Weight as in Sub-para (10.3.13) above then the Derived
Actual Weight shall be taken for payment provided, if it is within the
tolerances specified in IS 1786-2008, otherwise whole lot will be
rejected.

b) If the Derived Actual Weight is found more than the Standard
Weight, the Standard Weight as per in sub-para (10.3.13) above shall
be taken for payment. In such case nothing extra shall be paid for the
difference between the Derived Actual Weight and the Standard

Weight.
11.0 ENGAGING SPECIALIZED AGENCIES FOR WORKS:-
11.1 The Contractor shall engage specialized agency unless otherwise

approved by any Institute Department having adequate technical
capability and experience of having executed at least one work of
similar items of 80% or more magnitude or two works of similar items
of aggregate value minimum 50% or three works of similar items of
minimum 40% magnitude individually for executing the following items
of the work and/Orany other items of work where specialized firm is
required to be engaged as per contract conditions. For determining the
required magnitude, the value of the work executed may be suitably
enhanced with the prevailing approved cost index.

() Anti Termite treatment work.
(i) Factory made Wooden Shutters of all types except Flush
Doors.
(iii) Water proofing treatment work of all types.
(iv) Tubewell installations
(v) Overhead Tank.
(vi) Aluminum Work.
11.2 The Specialized agency for the work shall be got approved from the

Engineer-in-Charge well before actual commencement of the item of
work. The contractor shall submit the list of Specialized agencies
except for Internal Electrical Installation, proposed to be engaged by
him along with necessary performance certificates, within 30 days
from the date of issue of acceptance letter to substantiate technical
capability and experience of the agency for prior approval of the
Engineer-in-Charge.
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11.3.1

11.3.2

11.3.3

11.4

For Internal Electrical Installation work as contained in the Electrical
component work under Section VII, the Electrical Agency to be
associated shall be of appropriate class of CPWD. Provisions mentioned
under Sr. No. 11.1 above are not applicable for engagement of
Electrical Agency. However, contractor shall submit MOU to Executive
Engineer (Elect.) AIIMS Bilaspur H.P. ssigned with eligible Electrical
Contractor/Agency along with consent letter of Electrical Agency at
least 7 days before the last date of submission of Performance
Guarantee. It will be obligatory on the part of main contractor to sign
the tender documents for all the components.

If the main contractor fails to associate agency/agencies for execution
of minor components of work within prescribed time or furnishes
incomplete details or furnishes details of ineligible agencies even after
the tenderer is given due opportunity, the entire scope of such
component of works shall be withdrawn from the tender and the same
shall be got executed by the Engineer-in-Charge at the risk and cost of
the main contractor.

Same milestones shall be applicable for all components of work.

For the specialized item of Polypropylene Pipes the contractor shall
engage such vendors as approved by the manufacturer. Provisions
mentioned under Sr. No. 11.1 above not applicable for Polypropylene
Pipes.

SAMPLE QUARTER/ ROOM: -

The contractor shall construct a sample quarter/ room complete in all
respects including all Civil details/ fixtures, as contained in “Table of
Mile Stone(s)”. The sample quarter/ room shall be inspected and
approved by the Engineer-in-Charge. Slight changes with regard to the
fixtures/ fittings/ details/ dimensions etc. may occur as per the actual
requirement or in order to enhance the functionality of the product or
the unit. Thus, the procurement for all the internal fittings/fixtures/
fabricated material and other material etc. shall be done by the
contractor only after the approval of the sample quarter/room.

Defect liability:

The contractor’s liability during the defect liability period from the final
date of completion as per clause 17 shall be limited to rectification of
defects including replacement as follows which in the opinion of
Engineer-in-Charge are not man made.

Sl.
No.

Description Defect Liability
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Sl.
No.

Description

Defect Liability

()

Anti termite
treatment

(a) Termites found if any till guarantee period
to be rectified through post ATT

(ii)

Concrete

(a) Rectification of structural / superficial / non-
structural cracks.

(b)Rectification of dampness / seepage in roof
slab/junctions & sunken portion.

(c) Rectification of cracks in beam, shade,
column.

(i)

Brick work

(a)Rectification of cracks in panel wall /
portion.

(b)Cracks / settlement of dwarf walls.

(c) Rectification of efflorescence.

(iv)

Joinery

(a) Replacement of warped joinery.
(b)Cracks in panels, rails / styles etc.

(v)

Builders Hardware

(a)Repairs / Replacement of loosened / pre-
mature failure of fittings.

(b)Tightening / Replacement of sag in
mosquito proofing.

(vi)

Steel & Iron work

(@) Rectification / Replacement of defective
part of rolling shutter.

(b)Redoing of defective portion in fabrication/
welding including painting.

(c) Steel windows, grills, gates etc.-defects
to be rectified.

(vii)

Roof treatment

(a)Rectification of leakage / seepage of roof
slab including covering at junction till
guarantee period.

(viii)

Plastering

(a) Rectification of structural / superficial
cracks if any.

(b)Rectification of protruding / peeling off
plaster if any.

(o) Rectification of efflorescence.

(ix)

Flooring

(a) Rectification of sinking portion of plinth
protection including saucer drain.
(b) Settlement of foundation & floors.

(x)

Plumbing /
Sanitary fittings

(a)Making good of leakage through soil/waste
pipe joints.

(b)Replacement of looking mirror if found
wavy.
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Sl. Description Defect Liability

No.

(c) Rectification of leakage of overhead tanks.
(d)Leakage / seepage of sunken floor,
blockage of taps / pipes, non-functioning
of cistern.

(xi) | Finishes (a)Making good of defective / dissimilar
patches of painting to match with remaining
surfaces.

(xii) | Internal Water | (a) Repairs / Replacement of defective taps /

Supply fittings.
(b)Repair to leakage of GI water pipe lines
including joints.
(c) Removal of blockage of GI pipe lines.

(xiii) | Roads (@) Repair of sinking portion of road & potholes,
if any

(xiv) | Sewage (@) Rectification of slope / system if found

defective during use.

(b)Rectification of major blockage in Sewer
lines.

(c) Cracks & settlement of sewage lines.

(xv) | Drains (a)Repair to Drains.

(b) Settlement of Drains
(xvi) | External Water | (a)Repairs to installations & fittings.
Supply

(xvii)| General (a)All manufacturing defects of structures /
fixtures / fittings / equipment’s other than
listed above.

(xviii] PUFF Panel Roofing | Rectification of leakage / seepage of roofing
including junction till guarantee period.
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1.0

1.1

1.2.1

1.2.2

1.2.3

PARTICULAR SPECIFICATIONS (CIVIL WORKS)

EARTH WORK:-

Anti Termite Treatment: -

The work shall be executed by specialized agency to be approved by the
Engineer in Charge.

The Chemical shall strictly conform to Specifications & shall be as per BIS
covered by ISI marking. Chemical has to be of approved quality out of
preferred make. 100% material has to be procured of approved make before
start of work. The chemical shall be used only after due testing & if found
conforming to the Specifications. Proper account has to be kept for day-to-
day use of Chemical for ascertaining its consumption and usage.

The dosage /rate of application of chemical emulsion shall be as per the
details indicated in the scheduled item/description.

2.0 R.C.C. WORK (ORDINARY)

2.1

2.1.2

2.3

2.3.1

2.3.2

2.3.3

2.3.4
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The work shall be done in accordance with CPWD Specifications-2019 with
amendments issued on date.

Water Cement ratio for Ordinary RCC work shall not be more than 0.5.
Contractor shall use concrete mixture of proper design having arrangement
for measuring water for mixing of concrete.

FORM WORK

The work shall be done in general as per CPWD Specifications-2019 with
amendments issued on date.

Only M.S. centring/shuttering and scaffolding material unless & otherwise
specified shall be used for all R.C.C. work to give an even finish of concrete
surface. However, marine-ply shuttering in exceptional cases as per site
requirement may be used on specific request from contractor to be approved
by the Engineer-in-Charge.

Nothing extra shall be paid for the centring and shuttering, circular in shape
whenever the formwork is having a mean radius exceeding 6m in plan.

Nothing extra shall be paid for grid beams and the corresponding slabs
having clear span more than 1.20 meters.
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2.3.5 In order to keep the floor finish as per architectural drawings and to provide
required thickness of the flooring as per specifications, the level of
top surface of R.C.C. shall be adjusted accordingly at the time of its centring,
shuttering and casting for which nothing extra shall be paid to the
Contractor.

As per general engineering practice, level of floors in toilet / bath, balconies,
shall be kept 12 to 20mm or as required, lower than general floors shuttering
should be adjusted accordingly. Nothing extra is payable on this account.

2.3.6 Steel shuttering as approved by the Engineer-in-Charge shall be used by the
contractor. Minimum size of shuttering plates shall be 600mm x 900mm
except for the case when closing pieces are required to complete the
shuttering panels.

Dented, broken, cracked, twisted or rusted shuttering plates shall not be
allowed to be used on the work.

The shuttering plates shall be cleaned properly with electrically driven
sanders to remove any cement slurry or cement mortar or rust. Proper
shuttering oil or de-bonding compound shall be applied on the surface of the
shuttering plates in the requisite quantity before assembly of steel
reinforcement.

2.4 REINFORCEMENT: -

2.4.1 The reinforcement shall be done as per CPWD Specifications-2019 with
amendments issued on date.

2.4.2 The rate of item of reinforcement of RCC work includes all operations
including straightening, cutting, bending, welding, binding with annealed
steel or welding and placing in position at all the floors with all leads and lift
complete as per CPWD Specifications-2019 with amendments issued on date.

2.4.3 The contractor shall provide approved type of support for maintaining the
bars in position and ensuring required spacing and correct cover of concrete
to reinforcement as called for in the drawings, spacer blocks of required
shape and size. Chairs and spacer bars shall be used in order to ensure
accurate positioning of reinforcement. Spacer blocks shall be cast well in
advance with approved proprietary pre-packed free flowing mortars
(Conbextra as manufactured by M/S Fosroc Chemicals India Ltd. or
approved equivalent) of high early strength and same colour as
surrounding concrete, Pre-cast cement mortar/concrete blocks/blocks of
polymer shall not be used as spacer blocks unless specially approved by the
Engineer-in-charge, rate of RCC items is inclusive of cost of such cover
blocks.
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PRE-CAST RCC WORK

The work shall be done in accordance with CPWD Specifications-2019 with
amendments issued on date.

Pre-cast reinforced concrete units shall be of grade or mix as specified.
Provision shall be made in the mould to accommodate fixing devices such as
hooks etc. and forming of notches and holes. Each unit shall be cast in one
operation. A sample of the unit shall be got approved from Engineer-in-
charge before taking up the work.

Pre-cast units shall be clearly marked to indicate the top of member and its
location.

Pre-cast units shall be stored, transported and placed in position in such a
manner that their edges are not damaged.

The compaction of the concrete shall be done by vibrating, table or external
vibrator, as approved by Engineer-in-charge. The rate quoted for the item
shall include the element for framework and mechanical vibration.

Rate for item includes cost of all materials. labour, and all operations
involved. Cost of M.S. frames, lugs including their welding, lifting hooks is
also included.

BRICK WORK: -

The brickwork shall be carried out with good quality well common burnt clay
machine moulded modular bricks of class designation 12.5 as per CPWD
Specifications-2019 with amendments issued on date.

The rate shall also include for leaving chases / notches for dowels / cramps
for all kinds of cladding to come over brick work.

Brick work provided around shaft or lift walls or around slab cutouts shall be
measured in the brick for corresponding floor level. Nothing extra shall be
paid on this account.

M.S. bars provided at every third course of half brick masonry shall be in
single piece. If required, welding joint can be used without overlaps. Nothing
extra shall be paid for welding and overlaps.

STONE / MARBLE WORK :-

General: - The execution of stones work shall be in general as per CPWD
Specifications-2019 with amendments issued on date.
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SAMPLES FOR STONE WORK:-

Samples of each item of stone work either individually or in combination shall
be prepared for approval of Engineer-in-charge before commencement of
work.

WOOD WORK:-

The wood work in general shall be carried out as per CPWD Specifications-
2019 with amendments issued on date.

The sample of timber to be used shall be deposited by the contractor with
Engineer-in-charge before commencement of work.

Glazing for toilets shall be of translucent type.

The shape and size of beading shall be as per drawings. The joints of beading
shall be mitred.

Timber shall be of specified species, good quality and well-seasoned. It shall
have uniform colour, reasonably straight grains and shall be free from knots,
cracks, shakes and sapwood. It shall be close grained. The contractor shall
deposit the samples of species of timber to be used with the Engineer-in-
Charge for testing before commencement of the work.

Wood work shall not be painted, oiled or otherwise treated before it has been
approved by the Engineer-in-charge. All portion of timber including
architrave abutting against masonry, concrete, stone or embedded in ground
shall be painted with approved wood preservative or with boiling coal tar.

The contractor(s) shall produce cash voucher and certificates from approved
Kiln Seasoning Plants about the timber used on the work having been kiln
seasoned and chemically treated by them, falling which it would not be so
accepted as kiln seasoned and/or chemically treated.

Transparent sheet glass conforming to 1S:2835-1977 shall be used.
Thickness being governed as under unless otherwise specified in the item in
wood work/steel work:

Area of Glazing Thickness
(a) For glazing area up to 0.50 sgm 4.0 mm
(b) For glazing area more than 0.50 sgm 5.5 mm

Factory made panelled / wire gauge door shutters.

The work shall be executed through specialized agencies to be approved by
the Engineer in Charge.
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The shutters should be fabricated in factories & fabrication should conform to
CPWD Specifications-2019 with amendments issued on date Para 9.6.6 & IS
1003 Part-I.

The contractor shall propose well in advance to Engineer-in-Charge, the
names and address of the factory from where the contractor intends to get
the shutters manufactured along with the credential of the firm. The
contractor shall place the order for manufacturing of shutters only after
obtaining approval of the Engineer in Charge whose decision in this case shall
be final & binding. In case the firm is not found suitable he shall propose
another factory. The factory may also be inspected by a group of officers
before granting approval; shutters shall however he accepted only if these
meet the specified test.

Contractor will arrange stage wise inspection of the shutters at factory by the
Engineer-in-Charge or his authorized representative. The contractor will have
no claim if the shutters brought at site in part or full lot are rejected by the
Engineer-in-Charge due to bad workmanship / quality. Such defective
shutters will not be measured and paid. The contractor shall remove the
same from the site of work within 7 days after the written instruction in this
regard are issued by the Engineer-in-Charge.

The shutters should be brought at site without primer/painting.

Inspection of shutters shall be carried out for dimensions & tolerances, size &
type general construction & workmanship, finish & glazing at the following
frequency:

Lot Size Sample Size. Permissible number of defectiveness.
Up to 25 2 0
26 to 50 8 1
51 to 100 13 1
101 to 150 20 1
151 to 300 32 1
301 to 500 50 2
501 & above 80 2
Note:

For lot size 25 or less no. of samples to be taken for testing shall be as
agreed to between the manufacturer & Engineer-In-Charge.

Criteria for conformity :

Any sample shutter failing in any one or more of the requirements inspected
for as above shall be considered as defective. A lot shall be considered as
having satisfied the requirements of the standard if the number of defective
shutters in the sample does not exceed the corresponding permissible
number of defectiveness given above.
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5.16 Testing - The shutters shall be tested for species, seasoning & treatment,

defects in the timber, panel material, construction & workmanship in the
approved Govt. Laboratory at the following frequency:

Lot Size Sample Size
Up to 50
51 to 100 2
101 to 150 3
301 to 500 4
500 to 1000 6
1001 & above in multiple of 1000 10

If shutters are found defective in any one of the criteria, double the shutter
shall be tested & if found permissible, can be accepted. If shutter is found
defective in more than one criterion, the whole lot shall be rejected.

6.0 STEEL WORK:-

6.1

6.2

6.3
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The work shall be carried out as per CPWD Specifications-2019 with
amendments issued on date.

Pressed Steel Frame/T-Iron Frames: -

The work shall be done as per CPWD Specifications-2019 with amendments
issued on date. The frames shall be fabricated in approved workshops as
indicated in the NIT (if so explicitly indicated/if any) or as per the approval of
the Engineer In-Charge.The angle and flat iron frames for cupboard shall also
be fabricated from the above approved workshops.

Steel windows/ventilators:

The work shall be done strictly as per CPWD Specifications-2019 with
amendments issued on date. Flash butt-welded steel windows / ventilators
only shall be provided and shall be procured from the approved
manufacturers. The corners should be welded to form a solid fused welded
joint conforming to the requirement given below.

a) Weld shall be made all along the place of meeting the member.

b) Weld should be properly grounded.

C) Complete cross section of the corner shall form a solid joint with no
cavities, free from cracks, under cutting, overlaps, gross porosity and
entrapped slag.\
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6.4

7.0

All sub dividing and glazing bars shall be tenoned & riveted into the frames
i.e. all Centre mullion section F4B and glazing section T2, T6 shall not be
directly welded to the frames. For this a slot has to be cut in the frames, the
F4B / T2 / T6 section inserted into it & head be hydraulically tenoned &
riveted by Tennon Rivetting Machine.

The thickness of projecting type hinges shall not be less than 3.15 mm. For
fixing of hinges to outer frame, slot shall be cut, hinges inserted & welded at
the back. For non-projected type hinges if allowed, the wall thickness shall
not be less than 3 mm & total width not less than 40 mm. For fixing, the slot
shall be cut in the fixed frames, hinge flap inserted & welded from the back.

The fixing lug shall be as per IS 1038 with adjustable slot & fixed to window
frames by screws & nuts.

The fixing of unit shall be done as per IS 1081.

M.S. Sheet Door - M.S Sheet shall be in one piece i.e. no joint in M.S. Sheet
shall be permitted.

FLOORING:-

7.1

7.2

7.3

7.4

7.5

7.6
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All work in general shall be carried out as per CPWD Specifications-2019
with amendments issued on date.

Whenever flooring is to be done in patterns of tiles and stones, the contractor
shall get samples of each pattern laid and approved by the Engineer-in-
charge before final laying of such flooring. Nothing extra shall be payable on
this account.

Different stones / tiles used in pattern flooring shall be measured separately
as defined in the nomenclature of the item and nothing extra for laying
pattern flooring shall be paid over and above the quoted rate. No additional
wastage, if any, shall be accounted for any extra payment.

Samples of flooring stones (Kota/ Marble/ Granite etc.) shall be deposited
well in advance with the Engineer-in-Charge for approval. Approved samples
should be kept at site with the Engineer-in-Charge and the same shall not be
removed except with the written permission of Engineer-in-Charge. No
payment whatsoever shall be made for these samples.

The Marble/ Kota/ Granite or any other stone shall be fully supported by the
details establishing the quarry and its location.

Full width Marble/ Kota/ Granite stone over kitchen platform shall be
provided which shall not be less than 900mm long except to adjust for
closing pieces. The marble / stone flooring in treads and risers of staircase
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7.7

shall not be less than 1500mm long except to adjust the closing pieces.
Nothing extra shall be paid on these accounts

PVC& Wooden Flooring

7.8

The PVC & wooden flooring shall be procured from the approved
manufacturer and work shall be carried out as per approved drawings and
direction of Engineer-in-charge.

Ceramic/ Vitrified Tiles Flooring

7.9

7.10

8.0

The tiles shall be procured from the approved manufacture of the approved
shade & colour.

The tile shall be conforming to IS-13755, 1S-13753 and 1S-15622 for floor
and wall tiles respectively.

Size and sample of tiles in respect of each type of quarters shall be approved
by Engineer-in-charge for kitchen and toilet prior to execution of work.

Tiles for flooring shall be 300 mm x 300 mm (minimum size) and for dado
300mmx450mm (minimum size) as approved by the Engineer-in-charge.
Test shall be conducted to satisfy the quality of material as per CPWD
Specifications-2019 with amendments issued on date

Glass Mosaic Tile Flooring shall be with approved random colour mix design
tiles and work shall be carried out as per direction of Engineer-in-charge.

The rate of items of flooring is inclusive of providing sunken flooring in
bathrooms, kitchen etc. and nothing extra on this account is admissible. The
proper gradient shall be given to flooring for toilets, verandah, kitchen,
courtyard, etc. as per the directions of Engineer-in-charge.

WATER PROOFING FOR SUNKEN FLOORS:-

8.1

8.2

8.3
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The work shall be got executed from the specialized agency as approved by
the Engineer in Charge.

Total quantity of the water proofing compound required shall be arranged
only after obtaining the prior approval of the make by Engineer-in-charge in
writing. Materials shall be kept under double lock and key and proper account
of the water proofing compound used in the work shall be maintained for
ascertaining its exact usage and consumption. It shall be ensured that the
consumption of the compound is as per specified requirements.

The finished surface after water proofing treatment shall have adequate
smooth slope as per the direction of the Engineer-in-charge.
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8.4

8.5

9.0.

Before commencement of treatment on any surface, it shall be ensured that
the outlet drain pipes / spouts have been fixed and the spout openings have
been chased and rounded off properly for easy flow of water.

GUARANTEE BOND:- ( PUFF panel roofing )

Ten years Guarantee bond in prescribed relevant/applicable proforma as
indicated in the NIT shall be submitted by the contractor which shall also be
Signed by both the specialized agency and the contractor to meet their
liability / liabilities under the guarantee bond. However, the sole
responsibility about efficiency of water proofing treatment shall rest with the
building contractor. (Ten per cent) of the cost for leakage / seepage
including junction of PUFF panel roofing work shall be retained as Security
Deposit and the amount so deducted would be released after ten years from
the date of completion of the entire work under the agreement, if the
performance of the treatment is found satisfactory. If any defect is noticed
during the guarantee period, the contractor shall rectify it within 15 days of
receipt of intimation of defects in the work. If the defects pointed out are not
attended to within the specified period, the same will be carried out by
engaging another agency at the risk and cost of contractor.

FINISHING:-

9.1

9.2

The work shall be done in accordance with CPWD Specifications-2019 with
amendments issued on date.

All painting material of approved brand and manufacturer shall be brought to
the site of work in the original sealed containers. The material brought to the
site of work shall be sufficient for at least 30 days of work. The material shall
be kept under the joint custody of contractor and representative of the
Engineer-in-charge. The empty containers shall not be removed from the site
till the completion of the work without permission of the Engineer-in-charge.

10.0 SANITARY INSTALLATIONS /WATER SUPPLY / DRAINAGE:-

10.1

10.2
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The contractor shall submit schematic drawing of water supply and sanitary
installation showing details of layout, including internal water supply and
drainage details, showing the detail of water supply lines including fittings
diameter wise and fixtures connecting to soil waste through traps and
connection of W.C. to main shaft pipe for drainage including its ventilation
system for approval of Engineer-in-Charge.

For the work of water supply and sanitary installations, the contractor shall
engage the approved licensed plumbers and submit the name of proposed
plumbing agencies with their credentials for approval of the Engineer-in-
Charge.
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10.3 The work in general shall be carried out as per CPWD Specifications-2019 with
amendments issued on date.

10.4 The tendered rates shall include the cost of cutting holes in walls, floors, RCC
slabs etc. wherever required and making good the same for which nothing
extra shall be paid.

10.5 The Centrifugally spun cast iron pipe IS: 3989-1984 wherever necessary
shall be fixed to RCC columns, beams etc. with rawl plugs of approved
quality and nothing extra shall be paid for on this account.

10.6 The pig lead to be used in the jointing should be as per CPWD Specifications-
2019 with amendments issued on date.

10.7 The pig lead to be used in jointing should be as per C.P.W.D. Specifications.

10.8 Nothing extra for providing & fixing CP Brass caps /extension pieces
wherever required for CP Brass fittings shall be paid beyond the rates
payable for corresponding CP Brass fittings

10.9. The entire responsibility for the quality of work will however rest with the
building contractor only and he shall submit a Guarantee Bond as per
Proforma indicated in NIT. 10% (ten percent) of the cost of these items
would be retained as security deposit and the amount so deducted would be
released after two years from the date of completion of the entire work under
the agreement, if the performance of the items is found satisfactory. If any
defect is noticed during the guarantee period, the contractor should rectify it
within seven days and if not attended to the same will be carried out by
engaging another agency at the risk and cost of contractor. However, this
security deposit can be released in full if bank guarantee of equivalent
amount is produced and deposited with the department.

11.0 Aluminium doors, windows, ventilators etc. glazing specifications

11.1 Extent and Intent: - The work shall be carried out through an approved
Special Agency, who shall furnish all material, labour, accessories,
equipment, tool and plants and incidentals required for providing and
installing anodized aluminium doors, windows, claddings, louvers and other
items as called for on the drawings. The drawings and specifications cover
the major requirements only. The supplying of additional fastenings,
accessories, fixtures and other items not mentioned specifically herein, but
which are necessary to make a complete installation shall be a part of this
contract.

11.2 General: - Aluminium doors, windows etc. shall be of sizes, section details
as shown on the Architectural drawings. The details shown on the drawings
indicate generally the sizes of the component parts and general standards.
These may be varied slightly to suit the standard adopted by the
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manufacturers. Before proceeding with any manufacturing, the contractor
shall prepare and submit complete manufacturing and installation drawings
for approval of the Engineer-in-Charge and no work shall be performed until
the approval of these drawings is obtained.

11.3 Shop Drawings: -The contractor shall submit the shop drawings of doors,
windows, louvers, cladding and other aluminium work, based on the
architectural drawings to the Engineer-in-Charge for his approval. The shop
drawing shall show full size sections of doors, windows etc. thickness of
metal (i.e. wall thickness) details of construction, sub frame/rough ground
profile, anchoring details hardware as well as connection of windows, doors
and other metal work to adjacent work. Samples of all joints and methods of
fastening and joining shall be submitted to the Engineer-in-Charge for
approval well in advance of commencing the work.

11.4. Samples: - Samples of doors, windows louvers etc. shall be fabricated,
assembled and submitted to Engineer-in-Charge for his approval. They shall
be of sizes, types etc. as decided by Engineer-in-Charge. All samples shall be
provided at the cost of the contractor.

11.5. Sections: - Aluminium doors and windows shall be fabricated from extruded
sections of profiles as detailed on drawings. The sections shall be extruded
by the manufacturers approved by the Engineer-in-Charge. The aluminium
extruded sections shall conform to BIS designation IIE/IIV 9 WP alloy, with
chemical composition technical properties, as per IS: 733 and IS: 1285. The
permissible tolerance of the extruded sections shall be such as not to impair
the proper and smooth function/ operations and appearance of doors and
windows.

11.6 Fabrication: -Doors, windows etc. shall be fabricated to sizes at factory and
shall be of section, sizes, combinations and details as shown on the
drawings. All doors, windows etc. shall have mechanical joints. The joints
shall be deSigned to withstand a wind load of 150 Kg. Per Sgm. The design
shall also incur that the maximum deflection of any member shall not exceed
1/175 of the span of the member. All members shall be accurately machined
and fitted to form hairline joints prior to assembly. The joints accessories
such as cleats, brackets etc. shall be of such material as not to cause any
bimetallic action. The design of the joints and accessories shall be such that
the accessories are fully concealed. The fabrication of doors, windows, etc.
shall be done in suitable sections to facilitate easy transportation, handling
and installation. Adequate provision shall be made in the door and window
members for anchoring to support and fixing of hardware and other fixture
as approved by the Architect.

11.7 Anodizing: -All aluminium sections shall be anodized as per IS: 7088 and to
required colour as specified in the item as per IS: 1868 grading as specified
in item schedule after cutting the member to requisite sizes before the final
assembly. Anodizing confirming to specified grade with minimum average
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thickness of 15 microns when measured as per IS: 612. The anodic coating
shall be properly sealed by steams or in boiling water are cold sealing
process as per 1S:1868/1S:6057.Polythene tape protection shall be applied
on the anodised section before they are brought to site. All care shall be
taken to ensure surface protection during transportation, storage at site and
installation. The tape protection shall be removed on installation. The sample
will be tested in the approved laboratory and cost of samples; cost of testing
etc. shall be borne by the contractor.

Protection of finish: All aluminium members shall be wrapped with
approved self-adhesive non-staining. PVC tapes.

Handling and Stacking: -

. Fabricated materials shall be carried in an approved manner to protect
the material against any damage during transportation. The loading
and unloading shall be carried out with utmost care. On receipt of
material at site, it shall be carefully examined to detect any damaged
pieces. Arrangements shall be made for expeditious replacement of
damaged pieces/ parts. Materials found to be acceptable on
inspections shall be repacked in crates and stored safely.

In the case of composite windows and doors, the different units are to
be assembled first. The assembled composite units should be checked
for line, level and plumb before final fixing is done. Units may be serial
numbered and identified as out how to be assembled in their final
locations if situation so warrants.

The contractor shall be responsible for assembling composite, bedding
and filling the grove with polysulphide sealant inside and outside, at
transoms and mullions placing the doors, windows etc. in their
respective openings. After the doors/ windows have been fixed in their
correct assigned position, the open hollow sections abutting masonry
concrete shall be fitted with approved polysulphide sealant densely
packed and finished neat.

The contractor shall be responsible for doors, windows, etc. being set
straight, plumb, level and for their satisfactory operation after fixing is
complete.

. Installation: -

1. Just prior to installation the doors, windows, etc. shall be uncreated
and stacked on edge on level bearers and supported evenly. The frame
shall be fixed into position true to line and level using adequate
number of expansion machine bolts, anchor fasteners, of approved
size and manufacture and in an approved manner. The holes in
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concrete/masonry members for housing anchor bolts shall be drilled
with an electric drill.

11.10.2. The door/ windows assembled as shown on drawings shall be placed in
correct final position on the opening and marks made on concrete
members at jambs, sills and heads against the holes provided in
frames for anchoring. The frame shall then be removed from the
opening and laid aside. Neat holes with parallel sides of appropriate
size shall then be drilled in the concrete members with an electric drill
at the marking to house the expansion blots. The expansion bolts shall
then be inserted in the holes, struck with a light hammer till the nut is
forced into the anchor shell. The frame shall then be placed in final
position in the opening and anchored to the support throughout
cadmium plated machine screws of required size and anchored to the
support through cadmium plated machine screws of required size
threaded to expansion bolts. The frame shall be set in the opening by
using wooden wedges at supports and be plumbed in position. The
wedges shall invariably be placed at the meeting at points of glazing
bars and frame.

11.11 .PVC/Neoprene gaskets:-

The contractor shall provide and install PVC/Neoprene gaskets of
approved size and profile at all locations as shown and as called for to
render the doors, windows etc. absolutely air tight and weather tight.
The contractor shall produce samples of the gaskets for approval and
shall procure the same after approval only.

11.12 .Fittings: -

Hinges, stays, handles, tower bolts, locks and other fittings shall be of
quality and manufacturer as approved by the Engineer-in-Charge.

11.13 .Manufacturer’s Attendance:-
The manufacturer immediately prior to the commencement of glazing
shall adjust and set all windows and doors and accept responsibility for

the satisfactory working of the opening frames.

11.14.Poly-sulphide: -

The gaps between frames and supports and also any gaps in the door
and windows sections shall be raked out as directed and filled with
poly-sulphide of approved colour and make to ensure complete water
tightness. The poly-sulphide shall be of such colour and composition
that it would not stain the masonry/concrete work, shall receive paint
without bleeding, will not sag or run and shall not set hard or dry out
under any conditions of weather. The sample of poly-sulphide to be
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used for this purpose shall be got approved from the architect before
its actual use.

Details of Test: -
1. The various tests on aluminium sections shall be conducted in
accordance with the relevant IS codes.
2. The minimum number of tests for anodizing and corrosion resistance
shall be as given below: -
Sr.No. | Details No. of Tests
1. Doors, windows and ventilators | One test for every 1000 kg or
part thereof.
3. The samples of major member of each unit of doors/ windows shall be

selected at random by Engineer-in-Charge as such that all the aluminium
section shall be got tested.

Acceptance Criteria:- The aluminium work shall carry two years guarantee
after completion of work against unsound material, workmanship and
defective anodizing/ powder coating as per guarantee bond. Two years
guarantee in prescribed Performa attached under sheet V-7 must be given by
the specified firm, which shall be counter Signed by the contractor, in token
of his overall responsibility. 10% (ten percent) of the cost of these items
would be retained as security deposit and the amount so deducted would be
released after two years from the date of completion of the entire work under
the agreement, if the performance of the items is found satisfactory. If any
defect is noticed during the guarantee period, the contractor should rectify it
within seven days and if not attended to the same will be carried out by
engaging another agency at the risk and cost of contractor. However, this
security deposit can be released in full if bank guarantee of equivalent
amount is produced and deposited with the department.

Rates: -

1. The rates of the item shall include the cost of materials, labour
required in all the above operations.

2 The rates include the cost of hinges/ pivots and rest of the fittings
shall be paid separately.

SPECIFICATIONS FOR SOLID POLY VINYL CHLORIDE (PVC) DOOR
SHUTTERS:

SCOPE:

Pace - 76




12.1.1.This specification lays down requirement regarding types, sizes, material,
construction, workmanship, finish, performance evaluation, sampling and
testing of solid Poly Vinyl Chloride (PVC) Panelled door shutters for use in
residential buildings, non-residential buildings such as offices, schools,
hospitals, etc.

12.1.2.This specification does not cover large size door shutters for industrial and
special buildings such as workshops, garages, godowns etc.

12.1.3 PVC door shutters shall be used in internal locations only.
12.2.0 REFERENCES:

12.2.1. The Indian Standards and other Standards listed in Annexure-I are
necessary adjuncts to this standard. The products bearing BIS certification
i.e. ISI Mark with code number shall have precedence over those not bearing
ISI Mark.

12.3.0 TERMINOLOGY::

12.3.1. For the purpose of this specification, the definitions given below in
addition to those given in IS 707-1976 shall apply:

12.3.1.1

(i) Blistering: Air or solvent entrapped during moulding.

(i) Colour blots: Colour blots occurring on account of uneven distribution
of pigment.

(iii)  Crazing: Fine hair cracks on the surface.

(iv) Defective Impregnation: Imperfect impregnation of PVC resin with
other additives.

(v)  Colour Fading: Fading of colour on exposure to sunlight.

(vi) Impurities: Presence of matter other than those specified.

(vii) Pin holes: Pores of size less than 1mm appearing on the surface.

(viii) Small Pores: Pores of size more than 1mm but less than 2mm
appearing on the surface.

(ix)  Wrinkling: A slight ridge or furrow on surface.

(x) Aggregate Defects: Presence of defects such as pin holes, impurities
and traces of mending 5 or more in aggregate for defects at localized
place.

12.4. HANDLING:

12.4.1. Handling and direction of closing of shutters shall be designated in
accordance with IS: 4043:1969.

12.5.0 MATERIAL.
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12.5.1. Poly Vinyl Chloride Resin (suspension grade) is the basic raw material of
PVC compound. PVC resin in mixed with chemicals like calcium searate,
hydrocarbon Wax, Titanium dioxide, calcium carbonate Acrylic base etc.
Further additives like UV stabilizers, impact modifiers, pigments, epoxy
plasticizer, lubricants, acrylic processing aid etc. are also added. The purpose
of adding the chemicals and additives is to impart strength, surface finish,
colour and resistance to fading by light rays. These chemicals are mixed in
the desired proportion and shall be used in the formulation of PVC material
and for free and smooth extrusion of PVC cellular sheets.

12.6.0. PROCESS:

12.6.1.MIXING: The PVC material so formulated with the addition of chemicals;
fillers & additives shall be mixed dry powder form in a high-speed hot mixer
at a temperature of 110° C to 125° C. The heated dry blend is then to be
cooled at room temperature. However, the temperature has to be
determined keeping in view the climatic conditions and the process
requirements.

12.6.2.EXTRUSION:The cooled dry blend is off loaded into the hopper of the
extruder, and then is fed to the screw & barrel of the extruder, where it is
melted and kneaded at varying temperatures up-to 205° C by rotating
screws. The thick paste of PVC material is then passed through a hot die to
make the sheet of required thickness.

12.6.3.POLISHING: The basic shape of the sheet so acquired is then polished with
the help of a three-roll calendar. At the same time the sheet is cooled by
circulating water in the rolls of the calendar and thereafter on a roller table
by atmospheric air.

12.6.4.CUTTING: The final finished product coming out of the haul-off is cut as per
the required size.+

12.7.0. RANGE OF PVC PANELLED DOOR SHUTTERS:

12.7.1.For the purpose of this specification, solid panelled door shutter of thickness
30/32mm has been considered to meet the requirements of various users.
The different components required for the door shutters are given in table
No. 1 in annexure.

12.8.0 CONSTRUCTION/FABRICATION:
12.8.1. GENERAL:
12.8.1.1 The door shutters shall be manufactured under controlled conditions in

factories having adequate facilities for working with PVC cellular sheet
including moulding, cutting and jointing, fabrication etc.
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12.8.1.2

12.8.1.3

12.8.1.4

While manufacturing door shutters, only components indicated in
Table No. 1 shall be used for the shutter.

PVC door shutter shall be made out of the extruded PVC cellular sheets
for styles, top rail, middle and bottom rail and panelling as given in
Table No. 1

All the members of the door shutter shall be straight, smooth and well
planned at right angles to each other. Any warp or bow shall not be
more than 1.50mm.

12.8.2. FABRICATION OF SHUTTER:

12.8.2.1

Steel frame: Mild Steel square tube of specified size shall be cut to

12.8.2.2

required size and welded at the corners to form steel door frames. It
should be painted with red oxide anticorrosive paint.

PVC Styles: Styles made of PVC Cellular sheet shall be cut to required

12.8.2.3

length and width, which shall be then “V” grooved in parallel to the
required thickness of the doors. The “V” grooves are heated by hot air
under controlled temperature and moulded to form “C” sections.

12.8.2.4

PVC Rails: Top Rail, Bottom Rail and Lock Rail are made of PVC
Cellular sheets by cutting the sheets to the required size.

PVC Panel: Panel made of PVC cellular sheet of 5mm thickness shall be

12.8.2.5

cut to required size in length and width.

The PVC Panel shall be inserted in between the MS Frame, then the
PVC Styles and Rails shall be bonded on the length and width sides of
frames. The gap between the Panel and the “C” section of styles and
rails shall be filled up with PVC beading and bonded. Lock rail at the
centre shall be bonded on the either side of PVC. The gap between the
top and bottom surface is filled by PVC sheet strips called gap inserts
to completely seal the door.

12.8.3 FIXING OF THE SHUTTER:

12.8.3.1

12.8.3.2
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The PVC door shutter as fabricated above should be fixed to the door
frame of M.S. T-iron long counter sunk fully threaded parallel shank
steel screws. In case the PVC shutter is to be fixed to wooden
frame/PVC frame, the screws to be used in the butt hinge shall be No.
10-40mm counter sunk fully threaded parallel shank steel screws. For
fixing butt hinges to PVC shutter, use No. 10-40mm long counter sunk
fully threaded parallel shank steel screws. All the screws should be
screwed in by screw driver and in no case these shall be hammered.

Each door shutter shall be fixed to the frame with 4 hinges of required
size unless otherwise specified by the purchaser. The top and bottom
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12.8.3.3

12.8.3.4

hinges shall be fixed at location 200mm below top and 200mm above
bottom of shutter. The remaining two hinges shall be places at one-
third distance between top and bottom hinges.

For cupboard shutters, side hung of height up to 1.20metre, each leaf
shall be hung on piano hinges and for shutter of height more than 1.2
meter, each leaf shall be hung on three M.S. butt hinges of required
size at quarter points. On shutter side the screws to be used in butt
hinges shall be No. 10x25mm long counter sunk fully threaded parallel
shank steel screws. On door frame side screws to be used in the butt
hinges shall be No. 10-12mm counter sunk fully threaded parallel
shank steel screws in case T-iron frame is used. And in case of wooden
door frames, screws shall be No. 10-25mm long counter sunk fully
threaded parallel shank steel screws.

All screws shall be counter sunk fully threaded parallel shank steel
screws only, unless otherwise specified. All the screws shall be
screwed in with screw driver only and in no circumstances, screws
shall be hammered in.

12.8.4. FITTINGS AND ACCESSORIES:

12.8.4.1

12.8.4.2

Door stoppers aluminium/brass: These shall be fixed to the door
shutter as required by the purchaser as per size and shape approved
by him. Cleats and blocks of wood should not be used in any
circumstances.

Fittings other than hinges like pull bolt lock, mortice lock, latch floor
door stoppers etc. confirming to CPWD specification 2019 Vol. I & II
shall be provided as per the schedule of fitting decided by the
purchaser.

Mortice lock or latches: Shutter shall be shop prepared for taking
mortice locks or latches as may be ordered. Shop preparing the door
with morticed holes for lock fixing shall be done when desired by the
purchaser.

12.9.0 DIMENSIONS, SIZES AND TOLERANCES:

TABLE 1 : -Dimension of Door Shutters

Sr. | Type of | Sizes Thick | PVC Sheet Section Used
No | Shutter (mm) ness | Styles Beadi | Rails Panel | M.S.
ng Thick | Sq.
Ness | Tub
T W |ITIW |T|W
1. Panel  door | 730W 30m |5 |50 |5|25 |5|t=75 5 19x19
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shutter 2060 H m =75
DS1(A) b=75
2. Panel door | 830W 30m 5 75 | 5|50 t=100 5 19x19
shutter 2060 H m =100
DS2(A) b=100
3. Panel door | 930W 30m 5 75 | 5|50 t=100 5 19x19
shutter 2060 H m =100
DS3(A) b=100
4, Panel door | 700W 30m 5 50 | 5|25 t=75 5 19x19
shutter 2045 H m =75
DS1(B) b=75
5. Panel door | 800W 30m 5 75 | 5|50 t=100 5 20x20
shutter 2045 H m =100
DS2(B) b=100
6. Panel door | 900W 30m 5 75 | 5|50 t=100 |5 19x19
shutter 2045 H m =100
DS3(B) b=100
Note: T = Thickness t = top rail
w = Width I = lock rail
b = bottom rail
12.10.2 PVC foam sheet shall not exceed the tolerances given below:
Sheet Tolerance
Thickness (mm) (mm)
1 + 0.15
2 + 0.20
3 + 0.25
4 + 0.30
5 + 0.35
6 + 0.40
8 + 0.50
10 + 0.60
13 + 0.75
19 + 1.05
Note: - Generally, the PVC sheet used for the panel door shutter is of 5 mm
thickness.
Tolerance :

() On weight of PVC section + 10 percent.

(i) On weight of galvanized M.S. square tubes, M.S. rods + 5 percent (M.S.
square/rectangular tubes to conform IS: 4923-1986).

(iii)  On width and height of shutter + 3mm.
(iv) The tolerance in the thickness of door shutter shall be + 1mm. The
thickness of door shutter shall be uniform through out with a permissible
variation of not more than 0.8mm when measured between any two

points.
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Sizes and Types of Door Shutters :

Sizes and types of door shutters shall generally conform to the modular
sizes specified in Table-2.

TABLE-2 DIMENSION OF DOOR SHUTTERS

S. No. Designation Size: A Size: B Height

Width (mm) | Height (mm) Width (mm) (mm)
1 DS 1 730 2060 700 2045
2 DS 2 830 2060 800 2045
3 DS 3 930 2060 900 2045

Note 1 D = Door, S = Single Shutter
Note 2 The designation indicates the size of door opening, the first

number referring to width in modules of 10cm and the last
number the height in modules of 10cm above finished floor
level.

Note 3 Standard sizes of pressed steel and T-iron door frames are

covered in CPWD Specification 2019 Vol. I & II.

Note 4 Manufactures may supply non-modular size by mutual

agreement, if so, specifically ordered by the purchaser.

Note 5(i) Shutters used with frames of T-iron or pressed steel conforming

12.10.3

to CPWD Specifications-2019 with amendments issued on date
2019 Vol. I & II.

Shutters used with frames of timber or precast reinforced
concrete conforming to IS: 4021-1983 and IS: 6523-1983
respectively shall be of size B.

Sizes of the Cup Board shutters shall be as required by the
purchaser.

12.11 WORKMANSHIP AND FINISH

12.11.1

12.11.2

12.11.3

12.11.4

12.11.5
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The surface of the shutters shall be free from any visible defects such
as small pores, crazing, blistering, wrinkling, impurities, defective
impregnation and colour blots.

Panels of the door shutters shall be flat and shall have smooth and
level surface.

All the four edge of the door shutter shall be square. The shutter shall
be free from Twist or Wrap in its plane.

The colour of the door shall be as mutually agreed between the
purchaser and the manufacturer, which would be selected by the
purchaser from the available range of colours being manufactured
before placing order.

Scattered pin holes duly repaired and finished by applying resin and
not noticeable shall be accepted.
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12.11.6

No painting, primer is to be applied on the PVC door shutter.

12.12_ TEST
12.12.1 TEST ON SHUTTERS
12.12.1.1 The tests as per Table-3 shall be carried out by the manufacturer on
door shutters. The method of carrying out the tests shall be as per
IS: 4020-1994. Acceptability criteria shall be as mentioned against
each test.
TABLE NO. 3 TEST ON DOOR SHUTTER
Sr. Test Acceptable criteria
No.
1. Dimensions and defects of squareness | As per IS: 4020-1994
Test
2. General Flatness Test --do--
3. Local Planeness Test* --do--
4, Impact Indentation Test --do--
5. Edge loading Test --do--
6. Buckling Test --do--
7. Misuse Test --do--
8. Slamming Test --do--
9. Shock Resistance Test --do--
10. | Screw Holding Power Test --do--
* Local planeness test shall be carried out on the rails, styles and
panels separately.
12.12.2 Test on Material
12.12.2.1 Test as per Table-4 shall be conducted on PVC sheet cut form the door
shutter. The method of carrying out the test shall be as per reference
code mentioned against each test.  Acceptance Criteria shall be as
given against each test.
TABLE-4 TEST ON PVC MATERIALS
Sr. |Test Test Method Acceptable Value
No as per
1. Density (at 27° C) DIN 53479 Not less than 0.50 gm/cc
2. Tensile strength at yield DIN 53455 10 Mpa
3. Elongation at Break DIN 53455 Not less than 30%
4. Impact  Strength (IZOD) | DIN 53453 Not less than 15 kg/m?3
(Charpy unotched)

Correction—Nil

Deletion—Nil

Insertion—Nil Overwriting—Nil

Pace - R




5. Hardness DIN 53456 Not less than 25 N/mm?

6. Compressive strength at 10% | ASTMD - 695 Not less than 8.83 kg/ cm?
strain

7. Flexural stress DIN 53452 Not less than 20 Mpa

8. Thermal Conductivity DIN 52612 0.059 W/mk

9. Water absorption after DIN 53495 Below 1 %
96 hrs.

10. | Fire Rating BS 476 Bl

12.13. LIST OF REFERRED INDIAN & OTHER STANDARDS

IS No. TITLE

IS: 707-1976 Glossary of terms applicable to timber technology and
utilization.

IS: 4020-1994 Door shutters — Methods of tests

1S:4043-1969 Recommendations for symbolic designation of direction closing
and faces of doors, windows and shutters

IS: Glossary of terms applicable to doors.

10428-1983

ISI Specifications for testing of PVC materials

3360 (Pt-3/Sec.1) Density

3360 (Pt-5/Sec.3) Tensile Strength

3360 (Pt-5/Sec.3) Elongation at break

3360 (Pt-5/Sec.4) Impact Strength

3360 (Pt-5/Sec.12) Hardness

3360 (Pt-5/Sec.8) Compressive Strength

3360 (Pt-5/Sec.7) Flexural Strength

3360 (Pt-8/Sec.1) Water Absorption Fire Retardancy

12.14.SAMPLING AND CRITERIA FOR CONFORMITY

12.14.1 Lot in any consignment, all shutters of the same grade and type and
manufactured under similar conditions of production shall be grouped
together to form a lot.

12.14.2 The number of shutters to be selected at random from a lot shall
depend upon its size and shall be in accordance with table (given
below).Column 2 & 3 pertain to tests for Dimensions and defects of
squareness test, general flatness test and local planeness test.

TABLE - SAMPLE SIZE AND CRITERIA FOR CONFORMITY

Lot Size | Sample | Permissible | Samplesize | Permissible
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Size No. of Defects No. of Defects
1 2 3 4 5
26 to 50 5 0 1 0
51 to 100 8 0 1 0
101 to 150 13 1 2 0
151 to 300 20 2 3 0
301 to 500 32 3 5 0
501 to 1000 50 5 10 1
1001 and above 80 7 15 2
Note: For lot size 25 or less, number of samples to be taken for testing shall

be as agreed to between the purchaser and the seller/ manufacturer.

12.15.PVC RIGID PANEL DOOR SHUTTER

12.15.1 SPECIFICATIONS: - Providing and fixing of factory made 30mm thick PVC

rigid foam PANEL DOOR SHUTTER made from M S tubular frame of 19 gauge
of size 19 x 19mm for styles and 15 x15mm for top and bottom tails and
covered with 5mm thick heat moulded PVC ‘C’ channel having width of 50mm
to form styles and PVC sheet of width 75mm to form lock rail, bottom rail
and top rail on either side. The inner panel should be inserted with 5mm
thick PVC sheet sealed with solvent cement adhesive to the styles and rails
with 5mm x 25mm PVC sheet beading on either side.

12.15.2 WIREMESH : - To make wire mesh door instead of panel insert of 5mm PVC

sheet, wire mesh of suitable gauge can be inserted & and sealed to the styles
and rails using PVC beading.

12.15.3_LOUVERS : -The door shutters can be provided with louvers for the clear
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opening of 450x300mm at the bottom including one additional horizontal rail
of size 50mm x 30mm and two vertical styles of size 50x30mm to
accommodate the 5mm thick, 40mm wide PVC sheet louvers (eight Nos.)
along with side 25mmx5mm size PVC sheet lapping with slant slots of 5mm
width for fixing the louvers in position with PVC cement solvent adhesive and
then providing 10mmx5mm size PVC sheet beading on two vertical sides with
self-tapping sheet metal screws etc. complete.

Note: Width of styles and rails will vary with the size of door;
Recommended size of styles and rails is given in the table.

TABLE OF STYLES AND RAILS

Door width Styles Size Rails Size
600mm to 750mm 50mm 75mm
750mm to 900mm 75mm 100mm
900mm and above 100mm 125mm
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13.0

13.1

13.2

13.3

13.4

13.5

13.6

13.7

13.8

SPECIFICATION FOR STONE MASONRY

The stone shall be sound hard free and decay and weathering, they shall be
approved quality. Discolored or distorted stone with boulder skin or earthy or
porous matter of stones with round surface shall not be used. The face stone
shall be procured from the approved quarry and other stone also should be
procured from approved quarry.

The stone shall be hammer dressed on all head joints. Faces shall be
accurately squared and all face joints shall be dressed at right angle. The
face of the stone shall be dressed and bushing shall not project more than
40mm.

MORTAR:- The mortar used for joining shall be as specific.

LAYING:- All stones shall be thoroughly wetted before use. No more than two
stones shall be used in the height of course.

The wall shall be carried up truly in plumb. All courses shall be laid truly
horizontal and all join shall be truly vertical. The stones shall break joints at
least half the height of the course. No pinning shall be allowed on the face.

The depth of each course shall not be less then 13cm. and more that 23 cm.
No course shall be of greater depth than any course below the height shall not
exceeded the breadth of stones of the face. No stone shall tail into the wall’s
less than twice their height.

The masonry shall be carried up regularly. When the masonry of the part has
to be delayed, the work shall be raked back at angle not exceeding 45-degree,
toothing shall not be allowed.

BOND STONES:- Bond or through stone running right through walls shall be
provided in each course at 152 cm. intervals. If the wall is more than 60 cm
laid from face to back. These stones (or lines or stones) shall break joints by
overlapping at least 15 cm. header or thought stone shall not be less than 45
cm long for walls up to 152 cm thick and at least 50 cm for thicker walls.

13.8.1. In case proper size of bond stone are not available bonds cements concrete

13.9

1:3:6(1 cement: 3 sand: 6 hard stone ballast 20mm and down gauge) right
through the walls may be provided in each course at 5 feet interval with the
special permission of the Engineer-in-charge but nothing extra shall be paid
for this substitution.

JOINTS:- Stone shall be laid that all joints are full of mortar. Joints shall not
be more than 20mm thick. No punning shall allowed on the face.

13.10 Where plastering or pointing is not required to be done, the joints shall be
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struck flush and finished at the time of laying.
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13.11 .Quoins shall be from stones at least 45 cm. long laid stretcher and
alternatively.

13.12 INTERIOR FACE:- The work on the interior face shall be precisely the same
as on the other face and backing at no stage shall be leveled up with chips.
The hearting or backing shall be carried up simultaneously with facing.

13.13.HEARTING:- Hearting shall consist of flat bedded stones carefully laid on
their proper beds and solidly bedded in mortar chips and spells of stones
being wedged in wherever necessary so as to avoid thick beds on joints or
mortar, care being taken that no dry work or hollow space shall be left
anywhere in masonry. The percentage of stones chips for filling of interstices
between the adjacent stones shall not exceed 10% of the quantity of stone
masonry.

13.14 Suitable sizes of weep holes shall be left in the Retaining wall at suitable
places as per direction of Engineer-in-charge and nothing extra shall be paid
for the same.

13.15.CURING:- Green work shall be protection from the effects of sun, rain etc.
by suitable covering. It shall be kept consequently moist of on all the faces
for a period of at least 7 days. The top of masonry of the work shall be left
flooded at the end of each work.

13.16.RETAINING WALLS IN COURSED RUBBLE DRY MASONRY WITH BANDS OF
COURSED RUBBLE MASONRY LAID MORTAR: The specification of retaining
wall in hammer dressed masonry will similar to the specification for coursed
rubble masonry in cement except for:-

13.16.1. The mortar will be used only in bands as per drawing. Rest masonry
will be dry. The space in hearting will be thoroughly packed with sprawls.

13.16.2. The back space in hearting will be kept vertical unless otherwise
ordered and from face given required better.

13.16.3 Courses will be laid perpendicular to front face.

13.16.4 The stone used for Retaining walls at face shall be procured from the
approved quarry. The rates of stone masonry for the items of retaining walls/
brest walls in dry and cement mortar masonry will be for all heights and
depths. Nothing extra shall be payable beyond the quoted rates.

14. Special condition for contractor:

14.1 Nothing extra shall be paid on a/c of manual lead and lift for shifting of
material at site.

14.2 Malba shall be disposed at approved municipal dumping ground or any other
location as approved by Engineer-in-charge. It will be responsibility of the
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contactor to locate the dumping ground for all lead and lift at his own cost for
which noting extra shall be payable on this account.

15. The CPWD specifications(civil) Vol-I & II 2019 shall be forming part of this
tender & made applicable for its adherence in toto.

Superintending Er.-Civil,
AIIMS Bilaspur, HP
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DESIGN,RAW MATERIAL & FINISHING DETAILS OF COMPACTOR WORK

1. Design : The design of the compactor should be as per the relevant IS
Code/Standards.

2. Raw_ Materials :

Load bearing members and accessories are made up of

relevant high strength steel and the different types of materials used are

Steel Min. guaranteed P e
Type yield strength pplicable standards Component Usage
| . .
Galvanized 210 Mpa 15:277 D Uprlght, Shelf Panel, inner
cladding,
Galvanized 255 Mpa ; ;
ASTM A 6(%?_%S§51?RADE 37 Shelf Clip, Cladding clamp
Hot Rolled 255 Mpa IS: 5986 — ISH410S / Equivalent Und ) «© ch |
(or) 15:2062 - E 250/ Equivalent naercarriage annets
JIS3101: 5SS 400 EN 10025 : § 235
Cold R M . i
dled 210 Mpa 15:513 D JIS ; G3141 Penpheralp%lgedfﬁngs, Top
SG 500 500 MPa IS 1865, :1991 Stepped Wheel/Plain Wheel
3. Finish :

For long life and protection from corrosion, All Powder coated components are given a thorough anti-
rust treatment. The dry film thickness (DFT) after powder coating would be average 50 microns.

All powder coated components are subjected to an elaborate 7 step, six zone anti corrosion treatment,
viz. De-greasing as per IS 6005:1970, rinsing, prospecting as per IS 3618:1966 and de-mineralized water

rinsing.

Furthermore, the testing of paint for various physical and chemical properties is done as per IS 101:

1964& ASTM standards.
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ISSUED BY THE AUTHORITY OF DIRECTOR GENERAL, CPWD

Nirman Bhawan, New Delhi

Dated: 17.02.2021

Subject:

The

the GCC for Construction Works.

[ E‘dt;;u Provision

Clause 12

Clause 12

Modified Provision

“The Engineer-in-Charge shall have power (1
to make olteration in, ‘omissions from,
‘additions to, or substitutions for the original
specifications,  drawings,  designs  and
instructions thal. miay appear o him 16 be
necessary or advisable during the progress of
the work, and {i) o omit a part of the warks
i case of non-availabilty of a partion of the
site or for any other reasons and the
contractor shall be bound to'carry out the
Works (n-accordance with any Instructions

gwen to him in writing signed by the
Engineer<n-Charge and such alterations,
amissions, ‘additions or /substitutions’ shall
form port of the contract as if originally
provided therein and any altered, additional
or substituted work which the contractor
may be directed to-do in the manner
specified shove as part of the works, shall be
carried out by the contractor on the same
condltions in-all respects including price on
which he agreed (o dq the main work except
 ashereater prov

o Change

xz m- time for mmpmmn of the works

sum being ordered; be extended, if
‘equested by the cantractor, as follows:
h) In the proportion wiich the additional

cost of the altered, additionsl or
substituted work, bears to-the original
tendered value plus

25% of the time calculated in (i) above
o siieh further additional time as may.
be considered reasonable by the
Enginesr-in-Charge.
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Nirman Bhawan, New Delhi Dated: 17.02.2021
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" Gstngpravion

 Modified Provision

OF DIRECTOR GENERAL, CPWD

Nirman Bhawan, New Delhi

Dated: 17.02.2021

Clause 12

Clwse 12

Existing Provision

made in the GCC for Construction Works.
Modified

Provision

The Engincer-in-Charge shall have power i}
to make afteration fn, omissions from,
additions to, or substitutions for the original
specications, drawings, cesigns and
Instructions that. may appear ta- him to be
necessary or advisable during the progress of
e wwork, and () te omit s part of the works
in case of nan-availabiity of & portion of the
or for any ather reasons and the
contractor shall be bound to carry aut the
works. - accordance with any instructions
ghven to him in writing signed by the
Enginear-in-Charge and such alterations,
omissions, additions ot substitutions shall
form part of the contract a5 f ongmuy
provided therein and any altered, additior
B inund. s Mo st cdracio
may be drected o do In the manner
specified above as part of the works, shall be
carried out by the contractar on the same
conditions in all cespects including price on
which he agreed to do the main work excepl
35 hereafter provided.

No Change

12.The Ume for completion of the works
shal, in the event of any deviations resulting
i asditional cost over the tendered value
sum belg ordered, be extended, it
requested by the contractor, as follaws:
00 e pimpocion bt s o
the altered, additional o
Sniied o, e 3 108 original
tendered value plus
1) 25% of the time calculated In () above
or such further additional Uime as may
be considered reasonable by the
Engineer in Charge.

N Change

Clause 12

Clause 12

The Engineer-in-Charge shall bave pawer {j)
to make alteration in, omissians fror
additions 1, or substitutions for the Wml
specifications,  drawings, designs  ond
instructions that may appear ta him ta be
necessary or advisable during the progress of
the work, and (i} to omit o port of the works
in case of non-availability of @ portion of the
site or for any other reasons and the
S shail be bound to carry out the
works ez with any instructions
aiven 1a W o et sgoed b the
Engineer-in-Charge and such alterations,
omissions, additions or substitutions shall
form part of the contract as it originally
provided therein and any altered, additional
of substituted work which the contractor
may be directed to do in the manner
specitied above as part of the warks, shall be
carried out by the contractor on the same
canditions in all respects including price on
hich he agreed 1o do the main work except
as hereafter provide

12.1The time for completion of the works.
shal, n the event of any deviations resulting
in additional cost over the tendered value.
sum being ordered, be extended,

cost of the aitered, additional or
substituted work, bears to the original
tendered value pius

(i) 25% of the time. calcuated in (i) above
or such further additional time a5 may
e considered reasonable by the

Engineer-in-Charge.

No Change

No Change.




2 Dviati

.
in the case of extra item(s) {items that are | in the case of extea item(s) (items which are
completely new, and are in addition to the | not available in the contract], the contractor

ltems contained in  the contracty; thz
conlractor may within fitteen days of recei

of order or occurrence of the item(s) 5ub«m
market rate claim cates, supported by proper

spmucmon for the work failing. which the
rate approved later by the Engincer- in-
Charge shall be binding and the Engineer-in-
Charge-shall within prescribed time limit of

the receipt of the claims. supported by
analysis, after giving consideration 1o the
analysis of the rates submitted by the
contractor, determine the rates on the basis
of the market rates and the contracor shall
be paid in accordance with the rates' 5o
‘determined, failing which it will be deemed
to have been approved.

may within fifteen days of the receipl of order
or occurrence of the Rem(s), submit claim for
market ratels), Supported with proper analyss
af rate and manufacturer's spacification for the
work, invoices, vouchers, etc. {as applicable),
failing which the ratels) approved later by the
Engineer-in-Chargeshall be final and birding.
here the contractor submits dlaim for marker
ratefs) In the manner prescribed above, the
Engineer-in-Charge shall, within 45 days of the
receipt of the ciaims, after giving consideration:
10 the analysis of rates and other documents
submitted by the cantractor, determine the
rates on the basis of the market rates and the
contractor shall be pald in-accordance with the
rates so determined,
The rate(s) of extra items so determined by
the  Engineer-in-Charge shall be  final and
binding on the contractor, and shall not be
arbitrable.

£

T the case of substituted [tems (items that
are taken up-with partial substitution or In
liew of ftems of work in the contract), the rate
for the agreement ftem (ta be substituted)
and substiiuted item  shall also be
determined in the manner as mentioned in
the following pars.

3] 1 the market rate for the substituted item
S0 determined s more than the market
fte of the sgreement item (1o be
substituted), ‘the cate payable Lo the
contractor for the substituted item shall
be the rate for the agreement item (to be:
substitured) 5o increased to the extent of
the difference between the markel rates
of substituted ftem and the agreement.
tem (10 be substituted).

B If the market rate for the substituted ftec
sa determined 15 less:than the market
fate of the agreement ftem (to be
substituted), the rate poyable o the
contractor far the substituted item shall
be the rate fof the agreement item (to be
substituted) so decreased ta the extent of
the diffecence between the market rates
of substituted item and the agreement

| item (to be substitated),
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12.2 Deviation, Extra items and Pricing.

In the case of extra ftem(s) (items that are
completely new, and are In addition to the
ftams contained in the contract), the
‘contractor may within fifteen days of receipt
of order or accurrence of the item(s) submit
market rate claim rates, supported by oroper
am:lvsls which shi)l include  invoices,
vou Manufacturer's
soscfcation for the wk falling which the
fate approved fater by the Engineer- in-
Charge shall be binding and the Engincer-in.
Charge shall within prescribed time imit of
the receipt of lhe dalms: supported by
analysis, after giving consideration to the
analysis of the rates submitted by the
contractor, determine the rates on the Basis
aof the market rates and the contractor shall
be peid in accordance with the rates so
‘determined, failing which it will be deemed
10 have been approved.

12.2 Deviation, Extra Items and Pricing.

In the case of extea Item(s) (items which are
not available in the contract] the contractor
‘may within fifteen doys of the recelpt of order
or occurrence of the jtem(s), submit claim for
market rate(s), supported with proper analysis
of rate and manufacturer's specification for the.
work; Invoices, vauchers, etc. (as applicable),
fallng which the rate(s} aparoved later by the
Engineer in-Charge shall be final and binding.
Where the contraclor submits claim for market
fatels) in the: manner prescribed above, the
Engineer-in-Charge shall, within 45 days of the
receipt of the claims, after giving consideration
to the analysis of rates and other documents
submitted by the contractor, determine the
Fates on the basis of the market rates and the
contractor shall be paid in accordance with the
rates so determined.

The ratels) of extra items so determined by
the Engineer-in-Charge shall be final and
binding on the eontractor, and shall ot be
arbitrable.

In the case of substituted items (items that
are taken up with partial substitution or in
lleu of Items of work in th contract, the rate
for the ogreement item (to be:substituted)
and substitted ftem shall ko be
determined in the manner as mentioned in
the following para.

4} I the market rate for the substituted item
50 determined s more than the market
rate of the agreement item (to be
substituted), the rate payable to the
contiactor for the substituted item shall
be the rate for the agreement item {10 be
substiuted) sa increased o the extent of
the difference between (K market rates
of substituted item and the agreement
item {to be substitited).

fthe market rate for the substituted item
so determined is less than the market
rate of the sgreement item (to be
substituted), the rate payable to the
contractor for the substituted item shall
be the rate for the agreement ftem (ta be
substituted) so decreased to the extent of
the difference between the market rates
of substituted jlem and the agreement

betituted)
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123 Deviatior

1 the caseof extra items) (items that are
completely new, and are in addition to the
items contalned In the contract), the
contractor may within fifteen days of receipt
of order or occurrence of the Item(s} submit
market rate claim rates, supported by proper
analysis which shall include invoices,
vouthers etc. Manufacturer's
speciication for the work failing which the
rate approved later by the Engineer- in-
Charge shall be binding and the Engineer-in-
Charge shall within prescribed ime limit of
the recelpt of the cisims supported: by
analysis, after giving consideration ta the
analysis of the rates submitted by the
contractor, determine (he rates on the basis
of the market rates and the contractor shall
be pald In accordance with the rates so
determined, failing which it will be deemed
1o have been spproved:

In the case af extra item(s) (items vmlch are
not avaliable in the contract], the contractor
ey within fifteen days of the receipt of order
or accurrence of the femis], submit caim for
market ratefs}, supported with proper anaiysis
a’r rate. lnd manulaclurev 's specification for the
s, vouchers, etc. (3 applicable),
hllm‘ wm:h the ratels) approved later by the
Engineer-in-Charge shall be final and binding.
‘Where the contractor submits claim for market
rate(s) in the manner prescribed above, the
Engineer-in-Charge shall, within 45 days of the
fecelpt of the claims, after giving consideration
to the analysis of rates and other documents
submitted by the contractor, determine the
rates on the basis of the market rates and the
contractor shall be paid in accordance with the
rates so determined.
The rate(s) of extra items so determined by
the Engineer-in-Charge shall be final and
binding on the contractor, and shall not be
Aarbitrable.

3

' the case of substituted items (tems that
are taken up with partal substitution or in
liew of tems of Work [ the contract), the rate
X abo demen . s bereisiin)
and substituted item shall
etermined in the manner as mentione:
the following para,

3} Ifthe marke rale for the subssiuted item
50 determined is more than the market
rate of the agreement jtem (to be
substituted), (he rate payable to the
contractor for the subsUtated ftem shail
be the rate for the agreement tem (t0 be
substituled) 50 Increased o the extent of
the differerce belweer the market rates
of substituted item end the agreement
iter (to be substituted).

ffthe market ate for the substtuted item
50 determined i less. than the market
fate of the' agresment item [t be
substituted), the rate_payeble to the
contractor for the substituted item shall
be the rate for the agreement tem (to be
substituted) sa decreased to the extent of
the difference between the market rates
of substituted irem and the ofreement
item fto
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‘Deviation, deviated Quantities, Pricing
In: the case ot contract.items, substituted
items, contract.cum substituted items, which |
‘exceed the limits laid down in schedule F, the
<ontractor may wishin fifteen days of receipt
of order or occurrence of the excess, claim

vemlon of the rates, supported by proper | rate ant

nal lurxheworklnumsoﬂbkabwb
Setionea m
and_the ccmuctov shall b paid

in

Deviation, deviated guantities, Pricing

I the case of contract items which exceed the
Iimit lid down in Schedule F, the contractor
may within fifteen days of the receipt ot arder
or accurrence of the excess, claim revisian of
the rates, supported with proper anaiysls of
nvoices, vouchers, et (35 applicablel,
for the quantity in excess of the above
mentioned limit, The Engineer-in-Charge shall
within 45 days of recelpt of the clams, after

The: prescribed time limil for finalizing rates
for Exra ttem(s), Substitute Itemis) and
Deviated Quantities of cantract. items is
within 45 days after submission of proposal
by the contractor without observation of the
Engincer-in-Cha

ates and
other documents submited by the contractor,
determine the rates on the basis of the market
rates and the contractor shall be paid in
accordance with the rates 50 determined.

The rates) so determined by the Engineer-in-
Charge shall be final and binding on the

123 The provisions of the preceding
paragraph shall also apply 10 the decreas in
the rates of itams for the work in-excess of
the limits lald down in Schedule F, and the
Engineer-in Charge shal after giing notice to
the contractor within one month of
occurrence of the excess and after taking into
consideration any reply recelved fram him
within fifteen days of the receipl of the
notice, revise the rates for the work in
question within one month of the expiry of
the said period of fifteen days having regard
1o the market rates,

cont
12.3 1 the case of contract items which exceed
the limit laid down in Schedule F, the Engineer-
inCharge shall after giving notice to the
contractor within 30 days of submission of that.
bill by the contractor which contains such
item{s), and after taking into consideration any
reply received from the contractor within 15
days of the issue of such noticu, reduce the
fale for quantlty In excess of the above-
mentianed limiton the basis of market rates,
within 30 days of the expiry of the sald period
of 15 days, and the contractor shal be paid in
accordance with the rates 5o determined.

The rate(s) so determined by the Engineer-in-
Charge shall be final and binding on the
contractor, and shall not be arbitrable.

124 For the purpose of operation of

Senedule "F", the following works shall be

treated 35 works relating to. foundation

uilless & otherwise defined in the contract:

il For Buildings: All works up 10 1.2 metres
sbove ground level or up 1o floor 1 level
whichever is lower:

(il For abutmants, piers and wall stalhing:
All works up 10 1.2 m sbove: the bed

e,

e
i) For  retaining walls, wing ~walls,

structures: All works up to 12 metres
above th dlevel,

Deleted

 Deviation, deviated Quantities, Pricing.

In the case: of contract iLems, substituted
tems, contract cum substituted items, which
its laid down in schedule F, the

revision of the rates, supported by proper
analysis for the work In excess of the above-

Deviation, deviated quantitics, Pricing

in the case of contract items which exceed the |

fimit.laid down in Schedule , the contractor
| may within fiftaen days of the receipt of order
| or Gecurcence of the excess, claim revision of
the ates, Supported with proper analysis of
rate and inwolces, vouchers, etc. (as applicable),
for the quantity in excess of the aboee-

mentioned fimits, mentioned limit. The Chorge shall
and_the conuactor shall be paid in mnm" 45 doys of recelat of the chims, sfr
matesand

The prescribed time It for finalizing rates
for Extra ltem(s), Substitute Jtemis} and
Deviated. Quantities of contract items is
within 45 days after submission ot proposal
by the contractor without observation of the
E cf

ngine: g
123 The s of the preceding
paragraph shall also apply o the decrease in
the rates of items for the work In excess of
the Umits laid down in Schedule F, and the
Engineer-in-Charge shall after giving notice to
the contractor withia one month of
‘occurrence of the excess and after taking into
consideration any reply recaived from him
within fifieeri days of the recelpt of the
notice, revise ‘the rates foc the work jn
question within one manth of the expiry.of
the said period of fifteen. days having regard
1o the market rates.

D6t documents Sbimited by the cortractor,
determine the rates on the basis of the market
rates and the contractor shall be paid In
accordance with the rates so determined.

The rates) so determined by the Englneer-in-
charge sm be final and binding on the
contractor, and shall not be arbitrable.
3 IR o s e it
the limit laid down in Schedule F, the Engineer-
In-Charge shall after giving notice 1o the
contractor within 30 days of submission of that
bill by the contractor which contains such
items}, and after taking into consideration any
reply received from the contractor within 15
days of the lssue of such notice, reduce the
rate for quantity in excess of the shove-
mentioned imiton the basis of market rates,
within 30 days of the expiry of the said periad
0115 days; and the contractor shal be paid in
‘accordance with the rates so determined.

“The rate(s) so determined by the Engineer-in-
Charge shall be final and binding on the
contractor, and shall not be arbitrable,

124 for the purpose of operation of
Schedule "F", the following warks shall be
treated a3 works relating to foundation
unless & otherwise defined in the contract;
i)~ For Buildings: All works up to 1.2 metres
ground level ar.up to floar 1 level
whichever is lower.
() For sbutments, piers and wall sesining:
Al works up to 12 m above the bed

level.
() For retainicp  wallsj wing wall,
compound. walls, chimneys, averhead
reservoirs/ tanks and othei elevated
structures: All works up to 1.2 metres

| above the ground lavel.

Deviation,

Pricing
o e e ot ot G, R
Items, conteact cum substituted items, which
exceed the Iimits faid down 11 schedule , the
contractor may within fifteen days of receipt
of order or occurrence of the excess, daim
revision of the rates, supported by proper
analysis for the work in excess of the above-
mentioned fimits, e
and the contractor shall be paid In

In m- case of contract items which exceed the
fimit laid down In Schedule £, the camtractor
‘may within fifteen days of the receipt of order
or accurrence of the excess, claim revision of
the rates, supported with proper analysis of
rate and invoices, vouchers; etc. {as applicablel,
for the guantity |n- excess of the above-
mentioned limit. The Engineec-in-Charge shail
within 45 days of receipt of the claims, after

The prescribed time limit for finalizing rates
for Extra. Item(s), Substitute. kemls) and
Devisted Quantities of contract items s
within &5 Gays after submission of proposal
hy the e without observatian of the
Charge.

other documents submitted by the contractor,
determine the rates on the bass of the market
rates. and the contractor shall be paid in
atcordance with the rates so determined.
The rate(s) so determined by the Engineer-in- |
Charge shall be final and binding on the
contractor, and shall not be arbitrable.

1 5 e peiont 05 e
paragraph shall also apply (o the decrease In
the rates of items for the work in excess of
the limits laid down in Schedule F, and the
Engineer-in-Charge shall after giving notice 10
the contragtor: within cne month
occurrence of the excess and after taking Into
consideration any reply received from him
within fifteen days of the receipt of tne

notice, revise the fates for the work in
auestion within one month of the expiry of
the said perlad of fifteen days having 0ok
tothe market rates.

g

12.3 In the case of contract items which exceed
the limit laid down in Schedule F, the Engineer
in-Charge shall sfter ghing notice to_the
cantractor within 30 days of submission of that
bil by the contractor which contains such
item(s), and after taking Into consideration any.
reply recelved from the contractor within 15
days of the Esue of such notice, reduce the
rate for quantity in excess of the above- |
mentioned limiton the basis of market rates, |
within 30 days of the expiry of the said period
of 15 days, and the contractor shall be paid in
accordance with the rates so determined

The rate(s} sa determined by the Engineer-in-
Charge shall be final and binding on the
contractor, and shall not be arbitrable:

he purpose of operation of

Schedule “F", the following works. shall be:

treated 35 works refating to foundation.

unfess & otherwise defined in the contract:

] For Bulldings: All works up to 1.2 metres
above ground fevel or up to floor 1 level
whichaver is lawer.

) Foe abutments, piers and wall stuining:
All works up to 12 m above the bed:
level

lii} For retaining walls, wing walls
compound walls; chimneys, overhead
reservoirs/ tanks and other elevated |
structures: All works up 10 1.2 ‘metres
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(iv) For reservoirs/tanks (other than
overhead reservoirs/tanks): All works up
to 1.2 metres above the ground level.

(v) For basement: All works up to 1.2 m Deleted
above ground level or up to floor 1 level
whichever is lower.

(vi) For Roads, all items of excavation and
filling including treatment of sub base.

12,5 Any operation incidental to or|12.5 The cost of any operation necessarily in

necessarily has to be in contemplation of | contemplation of tenderer while quoting

tenderer while quoting tender, or necessary | tender or necessary or incidental to proper
for proper execution of the item included in | execution of an item of work included in the
the Schedule of quantities or in the schedule | Schedule of Quantities or in the Schedule of
of rates mentioned above, whether or not, | Rates mentioned in Schedule F, whether or not
specifically indicated in the description of the | specifically indicated in the description of the
item and the relevant specifications, shall be | item and the relevant specifications, shall be
deemed to be included in the rates quoted | deemed to be included in the rates quoted by
by the tenderer or the rate given in the said | the tenderer or the rate given in the said
schedule of rates, as the case may be. | Schedule of Rates, as the case may be. Nothing
Nothing extra shall be admissible for such | extra shall be admissible for such operations.
operations.
This issues with the approval of competent authority.
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d1g e AT e
BRI 9T
No. DG/CON/314
ISSUED BY THE AUTHORITY OF DIRECTOR GENERAL, CPWD

Nirman Bhawan, New Delhi Dated: 24.02.2021
Subject: Modification in Clause 19 and 41 of GCC 2020 for Construction Works/Maintenance
Works/EPC Projects.

The following modifications are made in the GCC 2020 for Construction
Works/Maintenance Works/EPC Projects.

Existing Provision ' Modified Provision
Clause 19 Labour Laws to be complied by | Clause 19 Labour Laws to be complied by the
the Contractor Contractor

The contractor shall obtain a valid licence | The contractor shall comply with the provisions
under the Contract Labour (R&A) Act, 1970, | of the Contract Labour (Regulation and
and the Contract Labour (Regulation and | Abolition) Act, 1970, and the Contract Labour
Abolition) Central Rules, 1971, before the | (Regulation and Abolition) Central Rules, 1971.

commencement of the work, and continue | The contractor shall also obtain a valid licence
to have a valid license until the completion | under the said Act before the commencement

of the work. of the work, and continue to have a valid
licence until its completion.

TheCONrattor wvsmassmassmmiin of the work. | The contractor ..........cccccovveiviinenanne of the work.

Clause 41 Release of Security deposit after | Clause 41 Release of Security deposit

labour clearance The Security Deposit of the work shall be

Release of Security Deposit of the work shall | refunded if no labour complaint has been
not be refunded till the contractor produces | received from the labour officer till the due date
a clearance certificate after labour | of its payment. If a labour complaint is received
certificate from the Labour Officer. | during this period, the Engineer-in-Charge shall,
............................................ after issue of notice in this regard to the
contractor, deduct the amount required to settle
the complaint from his security deposit and
refund the balance amount.

(‘cﬁ ; W@) 24'02:262)\
referurRifAIaT(R.Ue TH.)
Issued from file No.CSQ/CM/17(1)/2020 e-file no. 9104625
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PROFORMA FOR TESTS CARRIED OUT

NAME OF THE WORK :
AGREEMENT NO. & DATE :
Name of Contractor:-

DIVISION/
SUB-DIVISION

R.A Bill No. :
Sl. Item | Quantities Frequency as | No. of Up to No. of No. of Re
No. as per per test§ date tests tests mar
agreement specification requir quantity actually ks
ed requir done
ed
1 2 3 4 5 6 7 8 9
Signature of
Contractor
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LIST OF ACCEPTABLE/APPROVED MAKES FOR CIVIL AND NIT WORKS

S. Material Approved Make

No.

1 (i) 43 Grade Ordinary Portland | ACC, Ultratech, Vikram, Shree Cement,
Cement / Portland Pozzolona | Ambuja, Jaypee Cement, Century Cement,
Cement. J.K. Cement.

(ii) White Cement Birla White , ]J. White,

2 Reinforcement Steel (TMT- | SAIL, Tata Steel, Rashtriya Ispat Nigam
Fe500) Ltd (RINL), JINDAL.

3 Water Proofing Compounds, | Weber, Fosroc, Pidilite, CICO, Sika,
Plasticizer, Super Plasticizer, | Huntsman (CibaGeigy),Ferrous Crete MYK
Grouts, Polymers, | Arment
Polyexpanse, Other
construction chemicals

4 Tubular truss / Structural | SAIL, Tata Steel, Rashtriya Ispat Nigam
Steel Ltd (RINL), Jindal. APL APOLLO

5 Poly carbonate Sheet GE Plastic, LEXAN

6 Decking steel sheet Ezydeck of TATA / Lloyd Superdeck

7 Admixtures Fosroc, MBT, Sika, CICO, Asian

8 Particle Board Kitply, Action TESA, Greenlam, Merino,

Century.

9 Laminated Particle Board/ | Kitply, Action TESA, Greenlam, Century
Laminates, plywood Ply, Merino, Sunmic, Archid ply

10 Flush door shutters/Factory | Duro, Kutty, Century, Green, Jayna,
made paneled door shutters Merino, Jain Doors Pvt. Ltd.

11 Fire Rated Doors Signum Fire Protection, Kutty Doors,

Shakti Metdoor, NAVAIR, ROMAT, Synergy
Thrislington, Promat International, Jain
Door Pvt. Ltd.

12 | False Ceiling System along | Armstrong, Hunter Douglas, Saint Gobain,
with  supporting grid and | Aura(ASIPL), Diamond International Inex
metallic tiles Pvt. Ltd. Gyptech, Hi Steel

13 Plywood/Veneer/ Board Green, Century, Merino, Duro, Archid ply,

Kitply,Virgo
14 Melamine Polish Asian Paints Melamine Gold, Wudfin of
Pidilite, Timbertone of ICI Dulux.

15 FloorSpring HARDWYN, Godrej, Dorma, Dorset

16 | Anodised Aluminium Hardware | Kilong, Alualpha, Sigma, Classic, Hardima
(Heavy Duty)

17 Clear/Float/Frosted Glass Saint Gobain, AIS, Pilkington

18 Stainless Steel Railing, | JINDAL, Dorma, GEZE
Accessories etc.

19 | Hermitically sealed | Saint Gobain, MODI, ASAHI
performance glass &

Toughened Glass
20 Fire rated vision Panels Pilkington, SCHOTT, FERILITE, Saint
Gobain. Jain Door Pvt. Ltd.
21 Skylight —=Thermoform Mccoy Architectural System,Vergola,
Abucob
22 | G.I. Steel doorframe Kutty Doors, Shakti Metdoor,
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NAVAIR,ROMAT, Synergy Thrislington.

23 Friction Stay Hinges Earl-Bihari,Ebco, Rotto, Cotswold, GU,
Dorset

24 EPDM Gasket Hanu, Osaka, Avigiri, Alps, Anand

25 | Glass processor for making | AIS, Art N Glass (Chandigarh), Kochar

DGU/Toughening Glass Pvt. Ltd. (Bhopal), Kaenal Glass
(Bhiwadi), GSE (Noida)
26 Polyester = Powder Coating | NEROLAC, BERGER,J&N
Shades
27 | Silicon based water repellant | G.E. Plastics, Dow Corning, BECKER
/Weather Sealant

28 Poly-Sulphide Sealant Fosroc, Pidilite / Sika

29 Mosaic tiles/ Chequered Tiles | Ultra Tiles, Unitile, NITCO, NTC, Pooja
Concrete Fabricators

30 Ceramic Tiles / Glazedtiles Morbito, Somany, RAK,Kajaria, Sunhearrt

31 Vitrified Tiles | Morbito, Somany, RAK, Kajaria, Sunhearrt

(Antiskid/Matt/Glazed)

32 PVC Flooring Armstrong, Unitex, LG Houses

33 Paver block & Kerb Stone NITCO, Unitile, NTC, Ultra, Pooja Concrete
Fabricators

34 | Tile/ Stone Adhesive Pidilite, Bal Endura, Fosroc,Ferrous Crete,
Ultratech, Basex

35 Grouting Compound BalEndura,Pidilite,Fosroc,FerrousCrete

36 Dash / Anchoring Fasteners HILTI, Fischer, Bosch, Wurth.

37 | Nuts / Bolts &Screws GKW, Hilti,

38 | Wall putty Birla wall care, JK White, Sara wall putty

39 | Curing compound Fosroc, Sika, Cico

40 | Oil Bound Washable | Asian Paints Smartcare, ICI (Maxilite),

Distemper Burger,

41 | Acrylic Distemper Bison(Berger), Tractor(Asian), Maxilite
(ICI)

42 | Premium  Acrylic Emulsion | ICI(Supersmooth),Nerolac(Beautygold),Asi

Paints anPaints(Premiumemulsion/professional
interioremulsion), Burger, Asian Paints
Smartcare

43 | Cement Primer BP White(Berger), Decoprime WT(Asian),
White primer (ICI)

44 Steel Primer ICI, Nerolac, AsianPaints

45 | Wood Primer ICI, Nerolac, AsianPaints (White)

46 | Textured Exterior Paint Asian paints (Apex with honeycomb roller
finish) ICI (Weather shield with honeycomb
roller finish, Kansai Nerolac(Excel with
honeycomb roller finish), Asian Paints
Smartcare

47 | Synthetic Enamel Paint Asian (Apcolite Premium gloss enamel),ICI
(Dulux gloss synthetic enamel), Kansai
Nerolac (Synthetic enamel), Asian Paints
Smartcare

48 Epoxy Paint Asian, ICI, Kansai Nerolac, Asian Paints

Smartcare MYK
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49 | Fire Paint Akzo Nobel Coatings India Ltd.,
PROMAT, Jotun, Asian Paints Smartcare
50 | G.I./ M.S. Pipe Tata, Jindal (Hisar)
51 G.I.Fittings Unik, AVR,Zoloto, SANT
52 HDPE Pipes Reliance, JainPipes, ORIPLAST
53 DIPIPES Electro steel, Jindal, TATADUCTURA
54 DI Fittings Kartar ,Electro steel
55 CI Fittings Neel , Kartar ,Sarkar
56 CI Double flanged sluice valve | Kirloskar, Sondhi, Kejriwal, Leader Zoloto
57 Float Valve L&K, Leader, Zoloto, JAINKO
58 | UPVC pipe and Fittings Astral, Supreme, Finolex
59 | Centrifugally Cast(spun) Iron | NECO, Kapilansh, SKF , BIC, RPMF
Pipes & Fittings
60 | Centrifugally Cast | Neco, Electro Steel, Kapilansh, RPMF
(spun)Iron(Class LA) Pipes
61 C.I. Manhole covers, frames & | NECO, RAJ Iron Foundary Agra,BIC, SKF,
GI Gratings RPMF
62 | SFRC Manhole covers & | KK, JAIN,PARGATI, RPMF
gratings
63 Gun metal Valves ,globes Sant, Leader,Zoloto
64 CP Brass Fittings Jaquar, Kohler, Parryware, Hindware,
Somany, M/s Shakti Enterprises
65 | Sanitary Fittings & accessories | Jaquar, Kohler, Parryware, Hindware,
Somany
66 | Water Meter Prima, Kranti, Leader, Zoloto, Dashmesh
67 | Brass stop & Bib Cock Zoloto,Sant, L&K, Leader, JAINKO
68 | Mirror Glass Atul, Modi Guard, GoldenFish, M/s Shakti
Enterprises
69 U-PVC Pipe Astral, Supreme, Finolex
70 PVC Pipe &Fittings Supreme, Finolex, Kisan
71 Non-Return  valve (Check | Zoloto, Sant, Leader
valve) 2" to 14"
72 Brass Ferrules Dhawan Sanitary Udyog (PRIMA), Kalsi,
Annapurna
73 | Insulation for hot water pipes | KAIFLEX , ARMAFLEX,CareFLEX
74 | Insulation for external /| KAIFLEX , ARMAFLEX,CareFLEX
exposed hot water pipes
75 Pipe protection for external | PYPKOTE, ARMAFLEX, AKPOLYKOTE,
water supply pipes
76 | Toilet Cubicles Merino Industries Ltd (Titan Series), Green
Sturdo, Green Ply Industries Ltd (Green
lam Sturdo Classic),Trespa, Dorma
77 Hardware & Door fittings Dorma, Kich, Ozone, Dorset
78 Door closer Dorma, Kich, Godrej
79 Stainless Steel Sink (Out of | Neelkanth, Niralli, Jyna, JAINKO
Salem steel)
80 European WC Hindware, Parryware, Kohler, Jaquar,
Somany
81 Washbasin Hindware, Parryware,Kohler, Jaquar,
Somany
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82 Urinals Hindware, Parryware, Jaquar, Kohler,
Somany

83 | CPVC Pipes & Fittings Finolex, Supreme, Ashirwad, Astra

84 | Stone ware pipes Perfect, Taya

85 | Gully Traps Perfect, Parry

86 RCC Pipes (NP-2) Lakshmi, Sood & Sood, Jain & Co.

87 | Atactic Polypropylene STP, HTL, Hydro Tech Ltd., Pidilite

88 UPVC Doors & Windows Fenesta, Aluplast , Prizma Winsol Pvt. Ltd.
,Veka

89 Extruded Polystrene Insulation | Dowcorning, Supreme, Texas, Analco

Board

90 Heat Resistant Tiles Swastik, Thermax

91 Gypsum Plaster Ferrous Crete, Gyproc Saint Gobain, Boral

92 Floor hardener Ironite, Ferrok, Hardonate

93 | Modular Expansion Joint Herculus, CS, Vexcolt. Devin.

94, | Galvanised steel sheets | SAIL, TATA, JINDAL

(uncoated & pre-coated)

95. | Furniture Godrej, HNI, Steel Case, Howorth or
equivalent other make as approved by
client and Engineer-in-charge.

96. | Wooden laminated Flooring Green Ply, Pergo, Armstrong , Action Tesa.

97. | PUFF panel roofing ACME, LLOYED, SYNERGY

98 | Water storage tank Sintex, Frontline Super, Vectus, Kaveri,
Sheetal

99. | Furniture makes GODRA]J, HAWORTH, FEATHERLITE,
STEELCASE

100 | Anti-Bacterial Vinyl Flooring Insignia, Gerflor, Wonderfloor, Tarkett

101 | Compactor Godrej, Wipro, HNI, BP ERGO/HNI,
Steelcase, Durian, Feathurlite, Methodex
etc. (#)

Note: - The Superintending Er-Civil, AIIMS Bilaspur H.P reserves the right to add
or delete any materials and Brands in the list of preferred materials/brands.

#

Note: - The Contractor shall procure and provide all the materials from the manufacturers/
suppliers as per the above list, as per the item description and particular specifications for the
work. The equivalent brand for any item shall be permitted to be used in the work, only when the
specified make is not available. This is, however, subject to documentary evidence produced by
the contactor for non-availability of the brand specified and also subject to independent
verification by the Engineer-in-Charge. In exceptional cases, where such approval is required, the
decision of Engineer-in-Charge as regards equivalent make of the material shall be final and
binding on the Contractor. Nothing extra shall be payable on this account.
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SCHEDULE OF QUANTITY

Annual Maintenance Contract for Civil works for Hospital & Ayush Block with surrounding area at

AIIMS Bilaspur HP

a b C d €

f

Sr.
No.

Minimum wages
per day (as per
MoLE, Govt. of
Type of No, of No. of working India for C Area,
Labour Employees | days in a year as on 01/10/2025
i.e.:
(Basic)+(VDA))
(in%)

Type of Employees

Wages per
annum (in )
c*d*e

Header A - Labour component - Tenders having quoted rates below the prescribed minimum wages and statutory
provisions under Header 'A' (Even if it is less by ¥1/-) will be rejected. (Higher between the minimum wages
declared by central Govt or HP State govt). For Labour component, the institute shall compensate the contractor
for any increase in minimum wages as prescribed by the Chief Labour Commissioner (Central), Ministry of
Labour & Employment from time to time and the associated liabilities like Bonus, PF and ESI components shall
also be compensated accordingly.

1 Sewer man Semi-skilled 1 312 632 197184

2 Carpenter Skilled 3 312 760 711360

3 Plumber Skilled 3 312 760 711360

4 Helper Unskilled 3 312 541 506376

5 Supervisor Highly skilled 1 312 893 278616
Total Cost of Labour
per annum - (A) 2404896

6 Bonus @8.33% - Yearly salary x 8.33% Bonus (Payable only for employees receiving salary up 177119.12
to %21,000/- per month or any amount specified by authority from time to time) '
EPF + EDLIS @13% (12.5% EPF +0.5% EDLIS includes admin. Charges) on 'calculated for 11

7 (Total Employees) x 15000 (Monthly ceiling) x 12 months x 13% EPF Contribution (Subject to 253028.88
maximum ceiling of 15000 salary per month or any amount specified by EPFO from time to '
time)
ESIC @3.25% - Yearly salary x 3.25% ESIC (Payable only for employees receiving salary up to

8 %21,000/- per month or any amount specified by ESIC from time to time) 69104.10

9 Total amount for Header-A (Labour Component) per annum i.e., Sum of 1 to 8 including GST 3426894.76
Total amount for Header "B" on all Civil work items listed in DSR 2023 Vol-I & II (CPWD)

10 including cost index of 16.82% & correction factors) 2059071.02

1 Percentage Minimum service charges including necessary tools & tackles to be quoted above on
amount under Header "A" as Sr. No. (9) above.

12 Percentage to be quoted above/below on amount under Header "B" as Sr. No. (10) above

Note: - The provisional amount under Header "B” shall be operated as and
when required, and no entitlement or vested right shall accrue to the contractor

merely due to inclusion of this amount in the DNIT.
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