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Tender Document 
 
 

Tender Reference Number 
: 004/SE-C/AIIMS/BLS/2024-25 

 
For Annual Maintenance Contract for Civil works for 

Admin/Academic Block, College of Nursing, Auditorium 

along with surrounding area at AIIMS Bilaspur H.P. 
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NOTICE INVITING TENDER 
 

 
Name of Work   : Annual Maintenance Contract for Civil works 

for  
Admin/Academic Block, College of Nursing, 
Auditorium along with surrounding   area at 

AIIMS Bilaspur H.P.   
 

Estimated Cost  : Rs. 55,00,000/-. 

 

Earnest Money  : Rs. 1,10,000/- 

 
Security Deposit   :2.5%of the tendered and accepted value of 
work. 

 
Performance Guarantee  :5.0% of the tendered and accepted value of 

work. 
 
Time Period for completion  : 365 days. 

 
 

Certified that the NIT contains 1 to 112 pages.  
 
 

Draft NIT amounting to Rs.55,00,000-/-(Rs. Fifty-Five Lakhs Only) is hereby 
submitted for approval please. 

 
 

कार्यकारी अभिरं्ता-भिविल                     अधीक्षण अभिरं्ता-भिविल 

अखिल िारतीर् आरु्वियज्ञान िंस्थान,       अखिल िारतीर् आरु्वियज्ञान िंस्थान, 

बिलािपुर, हिमाचल प्रदेश                                                              बिलािपुर, हिमाचल प्रदेश 

            
 
 

 
 

कार्यकारी ननदेशक 

अखिल िारतीर् आरु्वियज्ञान िंस्थान, 

बिलािपुर, हिमाचल प्रदेश 
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PRESS NOTICE 
 

AIIMS BILASPUR H.P. ENGINEERING DEPARTMENT 
 

NOTICE INVITING e-TENDERS 
 
 

The Superintending Engineer-Civil, AIIMS Bilaspur H.P. on behalf of the Executive 
Director ,AIIMS Bilaspur, HP invites online Item Rate bids in Two Bid System from 

the approved and eligible CPWD registered contractors’ class in Building and Road 
category or approved & eligible contractors of MES, State PWD’s, BRO, 
Departments’/construction wings of Railways, Defence, Environment & Forests , 

Information & Broadcasting & Department of Posts and space etc. who satisfy the 
criteria of execution of  similar work for the following work: 

 
Name of Work  : Annual Maintenance Contract for Civil works for 
Admin/  

  Academic Block, College of Nursing, Auditorium along  
  with surrounding area at AIIMS  Bilaspur H.P. 

 
NIT No   : 004/SE-C/AIIMS/BLS/2024-25. 

 

 
 

 
 

 

 

 

Estimated Cost                : Rs. 55,00,000/-. 

 

Earnest Money                : Rs. 1,10,000/- 

 
Security Deposit  :2.5%of the tendered and accepted value of work. 

 
Performance Guarantee   :5.0% of the tendered and accepted value of work. 

 
Time Period for completion: 365 days. 
 

 
Last date and time of submission of Bid is 23.12.2024,15:00 Hrs. 

  
The bid forms and other details can be obtained from the website 
https://eprocure.gov.in 

 
 

                                                अधीक्षण अभिरं्ता भिविल 

                                        अखिल िारतीर् आरु्वियज्ञान िंस्थान, 

                                                  बिलािपुर हिमाचल प्रदेश 
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INFORMATION AND INSTRUCTIONS FOR BIDDERS FOR e-TENDERING 
 

1. The Superintending Engineer-Civil,AIIMS Bilaspur, H.P. on behalf of the 
Executive Director,AIIMS Bilaspur, HP invites online Item Rate bids from 

approved and eligible CPWD registered contractors’ class in Buildings and 
Road category and/or approved & eligible contractors of MES, State 
PWD's,BRO,Departments’/Construction wings of Railways, Defence, 

Environment & Forests, Information & Broadcasting & Department of Posts 
and space etc. for the work: 
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2. The bid document consisting of drawings, plans, specifications, the schedule 

of quantities of various types of items to be executed and the set of terms 

and conditions of the contract to be complied with and other necessary 
documents can be seen from website https://eprocure.gov.in free of cost. 

 
3. The enlistment of the contractors should be valid on the last date of 

submission of bids. 

 
4. In case only the last date of submission of bid is extended, the enlistment 

of contractor should be valid on the original date of submission of bids.  
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5. Those contractors not registered on the website mentioned above, are 

required to get registered beforehand. If needed they can be imparted 
training on online tendering process as per details available on the website. 

The intending bidder must have valid Class-III Digital Signature to submit 
the bid. 

 

6. Earnest Money can be paid in the form of Treasury Challan or Demand Draft 
or Pay Order or Banker’s Cheque in or Deposit at call receipt or Fixed 

Deposit Receipts (drawn in favour of Miscellaneous Fund, AIIMS 
Bilaspur ,HP) along with Bank Guarantee of any Scheduled Bank wherever 
applicable. 

 
7. The intending bidder has to fill all the details such as Banker’s name, 

Demand Draft/ Fixed Deposit Receipt/ Pay Order/ Banker’s Cheque/ Bank 
Guarantee number, amount and date to the e-tendering website within the 
period of tender submission and original should be deposited in the office 

of Executive Er.-Civil,AIIMS Bilaspur, HP within the period mentioned in this 
NIT. 

 
8. The amount of EMD can be paid by multiple Demand Draft/Pay Order/ 

Banker’s Cheque / Deposit at call receipt / Fixed Deposit Receipts along 
with multiple Bank Guarantee of any Scheduled Bank if EMD is also 
acceptable in the form of Bank Guarantee. 

 
9. Interested bidders/contractors who wish to participate in the bid would be 

required to ensure mandatory/prerequisite payments in the form of 
Demand Draft/Pay order or Banker`s Cheque of any Scheduled Bank within 
the period of tender submission as follows : 

 
a) The online bid shall be submitted up to 3:00 PM on 23-12-2024. 

b) The submitted bid shall be opened at 3:30 PM on  24-12-2024. 
 
10. The bid submitted shall become invalid & shall be considered as rejected if,  

 
i) The bidder is found ineligible.  

 
ii) The bidder does not upload Treasury Challan/Demand Draft/Pay 

Order or Banker’s Cheque/Deposit at Call Receipt/FDR/Bank 

Guarantee of any Scheduled Bank against EMD and does not deposit 
original EMD within prescribed date and time. 

 
iii) The bidder does not upload all documents (including GST 

registration/undertaking as applicable/relevant) and as stipulated in 

the bid document. (e.g. Valid Enlistment Order of the CPWD 
registered Contractor in appropriate class of composite (B&R) 

category or approved & eligible contractors of MES , State PWD's , 
BRO , Departments’ construction wings of Railways, Defence , 
Environment & Forests , Information & Broadcasting & Department 

of Posts and space etc.). 
 

iv) If any discrepancy is noticed between the documents as uploaded at 
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the time of submission of bid and hard copies as submitted physically 
by the lowest bidder in the office of tender opening authority. 

 
v) If a tenderer quotes Nil rates against each item in item rate tender 

or does not quote any percentage above/below on the total amount 
of the tender or any section/sub-head in percentage tender, the 
tender shall be treated as invalid and will not be considered as lowest 

tenderer. 
 

11.  But the bid can only be submitted after deposition of original EMD in the 
office of Executive Er.-Civil, AIIMS Bilaspur, HP (on behalf of Superintending 
Engineer-Civil AIIMS Bilaspur H.P, inviting bids) within the period of bid 

submission. The EMD document shall only be issued from the place in which 
the office of Executive Er.-Civil,AIIMS Bilaspur, HP is situated. 

 
12. List of Documents to be scanned and uploaded within the period of Tender  

submission: 

 

(i) Treasury Challan/Demand Draft/Pay Order or Banker’s 
Cheque/Deposit at Call Receipt/FDR/Bank Guarantee of any 
Scheduled Bank against EMD.  

 

(ii) Valid Enlistment Order of the CPWD registered Contractor in 
appropriate class of composite (B&R) category or approved & eligible 
contractors of MES , State PWD's , BRO , Departments’/construction 

wings of Railways, Defence , Environment & Forests , Information & 
Broadcasting & Department of Posts and space etc. 

 

(iii) Certificate of Registration for GST, if already obtained by the bidder. 
If the bidder has not obtained GST registration as applicable, then he 
shall scan and upload following undertaking along with bid 

documents “If work is awarded to me, I/we shall obtain GST 
registration certificate, as applicable, within one month from the date 

of receipt of award letter or before release of any payment by AIIMS 
Bilaspur H.P, whichever is earlier, failing which I/we shall be 
responsible for any delay in payments which will be due towards 

me/us on account of the work executed and/or for any action taken 
by AIIMS Bilaspur H.P or GST department in this regard” 

 

(iv) Copy of receipt of deposition of original EMD in the office of Executive 
Er.-Civil, AIIMS Bilaspur, HP (on behalf of Superintending Engineer-
Civil AIIMS Bilaspur H.P, inviting bids). 

 
12. The following conditions which already forms part of the tender document 

are specially brought to the notice of all intending bidders for compliance 

while filling the tender. They are requested to comply following instructions: 
 

a) After submission of the bid the contractor can re-submit revised bid 
any number of times but before last date and time of submission of 
bid as notified. 
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b) While submitting the revised bid, contractor can revise the rate of 
one or more item(s) any number of times (he need not re-enter rate 

of all the items) but before last date and time of submission of bid as 
notified. 

 
c) In case of composite tenders, the contractor submitting the tender 

should read all the three Parts of the tender viz. Part-A, B & C, which 

are containing schedule of quantities, additional & special conditions, 
additional specifications, particular specification and other terms and 

conditions given in the NIT and drawings for major as well as minor 
component of work. Details of these parts are summarized as under 
: 

 
▪ Part A :- CPWD-6, CPWD–7 including schedule A to F for major 

and minor component of the work, Standard General Conditions 
of Contract for CPWD 2023 as amended/ modified up to last date 
of submission of bid. 

 
▪ Part B :- General/specific conditions & specifications and schedule 

of quantities applicable to major and minor component of the 
work.  

 
▪ Part C :- Schedule of quantities applicable to major and minor 

component  of the work. 

 
d) Tenders with any condition including that of conditional rebates shall 

be rejected forthwith. 
 

e) GST and Labour-Cess etc. as applicable shall be borne by the 

contractor himself. The contractor shall quote his rates considering 
all such taxes and hence their quoted rates should be inclusive of all 

the tax components.  
 

f) It will be obligatory on part of the Contractor/ Bidder to tender for 

and sign the tender documents for all the component parts. The 
institute reserves right to accept tender in full or in part without 

assigning any reasons. 
g) The intending bidder must read the terms and conditions of Form-6 

carefully. He should only submit his bid if he considers himself eligible 

and he is in possession of all the documents required. 
 

h) The enlistment of the contractors should be valid on the last date of 
submission of bids. In case the last date of opening of bid is 
extended, the enlistment of contractor should be valid on the original 

date of opening of tender. 
 

13.  On opening date, the contractor can login and see the bid opening process. 
After opening of bids, he will receive the competitor bid sheets.  

 

14.  Contractor can upload documents in the form of JPG format and PDF format.  
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15. In addition to this, while selecting any of the cells a warning appears that if 
any cell is left blank the same shall be treated as “0”. Therefore, if any cell 

is left blank and no rate is quoted by the bidder, rate of such item shall be 
treated as “0” (ZERO).  

 
16  The required documents meeting the criteria to qualify as “approved and 

eligible contractors of CPWD or approved & eligible contractors of MES, 

State PWD's,BRO,Departments’/construction wings of Railways, Defence, 
Environment & Forests,Information & Broadcasting & Department of Posts 

and space etc” along with other documents as mentioned under para “List 
of Documents to be scanned and uploaded within the period of bid 
submission” below, as uploaded by the agency and hard copies received 

subsequently shall be checked. The financial bid of only those agencies shall 
be opened who are found to be eligible agencies, as per this NIT.  

 
17 The institute reserves the right to reject any prospective bid without 

assigning any reason. 

 
18. Information and instructions for contractors for e-tendering forming part of 

NIT and to be posted on website.  
 

(i)  Information and instructions for contractors will form part of NIT and 
to be uploaded on website. 
 

(ii) The intending bidder must have Class-III Digital Signature to submit 
the bid. 

 
19.  The online Item Rate(s) must be quoted in decimal coinage. Amount shall 

be calculated and rounded in full rupees by ignoring fifty paisa and 

considering more than fifty paisa as rupee one.  
 

20. The successful bidder shall be required to submit a Performance Guarantee 
of 5% (Five percent) of the contract amount/tender accepted value within 
a period of issue of letter of acceptance as specified in schedule ‘F’. 

21. GST on materials as applicable shall be paid by the contractor himself. The 
contractor shall quote his rates considering all such taxes.  

 
22. Structural design and drawings, as well as services designs and drawings 

(as applicable) shall be submitted by bidder to Engineer in-Charge for 

issuance.  
 

23. Intending bidder may submit physical mile stone on the basis of their 
resources and methodology at the time of tendering as indicated in the 
“Schedule F”, otherwise it will be assumed that agency is agreeable to mile 

stones mentioned in the table.  
 

24. Intending bidder may give detailed activities/programme for each mile 
stone fixed in the tender document while submitting the tender. 

  

25. Recovery rates for less use of materials beyond permissible limits is given 
in Schedule ‘F’ of Part-A & also for excess use of departmentally issued 

material. 
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26. Information and instruction for e-tendering: 

(i) The Executive Engineer- Civil,AIIMS Bilaspur H.P. should receive the 
original EMD on behalf of the tender inviting authority/ Superintending 

Engineer-Civil AIIMS Bilaspur H.P.   
 

27. Contractors who fulfill the following requirements shall be eligible to apply.  

 
(i) Joint ventures are not accepted. 

 
(ii)  Should have satisfactorily completed the similar works as mentioned 

below during the last Seven (7) years ending last day of the month 

previous to the one in which tenders are invited.   
  

a. Three similar works each costing not less than Rs. 22 lakhs, or 
  

b. Two similar works each costing not less than Rs. 27.5 lakhs or  

 
c. One similar work costing not less than Rs. 44 lakhs.  

 
The value of executed works shall be brought to current costing level 

by enhancing the actual value of work at simple rate of 7% per 
annum; calculated from the date of completion to previous day of 
last day of submission of tenders.  

 
d. Should have had Average Annual Financial Turnover of Rs. 16.5 

lakhs on construction works during the last three years ending 31st 
March 2024 (Scanned copy of certificate from CA with Unique 
Document Identification Number (UDIN) to be uploaded).The value 

of annual turnover figures shall be brought to the current value by 
enhancing the actual turnover figures at simple rate of 7% per 

annum. (OM No. DG/SOP 2022/07 dated 09.11.2022). 
 

28.  Similar work means work of “Maintenance/Repair/Renovation/ 
Modifications/Retrofitting/Rehabilitation/New Construction in respect 

of all types of buildings (e.g. Residential, Industrial, Commercial, 

Institutions, Hospitals, School, Colleges, Public Buildings etc.) 
comprising of various relevant items of civil work matching with 

various items of work indicated in the Schedules of Rates (Civil), 
CPWD DSR VOL-I & II (2023) and this NIT criteria thereof” 

 
 
                                                                          Superintending Er.-Civil,  

Engineering Department 
AIIMS Bilaspur, H.P. 
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Information & instruction for Ex.Er.Civil for e-Tendering 
 

1. The Ex.Er-Civil,AIIMS Bilaspur H.P. should receive EMD on behalf of 
tender inviting authority/SE-Civil,AIIMS Bilaspur H.P. 

 
2. The NIT approving authority/SE-Civil/Ex.Er.-Civil AIIMS Bilaspur H.P shall 

also fill and upload the following prescribed format of receipt of deposition 
of original END along with NIT : 
 

Receipt of deposition of original EMD 
 
Receipt No.:                                           
 
Date          : 
 
of work      : Annual Maintenance Contract for Civil works for 

Admin/Academic Block, College of Nursing, Auditorium along with 
surrounding area at AIIMS Bilaspur H.P (Filled by NIT approving authority 

at the time of issue of NIT and uploaded along with NIT) 
 
Name of Contractor:----------------------------------------------------# 

 
Signature, Name and Designation  

of EMD Receiving officer (SE/EE)  
along with office stamp 

# to be filled by EMD receiving Ex.Er. 

 
Tender ID No :      
 
Mobile No of Contractor  :  
 

3. The Ex.Er-Civil,AIIMS Bilaspur H.P receiving EMD in original form shall 

examine the EMD deposited by the bidder and shall issue a receipt of 
deposition of EMD to the agency in a given format uploaded by tender 
inviting authority. 

 
4. The Ex.Er-Civil,AIIMS Bilaspur H.P receiving original EMD shall also intimate 

tender inviting authority about deposition of EMD by the agency by 
email/telephonically. 
 

5. The original EMD receiving Ex.Er-Civil,AIIMS Bilaspur H.P shall release the 
EMD after verification from the e-tendering portal website 

(www.eprocure.gov.in) or from the tender inviting authority through email/ 
telephonically that the particular contractor is not L-1 tenderer and work is 
awarded and shall call for original EMD of the L1-tenderer immediately.  

     

अधीक्षण अभिरं्ता भिविल          

 अखिल िारतीर् आरु्वियज्ञान िंस्थान, 

बिलािपुर हिमाचल प्रदेश 
 
 
 

http://www.eprocure.gov.in/
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FORM No.-6  For e-Tendering AIIMS Bilaspur ,HP 

 

1. The Superintending Engineer-Civil, AIIMS Bilaspur H.P. on behalf of the 
Executive Director ,AIIMS Bilaspur, HP invites online Item Rate bids from 

the approved and eligible CPWD registered contractors’ class in Building and 
Road category or approved & eligible contractors of MES, State PWD’s, BRO, 
Departments’/construction wings of Railways, Defence, Environment & 

Forests , Information & Broadcasting & Department of Posts and space etc. 
for the work of Annual Maintenance Contract for Civil works for Residencial 

Quarters, Club & Guest House Building, Directors Bungalow along with 
surrounding area at AIIMS Bilaspur H.P. The enlistment of the contractors 
should be valid on the last submission of bids. In case the last date of 

submission of bid is extended, the enlistment of contractor should be valid 
on the original date of submission of bids. 

 
1.1  The work is estimated to cost Rs.55,00,000/-. This estimate, however, is 

given merely as a rough guide. 

 
1.1.1  The eligibility of bidders will correspond to the combined estimated cost of 

different components put to bid. 
 

2.  Agreement shall be drawn with the successful bidder on the prescribed Form 
No. CPWD 7 (or other Standard Form as mentioned) which is available as a 
Govt. of India Publication and also available on website www.cpwd.gov.in. 

Bidders shall quote his rates as per various terms and conditions of the said 
form which will form part of the agreement. 

 
3. The time allowed for carrying out the work will be 12 month(s) from the 

date of start as defined in Schedule ‘F’ or from the first date of handing over 

of the site, whichever is later, in accordance with the phasing, if any, 
indicated in the bid documents. 

 
4. The site for the work is available. 
 

5. The bid document consisting of relevant building plans, drawings, 
specifications, the schedule of quantities of various types of items to be 

executed and the set of terms and conditions of the contract to be complied 
with and other necessary documents except Standard General Conditions 
of Contract Form–2023 (with amendment) can be seen from website 

https://eprocure.gov.in free of cost. 
 

6. After submission of the bid the contractor can re-submit revised bid any 
number of times but before last date and time of submission of bid as 
notified. 

 
7. While submitting the revised bid, contractor can revise the rate of one or 

more item(s) any number of times (he need not re-enter rate of all the 
items) but before last date and time of submission of bid as notified. 
 

8. Earnest Money Rs.1,10,000/- in the form of  Treasury Challan or Demand 
Draft or Pay Order or Banker’s  Cheque or Deposit at call receipt or Fixed 



 

Correction—Nil  Deletion—Nil  Insertion—Nil  Overwriting—Nil                              

    
Page - 14 

Sheet No. III - 14 

Deposit Receipt (drawn in favour of Miscellaneous Fund,AIIMS 
Bilaspur, HP) shall be scanned and uploaded to the e-tendering website 

within the period of bid submission. 
 

The original EMD should be deposited in the office of Executive Engineer- 
Civil,AIIMS Bilaspur H.P (on behalf of the Superintending Er.-Civil, inviting 
bids within the period of bid submission).The EMD receiving Executive 

Engineer- Civil AIIMS Bilaspur H.P shall issue a receipt of deposition of 
earnest money deposit to the bidder in the relevant prescribed format 

(enclosed) uploaded by tender inviting authority (i.e. SE-Civil AIIMS 
Bilaspur H.P) in the NIT.  

 

The receipt shall also be uploaded to the e-tendering website by the 
intending bidder up to the specified bid submission date and time.  

 
A part of earnest money is acceptable in the form of bank guarantee also. 
In such case, minimum 50% of earnest money or Rs. 20 lakhs, whichever 

is less, shall have to be deposited in shape prescribed above, and balance 
may be deposited in shape of Bank Guarantee of any scheduled bank having 

validity for 90 days or more from last date of receipt of bids which is to be 
scanned and uploaded by the intending bidders. 

 
9. Copy of Enlistment Order and certificate of work experience along with 

respective completion certificate and other documents as specified in the 

press notice shall be scanned and uploaded to the e-Tendering website 
within the period of bid submission. However, certified copy of all the 

scanned and uploaded documents as specified in press notice shall have to 
be submitted by the lowest bidder only within a week physically in the office 
of tender opening authority. 

 
10.Online bid documents submitted by intending bidders shall be opened only 

of those bidders, whose EMD is received before Tender Opening date & Time 
in the office of Executive Er.(C),AIIMS Bilaspur, HP and other documents 
scanned and uploaded are found in order. 

 
The bid shall be submitted up to 3:00 PM on 23-12-2024. 

 
11. The bid submitted shall become invalid if, 
 

i) The bidder is found ineligible.  
 

ii) The bidder does not upload Treasury Challan/Demand Draft/Pay 
Order or Banker’s Cheque/Deposit at Call Receipt/FDR/Bank 
Guarantee of any Scheduled Bank against EMD and does not deposit 

original EMD within prescribed date and time.  
 

iii) The bidder does not upload all documents (including GST 
registration/undertaking as applicable/relevant) and as stipulated in 
the bid document. (e.g. Valid Enlistment Order of the CPWD 

registered Contractor in appropriate class of composite (B&R) 
category or approved & eligible contractors of MES , State PWD's , 

BRO , Departments’ construction wings of Railways, Defence , 



 

Correction—Nil  Deletion—Nil  Insertion—Nil  Overwriting—Nil                              

    
Page - 15 

Sheet No. III - 15 

Environment & Forests , Information & Broadcasting & Department 
of Posts and space etc.) 

 
iv) If any discrepancy is noticed between the documents as uploaded at 

the time of submission of bid and hard copies as submitted physically 
by the lowest bidder in the office of tender opening authority. 

 

v) If a tenderer quotes nil rates against each item in item rate tender 
or does not quote any percentage above/below on the total amount 

of the tender or any section/sub-head in percentage tender, the 
tender shall be treated as invalid and will not be considered as lowest 
tenderer. 

 
12. The contractor whose Bid is accepted, will be required to furnish 

performance guarantee of 5% (Five Percent) of the bidded 
amount/tender accepted value within the period specified in Schedule 
F. This guarantee shall be in the form of Deposit at Call receipt of any 

scheduled bank/Banker’s cheque of any scheduled bank/Demand Draft of 
any scheduled bank/Pay order of any Scheduled Bank or Institute Securities 

or Fixed Deposit Receipts or Guarantee Bonds of any Scheduled Bank or the 
State Bank of India in accordance with the prescribed form. In case the 

contractor fails to deposit the said performance guarantee within the period 
as indicated in Schedule ‘F’, including the extended period if any, the 
Earnest Money deposited by the contractor shall be forfeited automatically 

without any notice to the contractor. The earnest money deposited along 
with bid shall be returned after receiving the aforesaid performance 

guarantee. The contractor  shall not be eligible for further tender for a 
period of one year if after opening of the tender,the contractor withdraws 
or modify bid during period of validity of tender or after award of work fail 

to sign the contract or submit performance guarantee before deadline 
defined in bid document. 

 
13. Intending Bidders are advised to inspect and examine the actual work 

location, site and its surroundings and satisfy themselves before submitting 

their bids as to the nature of the ground and sub-soil (so far as is 
practicable), the form and nature of the site, the means of access to the 

site, the accommodation they may require and in general shall themselves 
obtain all necessary information as to risks, contingencies and other 
circumstances which may influence or affect their bid. A bidder shall be 

deemed to have full knowledge of the site whether he inspects it or not and 
no extra charge consequent upon any misunderstanding or otherwise shall 

be allowed. The bidders shall be responsible for arranging and maintaining 
at his own cost all materials, tools & plants, water, electricity access, 
facilities for workers and all other services required for executing the work 

unless otherwise specifically provided for in the contract documents. 
Submission of a bid by a bidder implies that he has read this notice and all 

other contract documents and has made himself aware of the scope and 
specifications of the work to be done and of conditions and rates at which 
stores, tools and plant, etc. will be issued to him by the Institute (if 

applicable) and local conditions and other factors having a bearing on the 
execution of the work . In addition to the above, bidders are advised to see 

for themselves the bridges existing on the approach passage to the site for 
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assessing the position with regard to carriage of building materials and T&P. 
Nothing extra shall be payable to the successful bidder for any type of 

existing restricted conditions with regard to the above. 
 

14. The competent authority or the Executive Director, AIIMS Bilaspur , HP does 
not bind itself to accept the lowest or any other bid and reserves to itself 
the authority to reject any or all the bids received without the assignment 

of any reason. All bids in which any of the prescribed condition is not fulfilled 
or any condition including that of conditional rebate is put forth by the 

bidders shall be summarily rejected.  
 
15. Canvassing whether directly or indirectly, in connection with bidders is 

strictly prohibited and the bids submitted by the contractors who resort to 
canvassing will be liable for rejection.  

 
16. The competent authority or the Executive Director,AIIMS Bilaspur, HP 

reserves to himself the right of accepting the whole or any part of the bid 

and the bidders shall be bound to perform the same at the quoted rates. 
 

17. GST or any other tax applicable in respect of inputs procured by the 
contractor for this contract shall be payable by the Contractor and the 

Institute (i.e. AIIMS Bilaspur H.P) will not entertain any claim whatsoever 
in respect of the same. However, component of GST at time of supply of 
service (as provided in CGST Act 2017) provided by the contract shall be 

varied if different from that applicable on the last date of receipt of tender 
including extension if any. 

 
18. The contractor shall not be permitted to bid for works in the office  

responsible for award and execution of contracts, in which his near relative 

is posted a Divisional Accountant or as an officer in any capacity between 
the grades of Superintending Engineer and Junior Engineer (both inclusive). 

He shall also intimate the names of persons who are working with him in 
any capacity or are subsequently employed by him and who are near 
relatives to any Gazetted officer in the AIIMS Bilaspur , HP or in the Ministry 

of Health & Family Welfare. Any breach of this condition by the contractor 
would render him liable to be removed from the approved list of contractors 

of this Department. 
 
19. No Engineer of Gazetted rank or other Gazetted Officer employed in 

Engineering or Administrative duties in an Engineering Department of the 
Institute(i.e. AIIMS Bilaspur H.P.) is allowed to work as a contractor for a 

period of one year after his retirement from the iinstitute service, without 
prior permission of the competent Authority i.e. Executive Director, AIIMS 
Bilaspur , HP in writing. This contract is liable to be cancelled if either the 

contractor or any of his employees is found any time to be such a person 
who had not obtained the permission of the Institute of India as aforesaid 

before submission of the bid or engagement in the contractor’s service. 
 
20. The bid for the works shall remain open for acceptance for a period of  

Seventy-Five (75) days from the date of opening of technical bid.  If any 
bidders withdraw his tender before the said period or issue of letter of 

acceptance, whichever is earlier, or makes any modifications in the terms 
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and conditions of the bid which are not acceptable to the department, then 
the Institute shall, without prejudice to any other right or remedy, be at 

liberty to forfeit 100% of the said earnest money as aforesaid. Further, the 
bidders shall not be allowed to participate in the retendering process of the 

work. 
 
21. This notice inviting Bid shall form a part of the contract document. The 

successful bidder/contractor, on acceptance of his bid by the Accepting 
Authority shall within 15 days from the stipulated date of start of the work, 

sign the contract consisting of:-  
 

a) The Notice Inviting Bid, all the documents including additional 

conditions, specifications and drawings, if any, forming part of the bid 
as uploaded at the time of invitation of bid and the rates quoted online 

at the time of submission of bid and acceptance thereof together with 
any correspondence leading thereto. 
 

b) Form GCC 2023, CPWD Form 7 modified and amended up-to last date 
of online submission of bids. 

 
 

For & on behalf of the the Executive Director , AIIMS Bilaspur , HP. 
 
Signature .............................................… 

 
 

Superintending Er.-Civil  
Engineering Department  

              AIIMS Bilaspur H.P. 

 
 

CHECK LIST FOR CONTRACTORS FOR SUBMISSION OF TENDERS ONLINE: 
 

 

1. TENDER TO BE WITNESSED AT REELVANT PAGE OF TENDERED 
DOCUMENTS AT THE TIME OF DRAWING AGREEMENT WITH THE 

SUCCESSFUL BIDDER. 
 
 2.  THE TENDER / TENDERS CONTAINING CONDITIONS CONTRARY TO THOSE 

SPECIFIED IN THIS DOCUMENT SHALL BE SUMMARILY REJECTED.  
 

3.  IN SCHEDULE OF QUANTITIES APPENDED TO THE TENDER DOCUMENTS AT 
RELEVANT SECTION OF THE SUBJECT TENDER WORK, THE RATES MUST BE 
FILLED ITEM WISE AS PER THE DETAILS/INSTRUCTIONS INDICATED ON 

THE SCHEDULE OF QUANTITY PAGE. 
 

 4.  THE CONTRACTOR(S) SHALL QUOTE THE RATES KEEPING IN MIND, 
GENERAL CONDITIONS OF CONTRACT OF CPWD WORKS-2023 AS 
CORRECTED AND AMENDED UPTO DATE, SPECIAL CONDITIONS AND 

PARTICULAR SPECIFICATIONS, ANNEXURES ETC. 
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5. CRITERIA FOR ENGAGEMENT OF SPECIALIZED AGENCIES HAVE BEEN LAID 
AT TENDER/FORM WHICH MAY BE NOTED.  

 
6.  THE CONTRACTOR(S) SHALL QUOTE THE RATE OF TMT REINFORCEMENT 

BARS Fe 500D KEEPING IN MIND RATES OF PRIMARY PRODUCERS ONLY.  
 
7.  SITE TEST REGISTERS & MAS REGISTERS TO BE MAINTAINED BY 

CONTRACTOR:- ALL TEST REGISTERS AND MATERIAL AT SITE REGISTERS 
SHALL BE MAINTAINED BY THE CONTRACTOR WHICH WILL BE REVIEWED 

BY THE OFFICERS OF AIIMS BILASPUR H.P AT REGULAR INTERVALS.  
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PROFORMA FOR EARNEST MONEY DEPOSIT DECLARATION 
 

 
Whereas, 

I/We,………………………………………………………………………………………….……..(name  

of agency) have submitted bids 

for……………………………………………….……………………………… 

……………………………………………………………………………………………………………………………………

… 

…………………………………………………………………………………………………………  ..(name of 

work).                                  

 

I/We, hereby submit following declaration in lieu of submitting Earnest Money 

Deposit. 

 
1) If, after the opening of tender, I/We withdraw or modify my/our bid during 

the period of validity of tender (including extended validity of tender) 

specified in the tender documents. 

or 

2) If, after the opening of tender, I/We fail to sign the contract, or to submit 

performance guarantee before the deadline in the tender documents . 

 
I/we shall be suspended for one year and shall not be eligible to bid for AIIMS 

Bilaspur H.P. tenders from date of issue of suspension order. 

 

 
 

Signature of the contractor (s) 
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FORM NO.-7  FOR E-TENDERING AIIMS Bilaspur ,HP 

 
Central Autonomous Institute under MoHFW AIIMS Bilaspur, HP 

 

STATE: H.P CIRCLE: Engineering  Department 

BRANCH: Civil DIVISION: Civil 

REGION H.P SUB-DIV.: ----- 

 
ONLINE ITEM RATE TENDER & CONTRACT FOR WORKS 

 
(A) Tender for the work of : 

 
 Name of Work  : Annual Maintenance Contract for Civil works for 

Admin/Academic Block, College of Nursing, Auditorium along with 

surrounding area at AIIMS Bilaspur H.P. 
       

(i) To be submitted online by 3:00 PM on 23-12-2024 through website 
https://eprocure.gov.in to Superintending Engineer-Civil, AIIMS 
Bilaspur, HP. 

 
(ii) To be opened through online in presence of tenderers who may be 

present at 3:30 PM on 24-12-2024 in the office of Superintending  
Engineer-Civil, AIIMS Bilaspur ,HP. 

 

 
 

 
 
 

 
 

 
 
 

 
 

https://eprocure.gov.in/
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Annexure-I 
 

ON NON-JUDICIAL STAMP PAPER OF MINIMUM Rs. 100 
(Guarantee offered by Bank in connection with the execution of contracts) 

 

FORM OF BANK GUARANTEE 

(For Earnest Money Deposit/Performance Guarantee/Security Deposit/ 

Mobilization Advance) 
 

1. Whereas the Superintending Er. Civil, Engineering Department AIIMS 
Bilaspur ,HP on behalf of the the Executive Director,AIIMS Bilaspur, HP 
(hereinafter called "The Institute") has invited bids 

under…………………………………………………………………………………………                 (NIT 
number)…………………………dated for Annual Maintenance Contract for Civil 

works for Admin/Academic Block, College of Nursing, Auditorium along with 
surrounding area at AIIMS Bilaspur H.P. (name of work). The Institute has 
further agreed to accept irrevocable Bank Guarantee for Rs …………….     

(Rupees ……………………………………………………only) valid up to 
…………… (date)* ……….. as Earnest Money Deposit from 

……………………………………………………………………………………………
……………………………………………………………………………………………

….. 
(name and address of contractor) ……………… (hereinafter called "the 
contractor") for compliance of his obligations in accordance with the terms 

and conditions of the said NIT. 

OR** 

 
Whereas the Superintending Er. Civil, Engineering Department AIIMS 

Bilaspur ,HP on behalf of the the Executive Director,AIIMS Bilaspur, HP 
(hereinafter called "The Institute") has entered into an agreement 
bearingnumber…………………………………………with………………………………………………

…………………………………………………………………………………………………………… (name 
and address of the contractor) (hereinafter called "the Contractor") for 

execution of work Annual Maintenance Contract for Civil works for 
Admin/Academic Block, College of Nursing, Auditorium along with 

surrounding area at AIIMS Bilaspur H.P.(name of work).The Institute has 
further agreed to accept an irrevocable Bank Guarantee for Rs.………………… 
(Rupees…………………………………………………………………………………………………..… 

only)valid up-to………………………………..(date) as Performance 
Guarantee/Security Deposit/Mobilization Advance from the said 

Contractor for compliance of his obligations in accordance with the terms 
and conditions of the agreement. 

 

2. We, …………………………………………………………………………………………………………… 
(indicate the name of the bank)…….(herein after referred to as "the Bank") 

hereby undertake to pay to the Institute an amount not exceeding Rs 
………….……………….(Rupees………………………………………………………………………………
…….…………...only)  on demand by the Institute within 10 days of the 

demand. 
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3. We, ………………………………………………… (indicate the name of the bank) do here 
by undertake to pay the amount due and payable under this guarantee 

without any demur, merely on a demand from Institute stating that the 
amount claimed is required to meet the recoveries due or likely to be the 

said Contractor. Any such demand made on the Bank shall be conclusive as 
regards the amount due and payable by the Bank under this Guarantee. 
However, our liability under this guarantee shall be restricted to an amount 

not exceeding 
Rs………………………………………………………………………………………………….  

Rupees………………………………………………………………………………………………………..…
…… only). 
 

4. We, …………………………………………………………………………………..(indicate the name 
of the bank) ……………….., further undertake to pay the Institute any money 

so demanded notwithstanding any dispute or disputes raised by the 
contractor in any suit or proceeding pending before any Court or Tribunal, 
our liability under this Bank Guarantee being absolute and unequivocal. The 

payment so made by us under this Bank Guarantee shall be a valid 
discharge of our liability for payment there under and the Contractor shall 

have no claim against us for making such payment. 
 

5. We,………………………………………………………………………………………….(indicate the 
name of the bank) ……………….., further agree that the Institute shall have 
the fullest liberty without our consent and without affecting in any manner 

our obligation here under to vary any of the terms and conditions of the 
said agreement or to postpone for any time or from time to time any of the 

powers exercisable by the Institute against the said contractor and to 
forbear or enforce any of the terms and condition related to the said 
agreement  and we shall not be relieved from our liability by reason of any 

such variation or extension being granted to the said contractor or for any 
forbearance, act of omission on the part of the Institute or any indulgence 

by the Institute to the said contractor or by any such matter or thing 
whatsoever which under the law relating to sureties would, but for this 
provision, have effect of so relieving us. 

 
6. We,……………………………………………………………………………………….(indicate the 

name of the bank) ……………….., further agree that the  Institute  as its option 
shall be entitled to enforce this guarantee against the bank  as a principal 
debtor at the first instance without proceeding against the contractor and 

notwithstanding any security or other guarantee the Institute may have in 
relation in the contractor’s liabilities. 

 
7. This guarantee will not be discharged due to the change in the constitution 

of the Bank of the Contractor. 

 
8. We,……………………………………………………………………………………………….(indicate 

the name of the Bank)……………. undertake not to revoke this guarantee 
expect with the consent of the Institute in writing. 
 

9. The Bank Guarantee shall be valid up to ……………………………………….unless 
extended on demand by the Institute Notwithstanding anything mentioned 

above, our liabilities against the guarantee is restricted to Rs…………………... 
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(Rupees…………………………………………………………………………………………...............
......……….Only) and unless a claim in writing is lodged with us within the 

date of expiry of extended date of expiry of this guarantee, all our liabilities 

under this guarantee shall stand discharged. 

 
Date ………….. 

 
Witnesses: 

 
1. Signature ………..      Authorized Signatory 

Name and address     Name 

Designation 
Staff Code No. 

Bank Seal 
2. Signature ………..       

Name and address  

     
 

 
 
*Date to be worked out on the basis of validity period of 90 days where only 

financial bids are invited and 180 days for two/three bid system from the date of 
submission of tender. 

 
 
 

**In paragraph 1, strike out the portion not applicable. Bank Guarantee will be 
made either for earnest money or for performance guarantee/ security deposit/ 

mobilization advance, as the case may be.  
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Annexure-II 

AFFIDAVIT 

 

I/We have submitted a bank guarantee for the work of Annual Maintenance 

Contract for Civil works for Admin/ Academic Block, College of Nursing, 

Auditorium along with surrounding area at AIIMS Bilaspur H.P. (Name of work) 

Agreement No.___________________________________dated 

____________________from_________________________________

_________________________________________________________

(Name of the Bank with full address) to the Executive Er. Civil,AIIMS Bilaspur 

H.P, Engineering Department with a view to seek exemption from payment of  

performance guarantee in cash. This Bank guarantee expires on 

__________________________________________.  

 

I / We undertake to keep the validity of the bank guarantee intact by getting it 

extended from time to time at my/our own initiative up to a period of 

_______________________ months after the recorded date of completion of the 

work or as directed  by the Engineer in charge. 

 

 I / We also indemnify the Institute against any losses arising out of non-

encasement of the bank guarantee if any. 

 

(Deponent) 
Signature of Contractor 

 

 
Note : The affidavit is to be given by the Executants before a first-class Magistrate. 
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T E N D E R  
 

   
I/We have read and examined the Notice Inviting Tender, Schedule A, B, 

C, D, E & F, Specifications applicable drawings & designs, General Rules and 
Directions, Conditions of Contract, Clauses of Contract, Special Conditions, 
Schedule of Rate and other documents and Rules referred to in the conditions of 

contract and all other contents in the tender document for the work. 
 

I/We hereby tender for the execution of the work specified for the the 
Executive Director,AIIMS Bilaspur, HP within the time specified in Schedule ‘F’,  
Schedule of Quantities and in accordance/ in all respects with the Specifications, 

Designs, Drawings and instructions in writing referred to in Rule-1 of General Rules 
and Directions and in Clause 11 of the Conditions of Contract and with such 

materials as are provided for, by and in respects in accordance with, such 
conditions so far as applicable. 
 

   We agree to keep the tender open for (75) seventy-five days from the 
date of opening of tender and not to make any modifications in its terms and 

conditions. 
  

   A sum of Rs.1,10,000/-is hereby forwarded in Cash/Receipt Treasury 
Challan / Deposit at Call Receipt of a Scheduled Bank/ FDR of a Scheduled Bank/ 
Demand Draft of a Scheduled Bank/Bank guarantee issued by a schedule bank as 

earnest money. If I/we fail to furnish the prescribed Performance Guarantee within 
prescribed period, I/we agree that the said the Executive Director , AIIMS Bilaspur, 

HP or his successor in office shall without prejudice to any other right or remedy 
be at liberty to forfeit the said Earnest Money absolutely.  
 

Further, if I /we fail to commence the work as specified. I/we agree that 
the Executive Director , AIIMS Bilaspur , HP or his successors in office shall, 

without prejudice to any other right or remedy available in law, be at liberty  to 
forfeit the said Performance Guarantee absolutely, otherwise the said Performance 
Guarantee shall be  a guarantee to execute all the works referred to in the tender 

documents upon the terms and conditions contained or referred to therein and to 
carry out such deviations as may be ordered, up-to maximum of the percentage 

mentioned in Schedule ‘F’ and those in excess of that limit at the rates to be 
determined in accordance with the provision contained in Clause 12.2 & 12.3 of 
the tender form.  

 
Further, I/We agree that in case of forfeiture of earnest money or both Earnest 

Money & Performance guarantee as aforesaid, I/We shall be debarred for 
participation in the re-tendering process of the work for next 1 year.  
 

I/We undertake and confirm that eligible similar work(s) has/ have not been got 
executed through another contractor on back-to-back basis. Further that, if such 

a violation comes to the notice of the institute Engineering Department, then I/we 
shall be debarred for tendering in AIIMS Bilaspur ,HP in future forever. Also, if 
such a violation comes to the notice of Department before date of start of work, 

the Engineer-in-Charge shall be free to forfeit the entire amount of Performance 
Guarantee. 
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I/We hereby declare that I/We shall treat the tender documents, drawings and 
other records connected with the work as Secret/Confidential documents and shall 

not communicate information/derived therefrom to any person other than a 
person to whom I/we am/are may authorized to communicate the same or use 

the information in any manner prejudicial to the safety of the State. 
 
Dated:    Signature of Contractor 

.................................... 
  

Witness: - .    Postal Address: - 
............................................. 
 

Address: -  
 

Occupation: -   
                                                                                                                                         
      Telephone No. 

 
      Fax:- 

 
      E-Mail:- 
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ACCEPTANCE 
 

 
The above tender (as modified by you as provided in the letters mentioned 

hereunder) is accepted by me for and on behalf of the Executive Director, AIIMS 

Bilaspur ,HP for a sum of Rs.......................................................................... 

(Rupees ................................  ..................................................................) 

 

The letters referred to below shall form part of this contract agreement.  

 

 i)            

 ii)      

iii)      

iv)   

v) 

vi)    

 

Dated: - ...............                            For & on behalf of the  
        Executive Director, 

AIIMS Bilaspur , HP. 
 
                                    

 
Signature …………………. 
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SCHEDULE ‘A’ TO ‘F’  
 

SCHEDULE ‘A’ 
 

Schedule of Quantities: , Page Nos: 112.   
 
SCHEDULE ‘B’ 

 
Schedule of materials to be issued to the contractor. 

 

Sr. 

No. 

Description of 

item 

Quantity Rate in figures & 

words 

Place of at which the material will 

issue be charged to the contractor 
 

(1) (2) (3) (4) (1) 

----Nil---- 

 

SCHEDULE ‘C’ 
 

Tools and plants to be hired to the contractor 
 

Sr. 
NO. 
 

DESCRIPTION HIRE CHARGES PLACE OF ISSUE PER DAY 

(1) (2) (3) (4) 

----Nil---- 

 

SCHEDULE ‘D’ 
 
Extra schedule for specific requirements/ documents for the work, if any. 

  
A) Civil Works:  

 

      1. Special condition for Civil work   :Pages- 36 to 61.   
 

      2. Particular specification and Guarantee Bond :Pages- 64 to 99.  
 

      3. Preferred make for Civil & NIT work  :Pages-104 to 110.  
 
SCHEDULE ‘E’ 

 

Reference to General Conditions of 

Contract. (GCC EPC Projects 2022/ GCC 
Maintenance works 2023/ GCC 
Construction Works 2023). 

 

Applicable GCC is GCC Construction 

Works 2023 & Maintenance works 
2023 as modified and corrected up 
to previous day of the last date of 

submission of the tender. 
 

 
1.1 Name of Work    : Annual Maintenance Contract for Civil works 

for  
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Admin/ Academic Block, College of Nursing, 
Auditorium along with surrounding area  at 

AIIMS Bilaspur H.P. 
 

1.2 Estimated Cost of work   : Rs.55,00,000/-  
 
1.3    Earnest Money  : Rs.1,10,000/- 

 
1.4.   Performance Guarantee  : 5.00% of tender accepted value.  

  
1.5    Security Deposit  : 2.5%  of the tender accepted value. 
 

1.6. Time for completion  : 12 months. 
        

SCHEDULE ‘F’:- General Rules & Directions:- 
 

 Tender Inviting Authority : Superintending Engineer- Civil, 
AIIMS Bilaspur, H.P. 

    

 Definitions   

2 (i) Engineer-In-Charge : Executive Engineer, Civil, AIIMS 
Bilaspur ,HP. 

 

2 (ii)          Accepting Authority : Superintending Engineer, Civil, 

AIIMS Bilaspur ,HP. 
 

2 (iii)    Percentage on cost of materials and 
labour to  cover all overheads and 
profits. 

: 15%  

2 (iv)                   Standard Schedule of Rates : Delhi Schedule of Rates 2023 with 
up-to-date correction slips (Civil) 

issued up to last date of receipt of 
tender through E-tendering & 

Market Rates. 
 

2 (v)            Department : AIIMS Bilaspur, HP, Engineering 
Department. 
 

2 (vi)            Standard CPWD Contract : Form GCC Construction Works 
2023 & Maintenance works 2023 

as modified and corrected up to 
previous day of the last date of 

submission of the tender, CPWD 
Form 7/8 modified and amended 
up-to last date of online 

submission of bids. 
 

Clause-1    

(i) Time allowed for submission of  

performance guarantee, Program 
Chart (Time and progress) and 

 07 days 
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applicable Labour licenses, 

registration with EPFO, ESIC and 
BOCW Welfare Board or proof of 
applying thereof from the date of 

letter of acceptance.   
 

(ii) Maximum allowable extension with 
late fee @ 0.1 % per day of 

performance guarantee amount 
beyond the period as provided in (i) 
above. 

 4 days ( 8th day to 11th day) 

    

Clause-2:- Authority for fixing compensation 
under clause-2.  

 Executive Director,AIIMS Bilaspur 
,HP or his successor. 
 

Clause- 
2 A 

Whether clause-2A shall be 
applicable.  

 Not Applicable 

    

Clause-5:-    

(i) Number of days from the date of 
issue of letter of acceptance for 

reckoning date of start 
 

: 11th  day. 

ii) Mile Stone. : Table of Milestones as given in 
NIT 

(iii) Time allowed for execution of work : 12 months.      
 

    

Authority 

to decide 

   

(i) Extension of time for completion of 

work. 

: Superintending Engineer, Civil, 

AIIMS Bilaspur ,HP. 
 

(ii) Re-scheduling of Mile stone  : Executive Director, Civil AIIMS 
Bilaspur ,HP. 

 

(iii) Shifting of date of start in case of 

delay in handing over of site. 

: Executive Director, Civil,AIIMS 

Bilaspur ,HP. 
 

    

Clause-6:- 
 

Computerized Measurement Book/ 
Electronic  Measurement Book/ 

Physical MB (CMB/EMB /PMB). 

 PMB (Physical Measurement 
Book).  

    

Clause-7:- 
 

Gross work to be done together 
with net payment / adjustment of  

advances for material collected, if 
any, since the last such payment 

for being eligible to interim 
payment. 
 

 Rs.0.52 Lakhs. 
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Clause-

7A:- 

Regarding applicability of labour 

laws:- Related to Labour licensee, 
registration of contractor with 
EPFO, ESIC and BOCW welfare 

board i/c Provident Fund (Whether 
clause 7A shall be applicable). 

 

 Yes 

 No running account bill shall be paid in the work till the applicable labour 

licenses, registration with EPFO, ESIC, BOCW welfare board including 
Provident Fund Code No. whatever applicable are submitted by the 
contractor to the Engineer-in-charge. 

 

    

Clause-
10A:- 

 

List of testing equipment to be 
provided by the contractor at site 

lab. 
 

 As mentioned in Tender 
Document. 

Clause-
10-B (ii). 

Whether clause 10-B (ii) shall be 
applicable  

 

 No 

Clause-

10C:- 
 

Component of labour expressed  

as percent of total value of work in 
DSR items. 
 

 25%.  

Schedule of component of other Materials, Labour POL etc. for Price Escalation:-  
 

 Component of civil expressed as 
percent of total value of work. 

 

 Not Applicable 

 Component of labour expressed as 

percent of total value of work. 
 

 Not Applicable 

 Component of P.O.L expressed as 
percent of total value of  work. 

 Not Applicable 

    

Clause 

10CC:- 

Clause 10CC to be applicable in 

contracts with stipulated period of 
completion exceeding 12 
months. 

 

 Not Applicable 

Clause-

11:- 

(i)Specifications to be followed for 

Execution of work (Civil)  

C.P.W.D. Specifications 2019 Vol. I & II 

with up-to-date correction slips (Here 
in after called CPWD specification) and 

as per manufacture specification 
including special conditions & particular 
specifications attached in NIT.  

 

 HVAC C.P.W.D. Specifications 2017 
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ELECTRICAL C.P.W.D. Specifications (Internal & 

External-2023) 

 
Clause-12:- Applicable as per Authority of D.G.CPWD for Original works (including 

Modifications, Amendments issued on date) & DG/CON/Maintenance 2023/03 
dated 18/12/2023 for maintenance/repair work & as per modification issued by 

Authority of D.G. CPWD vide O.M. No. DG/CON/Construction 2023/03 dated 
06/12/2023 for construction work 
 

Type of work     :  Maintenance work. However, for the  
purpose of payment of agreement 

items beyond specified deviation 
limit and extra items, the work shall 
be treated as maintenance work. 

The deviated agreement quantity, 
extra and substituted items shall be 

paid as per clause no.12 for 
maintenance work.  

 

12.3 Deviation limit beyond which 
clause 12.3 shall apply for civil & 

electrical work: 

50% (All the deviated quantities shall 
be paid at agreement rates) vide OM  

No. (DG/CON/ Maintenance 2023/03 
dated 18/12/2023).  

 
 

Clause-16: Competent Authority for      Executive Director, AIIMS Bilaspur, 

HP 
deciding reduced rates.      or his/her successor. 

 
Clause-18:- List of mandatory machinery tools :  As per site requirement and 

& Plants to be deployed by the     direction of the Er. In-

Charge.  
Contractor at site         

 
Clause 19 C,D,G,K : 

Authority to decide penalty          :  Superintending Er.-Civil  

for each default    AIIMS Bilaspur ,HP 
  

Clause 25: Constitution of Dispute Redressal Committee:    
 

i) Chairman 
 
 

 

   

ii) Member-1 

 
Member-2   
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iii) Place of Arbitration   
 

 

Bilaspur, HP 

 

To be constituted by the Executive Director, AIIMS Bilaspur at the time of arisen 
of disputes if any. 

 
Clause-32 : Requirement of Technical Representative (s) and Recovery Rate 
 

 

Sr. 

No 

Minimum 

Qualification of 
Technical 

Representative 

Disci

pline 

Designation 

(Principal 
Technical/ 

Technical 
Representati

ve 

Minim

um 
Experi

ence 

Number Rate at which recovery 

shall be made from 
contractor in the event 

of non-deployment. 
 

Figures Words 
 

1. 
 
 

 
 

 

Graduate 
Engineer 
 

 
 

 
Or 
 

 
Diploma 

Engineer 

Civil 
 
 

 
 

 
 
 

 
Civil 

Principle 
Technical 
Representati

ve  
(Project 

planning/ 
site/Billing 
Engineer) 

2 Year 
 
 

 
 

 
 
 

5 
Years 

1 No. 
 
 

 
 

 
 
 

1 No. 

Rs    
15,000/- 
per 

month   
 

 
 
Rs. 

15,000/- 
per 

month                   
                    
 

 

Rupees 
Fifteen 
thousand 

only per 
month per 

person.  
 
Rupees 

Fifteen 
thousand 

only per 
month per 
person.  

 

 
Assistant Engineers retired from Central/State Govt. services that are holding 

Diploma will be treated at par with Graduate Engineers.  
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Diploma holder with minimum 10 years relevant experience with a reputed construction 

agency/firm can be treated at par with Graduate Engineers for the purpose of such 

deployment subject to the condition that such diploma holder should not exceed 50 % of 

requirement of degree engineers.                   

 

Clause-38:- 

 

i) Schedule / Statement for determining 

theoretical quantity of Bitumen & Cement 

As per Delhi Schedule of Rates 

2023 with amendments/ 

correction slips up to last of 

submission of bids. 

ii)   Variations permissible on theoretical 

quantities. 

 

 

a) Cement for works with estimated cost put to 

tender not more than 25 Lacs 

 

b) for works with estimated cost put to tender 

more than 25 Lacs 

 

 

 

---   3.0% plus / Minus 

 

---   2.0% plus / minus 

c) Bitumen all works  ----- 2.5% plus and only & nil 

on minus side. 

 

d) steel reinforcement and structural steel 

section for diameter, section and category 

 

----- 2% plus/minus 

e) All other materials                                                                                              ------ Nil. 
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TABLE OF MILE STONE (S) 
 

Name of work:  Annual Maintenance Contract for Civil works for Admin/ 

Academic Block, College of Nursing, Auditorium along with surrounding area at 

AIIMS Bilaspur H.P. 
 
 

 

Sl. No. 
of 

Mile 
Stone 

 

 

Description of 
Milestone 

 

Time Allowed 

(From date 
of start) 

Amount to be 

withheld in case 
of non-

achievement of miles
tone 

1. Work done of value 
1/4th of tendered 

amount 
 

¼ th of the time 
period of completion 

1.25 % of accepted 
tendered amount 

2. Work done of value 

1/2th of tendered 
amount 

 

1/2th of the time 

period of completion 

1.25 % of accepted 

tendered amount 

3. 

 
 

 
 

 

Work done of value 

3/4th of tendered 
amount 

 
 

 
 

 

 
 

3/4th of the time 

period of completion 
 

 
 

1.25 % of accepted 

tendered amount 
 

4. Completion of work Time Period of 
Completion 

1.25 % of accepted 
tendered amount 

 

                                                              
अधीक्षण अभिरं्ता-भिविल 

                                                                           अखिल िारतीर् आरु्वियज्ञान िंस्थान, 

बिलािपुर, हिमाचल प्रदेश     
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SPECIAL CONDITIONS (CIVIL WORK) 

 
1.0  General : 
 

1.1 Except for the items, for which Particular Specifications are given or where 
it is specifically mentioned otherwise in the description of the items in the 

schedule of quantities, the work shall generally be carried out  in accordance 
with the “CPWD Specifications-2019 with amendments issued on date 2019 
Vol. I & II” and as per instructions of Engineer-in-Charge. Wherever CPWD 

Specifications-2019 with amendments issued on date are silent, the latest 
IS Codes / Specifications shall be followed and the rates should be all 

inclusive.   
 
In the case of discrepancy between the Schedule of Quantities, the 

Specifications and/ or the Drawings, the following order of preference shall 
be observed: -  

(i) Nomenclature of item as per Schedule of Quantities 
(ii) Special Conditions. 
(iii) Particular Specifications. 

(iv) CPWD Specifications-2019 with amendments issued on date. 
(v) Architectural Drawings. 

(vii) Indian Standard Specifications of B.I.S. 
(viii) All non-schedule items shall be governed by manufacturer’s 

specifications.   

 
The works to be under  taken  by  the  contractor  shall   inter-alia include  

the following: 
 

i. Preparation  of  architectural, structural drawings, detailed Shop 

drawings 
and AS-BUILT Drawings. 

 
ii. Obtaining of Statutory permissions where-ever applicable and 

required. 
 

iii. Pre-commissioning tests as per relevant standard specifications, code of 

practice, Acts and Rules wherever required. 
 

iv. Warranty obligation for the equipment supplied by the 
contractor:  

 

Contractor shall provide all the shop drawings for all the coordinated 
services before starting any work or placing any order for any of the services 

MEP system etc. These shop drawings shall be got approved from Engineer 
in-charge before implementation and this shall be binding on the contractor. 
The contractor shall submit material submittals along with material sample 

for site engineer approval prior to delivery of material at site. 
 

1.2 Any reference made to any Indian Standard Specifications, shall imply to 
the latest version of that standard, including such revisions / amendments 
as issued by the Bureau of Indian Standards up to last date of receipt of  
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tenders. The Contractor shall keep at his own cost all such publications 
including relevant Indian Standard applicable to the work at site. 

 
1.3 The work shall be executed and measured as per metric dimensions given 

in the Schedule of Quantities, drawings etc. (FPS units wherever indicated 
are for guidelines only). 

 

1.4 The work should be planned in a systematic manner so that chase cuttings 
in the walls, ceilings and floors is minimized. Wherever absolutely essential, 

the chase shall be cut using chase cutting machines. Chases will not be 
allowed to be cut using hammer / chisel. The electrical boxes should be 
fixed in walls simultaneously while raising the brick work. The contractor 

shall ensure proper co-ordination of various disciplines viz. sanitary & water 
supply, horticulture & electrical etc. 

 
1.5       All the hidden items such as water supply lines, drainage pipes, 

conduits, sewers etc. are to be properly tested before covering. 

 
1.6 Samples including brand / quality of materials and fittings to be used in the 

work shall be got approved from the Engineer-in-Charge, well in advance 
of actual execution and shall be preserved till the completion of the work.   

 
1.7 Equipment like concrete pump excavators/Transit mixer etc. shall be 

allowed to be moved away from the site when, in written opinion of 

Engineer-in-Charge, the same are no longer required at site of work. 

1.8 The contractor, his agents / representative, workman etc. shall strictly 

observe orders pertaining to fire precautions prevailing in the area. 
 
1.9 Contractor(s) shall study the soil investigation report for the site, available 

in the office of the Engineer-in-Charge and satisfy himself about complete 
characteristics of soil and other parameters at site. However, no claim on 

the alleged inadequacy or incorrectness of the soil data supplied by the 
department shall be entertained. 

 

1.10 The tenderer shall see the approaches to the site. In case any approach 
from main road is required at site or existing approach is to be improved 

and maintained for cartage of materials by the contractor, the same shall 
be provided, improved and maintained by the contractor at his own cost.  

1.11 Contractor shall take all precautionary measures to avoid any damage to 

adjoining property. All necessary arrangement shall be made at his own 
cost. 

 
1.12 The contractor shall take all precautions to avoid accidents by exhibiting 

necessary caution boards day and night, speed limit boards, red flags, red 

lights and providing barriers. He shall be responsible for all damages and 
accidents caused to work due to negligence on his part. No hindrances shall 

be caused to traffic, during the execution of the work. 
 
1.13 The contractor shall take instructions from the Engineer-in-Charge 

regarding collection and stacking of materials at any place. No excavated 
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earth or building rubbish shall be stacked on area as where other buildings, 
roads, compound wall, services etc are to be constructed. 

 
1.14 The contractor shall provide at his own cost suitable weighing, surveying 

and leveling and measuring arrangements as may be necessary at site for 
checking. All such equipment’s shall be got calibrated in advance from 
laboratory, approved by the Engineer-in-Charge. Nothing extra shall be 

payable on this account. 
 

1.15 Contractor shall provide permanent bench marks, flag tops and other 
reference points for the proper execution of work and these shall be 
preserved till the end of work. All such reference points shall be in relation 

to the levels and locations, given in the Architectural and plumbing 
drawings. 

 
1.16 Water tanks, taps, sanitary, water supply and drainage pipes, fittings and 

accessories should   conform to byelaws and municipal body / corporation 

where CPWD Specifications-2019 with amendments issued on date are not 
applicable. The contractor should get the materials (fixtures/fittings) tested 

by the Municipal Body / Corporation authorities wherever required at his 
own cost.  

 
1.17 The work shall be carried out in accordance with the Architectural drawings 

and Structural drawings, to be submitted by Vendor after vetting from 

Competent Person. Before commencement of any item of work, the 
contractor shall correlate all the relevant architectural and structural 

drawings issued for the work, nomenclature of items, specifications etc. and 
satisfy himself that the information available there from is complete and 
unambiguous. The figures & the written dimensions of the drawing shall 

supersede the measurement by scale.  The discrepancy, if any, shall be 
brought to the notice of the Engineer-in-Charge for immediate decision 

before execution of the work. The contractor alone shall be responsible for 
any loss or damage occurring by the commencement of work on the basis 
of any erroneous and/ or incomplete information and no claim, whatsoever 

shall be entertained on this account. 
 

1.18 The Architectural drawings other than those indicated in nomenclature of 
items are only indicative of the nature of the work and materials/fittings 
involved unless and otherwise specifically mentioned. 

 
1.19 The contractor should submit the shop drawing of staging and shuttering 

for approval of Engineer-in-Charge before actually commencing the 
execution of work under the item.  Nothing extra shall be payable on this 
account. 

 
 

 
 
1.20 Other agencies may also simultaneously execute and install the works and 

the contractor shall afford necessary facilities for the same. The contractor 
shall leave such recesses, holes, openings, trenches etc. as may be required 

for such related works (for which inserts, sleeves, brackets, conduits, base 
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plates, clamps etc. shall be available as specified elsewhere in the contract) 
and the contractor shall fix the same at the time of casting of concrete, 

stone work and brick work, if required, and nothing extra shall be payable 
on this account. 

 
1.21 The contractor shall conduct his work, so as not to interfere with or hinder 

the progress or completion of the work being performed by other 

contractor(s) or by the Engineer-in-Charge and shall as far as possible 
arrange his work and shall place and dispose of the materials being used or 

removed so as not to interfere with the operations of other contractor or he 
shall arrange his work with that of the others in an acceptable and 
coordinated manner and shall perform it in proper sequence to the complete 

satisfaction of others. 
 

1.22   All material shall only be brought at site as per program finalized with the 
Engineer-in-Charge. Any pre-delivery of the material not required for 
immediate consumption shall not be accepted and thus not paid for. 

1.23 The contractor shall procure the required materials in advance so that there 
is sufficient time for testing of the materials and approval of the same before 

use in the work.  
 

1.24 Existing drains, pipes, cables, over-head wires, sewer lines, water lines and 
similar services encountered in the course of the execution of work shall be 
protected against the damage by the contractor at his own expense. The 

contractor shall not store materials or otherwise occupy any part of the site 
in a manner likely to hinder the operation of such services. In case 

temporary supporting/shifting of such services is required to facilitate the 
work, the same shall be done by the contractor at no extra cost. 
 

In case the existing services are to be shifted permanently, then before 
dismantling the existing services, alternate/diversion of service lines has to 

be laid by the contractor so that there is no interruption in use of existing 
services.   

The contractor has to plan the alternate suitable route for diversion/shifting 

of service lines and get the same approved from the Engineer-in-Charge 
before starting shifting of services.  Nothing extra shall be paid except the 

payment of dismantling and laying of new service lines as per conditions of 
contract.   

 

1.25 The contractor shall be responsible for the watch and ward / guard of the 
buildings, safety of all fittings and fixtures including sanitary and water 

supply fittings and fixtures provided by him against pilferage and breakage 
during the period of installations and thereafter till the building is physically 
handed over to the department. No extra payment shall be made on this 

account. 
 

 
1.26 The contractor shall be fully responsible for the safe custody of materials 

brought by him/ issued to him even though the materials may be under 

double lock key system. 
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1.27 For construction works which are likely to generate malba / rubbish to the 

tune of less than a tempo / truck load, contractor shall dispose of malba, 
rubbish & other unserviceable materials and wastes at his own cost to the 

notified specified dumping ground and under no circumstances these shall 
be stacked/ dumped even temporarily, outside the construction premises. 

 

1.28 If as per local Municipal regulations, huts for labour are not to be erected 
at the site of work, the contractor shall be required to provide such 

accommodation at a place as is acceptable to the local body and nothing 
extra shall be paid on this account. 

 

1.29 The structural and architectural drawings shall at all times be properly co-
related before executing any work. However, in case of any discrepancy 

in the item given in the schedule of quantities appended with the tender 
and Architectural drawings relating to the relevant item, the former shall 
prevail unless otherwise given in writing by the Engineer-in-charge. 

 

1.30 The contractor shall bear all incidental charges for cartage, storage and 

safe custody of materials issued by department. 
 
1.31 Any cement slurry added over base surface (or) for continuation of 

concreting for better bond is deemed to have been in-built in the items and 
nothing extra shall be payable (or) extra cement considered in consumption 

on this account. 

 
1.32 For the purpose of recording measurements and preparing running 

account bills, the abbreviated nomenclature indicated in the publications 

Abbreviated Nomenclature of Items of DSR 2023 shall be accepted. The 
abbreviated nomenclature shall be taken to cover all the materials and 
operations as per the complete nomenclature of the relevant items in the 

agreement and relevant specifications. 
 

1.33 In case of items for which abbreviated nomenclature is not available in 
the aforesaid publication and also in case of extra and substituted 

items for which abbreviated nomenclature are not provided for in the 
agreement, full nomenclature of item shall be reproduced in the 
measurement books and bill forms for running account bills. For the final 

bill, however, full nomenclature of all the items shall be adopted in 
preparing abstract in the measurement books and in the bill forms. 

 

1.34 The contractor shall have to make approaches to the site, if so required 
and keep them in good condition for transportation of labour and 
materials as well as inspection of works by the Engineer in charge. Nothing 

extra shall be paid on this account. 
 
 

1.35 No payment will be made to the contractor for damage caused by rains, or 
other natural calamities during the execution of the works and no such 
claim on this account will be entertained. 
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1.36 The contractor shall take instructions from the Engineer-in-charge for 
stacking of materials. No excavated earth or building materials etc. shall 
be stacked/collected in areas where other buildings, roads, services, 

compound walls etc. are to be constructed. 
 

1.37 The contractor shall maintain in perfect condition, all portions executed till 
completion of the entire work allotted to him. Where however phased 

delivery of work is contemplated these provisions shall apply separately to 
each phase. 

 

1.38 Wherever work is specified to be done or material procured through 
specialized agencies, their names shall be got approved well in advance 
from Engineer in charge. Failure to do so shall not justify delay in 
execution of work. It is suggested that immediately after award of 

work, contractor should negotiate with concerned specialist agencies and 
send their names for approval to Engineer in charge. Any material 

 procured without prior approval of Engineer in charge in writing is liable 
to be rejected. Engineer in charge reserves right to get the materials tested 
in laboratories of his choice before final acceptance. Non-standard materials 

shall not be accepted. 

 

1.39 Doors and frames shall be procured from specialist firms and name of such 
agencies shall be got approved from the Engineer in charge well in advance. 

 

1.40 The construction joints shall the provided in predetermined locations only 
as decided by Engineer in charge. The cost of shuttering for these 

construction joints shall be included in item of Concrete work / RCC work 
and nothing extra shall be payable on this account to the contractor. 

 

1.41 The contractor shall take all precautions to avoid accidents by exhibiting 
necessary caution boards day and night speed limit boards red flags, 
red lights and providing barriers. He shall be responsible for all dangers 
and incidents caused to existing / new work  due to negligence on 

his part. No hindrances shall be caused to traffic during the execution 
of the work. 

 

1.42 The contractor shall provide at his own cost suitable weighing surveying 
and levelling and measuring arrangements as may be necessary at site 
for checking. All such equipment’s shall be got calibrated in advance 

from laboratory, approved by the Engineer-in-Charge. Nothing extra 
shall be payable on this account. 

 

1.43 Contractor shall provide permanent bench marks and other reference 
points for the proper execution of work and these shall be preserved till 
the end of work. All such reference points shall be in relation to the levels 

and locations, given in the Architectural and plumbing drawings 
 

1.44 Other agencies will also simultaneously execute and install the works of 
electrification, air conditioning, lifts, fire-fighting etc. for this work and 

the contractor shall provide necessary facilities for the same. The 
contractor shall leave such recesses, holes openings etc. as may be 
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required for the electric, air-conditioning and other related works and 
the contractor shall fix the same at time of casting of concrete, stone 

work & brick work, if required and nothing extra shall be payable on this 
account. 

 

1.45 If the work is carried out in more than one shift or during night no claim 
on these accounts shall be entertained. 

 

1.46 Existing drains, pipes, cables, over-head wires, sewer lines, water lines 
and similar services encountered in the course of the execution of work 

shall be protected against the damage by the contractor at his own 
expense. The contractor shall not store materials or otherwise occupy 

any part of the site in a manner likely to hinder the operation of such 
services. 

 

1.47 The contractor shall be responsible for the watch and ward/guard of the 
buildings, safety of all  fittings and fixtures including sanitary and 
water supply fittings and fixtures provided by him against pilferage and 
breakage during the period of installations and thereafter till the building 

is physically handed over to the department. No extra payment shall be 
made on this account. 

 

1.48 The contractor shall render all help and assistance in documenting the total 
sequence of this project by way of photography, slides, audio-video 
recording etc. Nothing extra shall be payable to the contractor on this 

account. However, cost of photographs, slides, audio/ videography etc 
shall be borne by the department at actual basis with submission of 
supporting documents by the contractor. 

 

1.49 The Plinth Level of Building is to be kept as per Architectural drawings. All 
the items  of works such as PCC, RCC, Brickwork and shuttering etc. in 
foundation up to this plinth level with be measured and paid as the work 

done up to plinth level. Nothing extra due to higher plinth will be paid and 
contractors rates quoted for all these items shall, therefore, the deemed to 

cater for extra height of plinth. 
 
1.50 The contractor shall establish a laboratory at site to test the coarse 

aggregate, fine aggregate, water, sand, cement etc.  

1.51 With each Running Bill, the details of test carried out shall be submitted by 

the contractor as per proforma attached. 
 

1.52 On completion of work, the contractor shall submit at his own cost four 
prints of “as built” drawings to the Engineer-in-Charge. These drawings shall 
have the following information. 

a) Run off of all piping and their diameters including soil, waste pipes 
and vertical stacks. 

b) Ground and invert level of all drainage pipes together with locations 
of all manholes and connections, up to out-fall.  

c) Run off of all water supply lines with diameters, location of control 

valves, access panels etc.  
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In case the contractor fails to supply “as built drawing” aforesaid within 30 
days of the date of completion, then the recovery @ Rs.10,000/- each for 

such set of drawings (as applicable) shall be made from the contractor’s 
final bill. 

 
1.53 In the item of providing and fixing precast reinforced cement concrete in 

shelves the cost of cutting chases and making good the same shall be 

inclusive in the item ad nothing extra shall be paid on this account. 
 

1.54 In  the  item  of  finishing  walls  with water proofing cement paint, 
only  

the plain / flat are shall be measured for payment and nothing extra shall 

be paid on account of pointed wall surface. 
 

1.55 Unless otherwise specified in the schedule of quantities or CPWD  
Specifications-2019 with amendments issued on date, the rates for 
respective items shall be all inclusive and apply to the following: - 

 
(i) All lifts & all heights, floors including terrace, leads and depths.  

(ii)   All labour, material, tools and plants and other inputs involved in the 
execution of the item. 

(iii)   Any of the conditions and specifications mentioned in the tender 
documents. 

(iv)   Pumping / bailing out surface water / rain water / sub soil water, if 

necessary for any reason. 
(v)    Providing sunk flooring in bath-rooms, kitchen, etc.  

(vi)   Any legal or financial implications resulting out of disposal of earth, 
if any. 

(vii)   Payment of Royalty at the prevailing rates, if any, on the boulders, 

metal, shingle, sand and bajri etc. or any other material collected by 
him for the work direct to revenue authorities. 

(viii)  Performance test of the entire installation(s) before the work is finally 
accepted.  

(ix)   Any cement slurry added over base surface (or) for continuation of 

concreting for better bond is deemed to have been built in the items. 
(ix) All incidental charges for cartage, storage and safe custody of 

materials brought to site. 
 

2.0.  QUALITY ASSURANCE OF THE WORK: 

 
1.  The contractor shall ensure quality control measures on different 

aspects of construction including materials, workmanship and correct 
construction methodologies to be adopted. He shall have to submit 
quality assurance programme within two weeks of the award of work. 

The quality assurance programme should include method statement 
for various items of work to be executed along with check lists to 

enforce quality control. 
 
2.  The contractor shall get the source of all other materials, not 

specified elsewhere in the document, approved from the Engineer-
in-Charge. The contractor shall stick to the approved source unless 

it is absolutely unavoidable. Any change shall be done with the prior 
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approval of the Engineer-in-Charge for which tests etc. shall be done 
by the contractor at his own cost. Similarly, the contractor shall 

submit brand/ make of various materials not specified in the 
agreement; to be used for the approval of the Engineer-in-Charge 

along with samples and once approved, he shall stick to it. 
 
3.  The contractor shall submit shop drawings of staging and shuttering 

arrangement, aluminium work, and other works as desired by 
Engineer In Charge for his approval before execution. The contractor 

shall also submit bar bending schedule for approval of 
Engineer –in – charge before execution. 

 

A)  Laboratory at Site: 
 

The contractor shall provide at site, the testing equipment and 
materials for the field tests mentioned in the list of mandatory tests 
given in CPWD Specifications-2019 (Vol. 1 & 2) with amendments 

issued on date at his own cost. Nothing extra shall be payable to him 
on this account. In all cases, cost of samples and to and fro carriage 

shall be borne by the contractor (As per DG MAN/410 dated 
22/10/2021 circular).  

 
The representatives of the department shall be at liberty to inspect 
the testing facilities at site and conduct testing at random in 

consultation with Engineer in charge. The contractor shall provide all 
necessary facilities for the purpose. The laboratory shall be equipped 

as per lab details provided. 
All test which can be performed in the site lab with above equipment’s 
shall be done at site except that at least 10% testing of materials 

shall be got done from external laboratories. However, for the tests 
to be carried out by the external laboratories, the contractor shall 

supply free of charge all the materials required for testing, including 
transportation. The testing charges shall be borne by the Contractor. 
 

B) Other Laboratories: 
 

The contractor shall arrange carrying out of all tests required under 
the agreement through the laboratory as approved by the Engineer-
in-Charge and shall bear all charges in connection therewith including 

fee for testing. The said cost of tests shall be borne by the contractor 
in the manner indicated below:- 

 
(All expenditure to be incurred for testing of samples e.g. packing 
sealing, transportation, loading, unloading etc. including testing 

charges shall be borne by the contractor. The NIT shall have list of 
approved laboratories for testing as approved by ADG.DG/MAN/410 

dated 22/10/2021). 
 
If the tests, which were to be conducted in the site laboratory, are 

conducted in other laboratories for whatever the reasons, the cost of 
such tests shall be borne by the contractor. 
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4.   Sampling of Materials: 
 

Sample of building materials fittings and other articles required for 
execution of work shall be got approved from the Engineer-in-

Charge. Articles manufactured by companies of repute and approved 
by the Engineer-in-Charge shall only be used. Articles bearing BIS 
certification mark shall be used in case the above are not available, 

the quality of samples brought by the contractor shall be judged by 
standards laid down in the relevant BIS specifications. All materials 

and articles brought by the contractor to the site for use shall 
conform to the samples approved by the Engineer-in-Charge which 
shall be preserved till the completion of the work. 

 
5. The contractor shall ensure quality construction in a planned and time 

bound manner. Any sub-standard material/work beyond set out 
tolerance limit shall be summarily rejected by the Engineer-in-
Charge. 

 
6. BIS marked materials except otherwise specified shall be subjected 

to quality test at the discretion of the Engineer-in-Charge besides 
testing of other materials as per the specifications described for the 

item/materials. Wherever BIS marked materials are brought to the 
site of work, the contractor shall if required, by the Engineer-in-
Charge furnish manufacturers test certificate or test certificate from 

approved testing laboratory to establish that the material produced 
by the contractor for incorporation in the work satisfies the provisions 

of BIS codes relevant to the material and/or the work done. 
 
7.   The contractor shall procure all the materials at least in advance so 

that there is sufficient time for testing and approving of the materials 
and clearance of the same before its use in work. 

 
8.   All materials brought by the contractor for use in the work shall be 

got checked from the Engineer-in-Charge or his authorized 

representative of the work on receipt of the same at site before use. 
 

9.  The contractor shall be fully responsible for the safe custody of the 
materials issued to him even if the materials are in double lock and 
key system. 

 
10.   QUALITY & QUARRIES OF STONE AGGREGATE & SAND 

 
The Stone aggregate/ stone/ coarse sand/ fine sand shall be brought 
by the contractor from any query legitimately authorized by the 

concerned local authorities and the materials brought at site should 
conform to relevant CPWD Specifications-2019 with amendments 

issued on date. 
 
11.  The contractor shall provide approved type of supports for 

maintaining the bars in position and ensuring required spacing and 
correct cover of concrete to reinforcement as called for in the 

drawings. Spacer blocks of required shape and size, MS chairs and 
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spacer bars shall be used in order to ensure accurate positioning of 
reinforcement. Spacer blocks shall be cast well in advance with 

approved proprietary pre-packed free flowing mortars (conbextra as 
manufactured by M/s Fosroc Chemicals India Ltd. or approved 

equivalent) of high early strength. Blocks of polymer shall not be 
used as spacer blocks unless specially approved by the Engineer-in-
Charge. Rate of item of steel reinforcement is inclusive of cost of such 

cover blocks. 
 

3.0. TESTING OF MATERIAL: - 
 
3.1 Samples of materials required for testing shall be provided free of 

charge by the contractor. The cost of tests shall be borne by the 
contractor  in the manner indicated below: 

 
(All expenditure to be incurred for testing of samples e.g. packing 
sealing, transportation, loading, unloading etc. including testing 

charges shall be borne by the contractor. The NIT shall have list of 
approved laboratories for testing as approved by ADG.DG/MAN/410 

dated 22/10/2021). 
  

3.2.  
a) All the test in field lab setup at construction site shall be carried 

out by the Engineering Staff deployed by the contractor which 

shall be 100% witnessed by JE & 50% of tests shall be witnessed 
by AE –in-charge. At least 10% of the tests are to be witnessed 

by the EE/ SE division office. 
 

b) All the entries in the registers will be made by the designated 

Engineering staff of the   contractor and same should be 
regularly reviewed by JE/AE/EE/SE division office. 

 
c) Contractor shall be responsible for safe custody of all the test 

registers. 

 
d) Submission of copy of all test registers, materials at site Register 

and hindrance register along with each alternate Running Account 
Bill and Final Bill shall be mandatory. These registers should be 
duly checked by JE in Division Office & receipts of registers should 

also be acknowledged by Accounts Officer by signing the copies 
and register to confirm receipt in division office.  

 
e) Extensive testing of the materials used for construction is a pre-

requisite for attaining high quality of the work. This shall also 

require specialized tests, physical, chemical, ultrasonic, x-ray and 
various other types of tests which cannot possibly be carried out 

in a site laboratory. These tests also require specialized personal 
who regularly deal in such testing. Therefore, the need arises for 
carrying out the tests in outside laboratories. 

 
3.3 These laboratories may be in the Govt. sector, Semi Govt. or Private 

sector. The outside private laboratories shall be short listed before 
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handed by EE and approval obtained from SE. In case of laboratories 
in the private sector, the past record and reputation of the laboratory 

must invariably be given due consideration. The infrastructure in 
these laboratories can also be inspected before they are short listed. 

 
3.4 However, testing of material in any Govt., Lab / Public Undertaking 

Lab/IIT or NIT Lab/Govt. Engineering College may be allowed by 

Superintending Er.-Civil without prior approval of higher officers 
provided these labs have all necessary facility to carry out the 

required tests. 
 
3.5. The contractor shall ensure quality construction in a planned and time 

bound manner. Any sub-standard material / work beyond set-out 
tolerance limit shall be summarily rejected by the Engineer-in-Charge 

& contractor shall be bound to replace / remove such sub-standard / 
defective work immediately.  

 

3.6 The list of Field equipment referred above are to be arranged and 
maintained by the contractor at the site of work. In case the 

equipment required for any test is not available at site, the 
department shall get the test conducted from the third party. 

However, in that event, besides providing free materials of sample, 
the cost of taking of sample, packing, transportation, testing charges 
etc. shall be borne by the contractor irrespective of the results.  

 
3.7 Maintenance of Register of Tests:- 

 
(i) All the registers of tests carried out at Construction Site or in outside 

laboratories shall be maintained by the contractor. 

 
(ii) All Samples of materials including Cement Concrete Cubes shall be 

taken jointly with Contractor by JE and  out of this at least 50% 
samples shall be taken in presence of AE in charge. If there is no JE, 
all Samples of materials including Cement Concrete Cubes shall be 

taken by AE/EE jointly with Contractor. All the necessary assistance 
shall be provided by  the contractor. Cost of sample materials is to be 

borne by the contractor and he shall be responsible for safe custody 
of samples to be tested at site. 

 

(iii) All the tests to be conducted  at Construction Site shall be carried out 
by the Engineering Staff deployed by the contractor which shall be 

100% witnessed by JE and 50% of tests shall be witnessed by EE/AE-
in-charge. At least 10% of the tests are to be witnessed by the 
Executive Er-Civil. For outstations, the percentage of tests to be 

witnessed by JE, AE & EE are to be decided by NIT Approving Authority 
and should form part of QA Plan. 

 
(iv) All the entries in the registers will be made by the designated 

Engineering Staff of the contractor and same should be regularly 

reviewed by JE/AE/EE. 
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(v) Contractor shall be responsible for safe custody of all the test 
registers. 

 
3.8 Maintenance of Material at Site (MAS) Register – 

 
(i) All the MAS Registers including Cement and Steel Registers shall 

be  

maintained by Contractor. 
 

(ii) Each of the entry of receipt of material at site shall be 100% test  
checked by JE or by AE/EE if there is no JE. 

 

iii) Each MAS Register shall be checked by JE at least twice a week and 
at least once a week by AE/EE. If There is no JE then MAS registers 

will be checked by AE/EE at least twice a week. 
 
(iv)  Cement Register shall be reviewed by EE at least one in a month. For 

outstations the frequency of checking the Registers by JE, AE & EE is 
to be decided by NIT Approving Authority and should form part of QA 

plan. 
 

4.0  SECRECY: 
 
4.1 The contractor shall take all steps necessary that all persons 

employed on any work in connection with the contract have notice 
that the Indian Official Secrets Act 1923 applies to them & will 

continue so to apply even after the execution of such works under 
the contract. 

 

4.2 The contract is confidential and must be strictly confined to the 
contractor’s own use (except so far as confidential disclosure to sub-

contractors or suppliers as necessary) and to the purpose of the 
contract. 

 

4.3 All documents, copies thereof & extracts there from furnished to the 
contractor shall be returned to the Engineer-in-Charge on the 

completion of the work / works or the earlier determination of the 
contract. 

 

5.0  LABOUR AND SECURITY: 
 

5.1 Contractor should provide his plan for labour huts as per his 
requirement and get it approved from the Engineer-in-Charge. The 
contractor will be provided space subject to approval by competent 

Authority and availability  for labour huts etc. inside the campus but 
the space requirement and location, as assessed by Engineer-in-

Charge shall be final and binding.  
 
5.2 Contractor has to follow the security requirement of the campus and 

obtain necessary entry passes for the labour and vehicles and follow 
security checks at entry / exit gates, restriction on movement of 

vehicle, restricted timings of working etc. The Department however 
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shall assist the contractor in obtaining such passes for movement of 
vehicles and labour. No claim whatsoever shall be entertained on 

account of delay in entry of vehicles and labour including restrictions 
in working hours, if there is any.   

 
5.3 The contractor shall employ only Indian Nationals after verifying their 

antecedents and loyalty. The contractor shall, on demand submit list 

of his agents, employees and work people concerned & shall satisfy 
as to the bonafide of such people. 

 
5.4 The contractor & his work people shall observe all relevant rules 

regarding security promulgated in which work is to be carried out by 

the Controlling Administrative Authority of the campus/area 
(hereinafter referred to as “Administrator”).  

 
5.5 The contractor, his representative, workman shall be allowed to enter 

through specified gates & timing as laid down by the controlling 

authority. They shall be issued an identity card or an individual pass 
in accordance with the standing rules & regulations & they should 

possess the same while working. The contractor shall be responsible 
for the conduct & actions of his workman, agents / representatives. 

 
5.6 Normally contractor shall be allowed to carry out work between 7 AM 

to 6 PM. However, he may also be allowed to carry out the work 

beyond 6 PM & up to 7 AM if the site conditions / circumstances so 
demand with prior written permission from the “Administrator”.  

 
However, if the work is carried out in more than one shift or at night, 
no claim on this account shall be entertained.  

 
5.7 Normally contractor’s material / vehicles etc shall be allowed to move 

in / go-out between 7 AM to 7 PM only & no movement of material / 
vehicles out of site of work shall be allowed during night hours unless 
specific permission is obtained from the “Administrator”. 

 
5.8 In case if a separate entry has been allowed, the contractor has to 

make all arrangement for making a separate entry gate and 
barricading of the working area to segregate/separate the same from 
other areas.  All these have to be done by the contractor at his own 

cost including safeguarding any untoward incident in the restricted 
area due to separate entry gate and barricading arranged by the 

contractor.  No extra amount on this account shall be payable by the 
department. 

 

6.0  TRANSPORTATION AND OFFICE INFRASTRUCTURE:  
 

6.1 In order to complete the work within the scheduled time if the 
contractor shall be required to do the work in more than one shift 
and accepted by the department the contractor will provide vehicular 

facilities to the site staff to reach the site and their residence at his 
own cost for their services required beyond the normal office hours. 

In case the contractor fails to provide the facilities Engineer-in-
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Charge shall be at liberty to make the arrangement themselves and 
deduct the respective cost from the contractor’s bills. 

 
7.0  PROGRAM CHART: - 

 
7.1 The Contractor shall prepare an integrated program chart for the 

execution of work, showing clearly all activities from the start of work 

to completion, with details of manpower, equipment and machinery 
required for the fulfillment of the program within the stipulated period 

or earlier and submit the same for approval of the Engineer-in-
Charge within 15 days of the issue of letter of acceptance for the 
contract. 

  
7.2 The work has to be completed in stages as indicated in the Milestones 

under Schedule ‘F’ and the program should be prepared in such a 
manner to achieve these Milestones as indicated therein or earlier. 

7.3 The program chart should include the following: - 

 
a) Descriptive note explaining sequence of various activities. 

 
b) Network (PERT/CPM/BAR CHART) which will indicate resources in 

financial terms, manpower and specialized equipment for every 
important stage. 
 

c) Program for procurement of materials by the contractor. 
 

d) Program of procurement of machinery/equipment’s having 
adequate capacity, commensurate with the quantum of work to 
be done within the stipulated period, by the contractor. 

 
7.4 If at any time, it appears to the Engineer-in-Charge that the actual 

progress of work does not conform to the approved program referred 
above, the contractor shall produce a revised program showing the 
modifications to the approved program by additional inputs to ensure 

completion of the work within the stipulated time.   
 

7.5 The submission of revised program or approval by the Engineer-in-
Charge of such program or the furnishing of such particulars shall not 
relieve the contractor of any of his duties or responsibilities under 

the contract. This is without prejudice to the right of Engineer-in-
Charge to take action against the contractor as per terms and 

conditions of the agreement. 
 
7.6    Notwithstanding the fact that the contractor will have to pay to the 

Labourers and other staff engaged directly or indirectly on the work 
according to the provisions of the labour regulations and the 

agreement entered upon and/or extra amounts for any other reason. 
 
8.0  PROGRESS AND MONITORING OF WORK:  
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Contractor shall give the Engineer-in-Charge on the 10th day of each 
month, progress report of the work done during the previous month.  

Such progress report will include the project progress summary, work 
progress (planned v/s. actual), PERT chart, mile stone status, 

financial progress status, manpower deployment status, important 
materials consumed, materials at site at the beginning of the month, 
materials consumed during the month and the balance quantities at 

the end of month and progress of the work stating the reasons for 
shortfall, if any including the steps and measures to be taken for 

making good the shortfall in the succeeding period. Non submission 
of aforesaid progress report shall make contractor liable for action 
under breach of contract conditions. 

 
9.0.  SAMPLE OF MATERIALS:- 

 
9.1 All materials and fittings brought by the contractor to the site for use 

shall conform to the samples approved by the Engineer-in-Charge 

which shall be preserved till the completion of the work. If a particular 
brand of material is specified in the item of work in Schedule of 

Quantity, the same shall be used after getting the same approved 
from Engineer-in-Charge. Wherever brand / quality of material is not 

specified in the item of work, the contractor shall submit the samples 
as per List of Preferred Makes as at Page No.108 to 113 or approval 
of Engineer-in-Charge. For all other items, ISI Marked materials and 

fittings shall be used with the approval of Engineer-in-Charge. 
Wherever ISI Marked material / fittings are not available, the 

contractor shall submit samples of materials / fittings manufactured 
by firms of repute conforming to relevant Specifications or IS codes 
for the approval of Engineer-in-Charge. 

 
9.2 To avoid delay, contractor should submit samples as stated above 

well in advance so as to give timely orders for procurement. If any 
material, even though approved by Engineer-in-Charge is found 
defective or not conforming to specifications shall be replaced / 

removed by the contractor at his own risk & cost. 
 

9.3. BIS marked materials except otherwise specified shall also be 
subjected to quality test besides testing of other materials as per the 
specifications described for the item/material. Wherever BIS marked 

materials are brought to the site of work, the contractor shall, furnish 
manufacturer’s test certificate or test certificate from approved 

testing laboratory to establish that the material procured by the 
contractor for incorporation in the work satisfies the provisions of 
specifications relevant to the material and / or the work done.  

 
BIS marked items (except cement & steel for which separate 

provisions have been made in para 10.0) required on the work shall 
be got tested, for only important tests, which govern the quality of 
the product, as decided by the Engineer-in-Charge. The frequency of 

such tests (except the mandatory test) shall be 5% of the frequency 
as specified in BIS.  For mandatory test, frequency shall be as 
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specified in the CPWD Specifications-2019 with amendments issued 
on date. 

9.4 For certain items, if frequency of tests is neither mentioned in the 
CPWD Specifications-2019 with amendments issued on date & BIS, 

then tests shall be carried out as per decision of Engineer-in-Charge. 
10 CEMENT & STEEL REINFORCEMENT (IF NOT STIPULATED, TO 

BE PROCURED  BY THE CONTRACTOR). 

 
10.1 Contractor has to produce manufacturers test certificate for each lot 

of Cement & Steel Reinforcement procured at site. 
 
10.2 CEMENT:- 

 
10.2.1          The contractor shall procure 43 Grade Ordinary Portland 

Cement  confirming to IS: 269-1989  Portland Pozzolana Cement 
confirming to IS: 1489 Part -I  as required in the work from reputed 
manufacturers of cement such as  ACC, UltraTech, Vikram, Shree 

Cement, Ambuja, JP Cement, Century Cement and JK Cement Or 
from any other reputed cement manufacturer having a production 

capacity not less than one million tons per annum  as approved by 
the ADG for that sub region, in 50 kg. bags bearing manufacturer’s 

name and ISI marking, along with manufacturers test certificate for 
each lot. Portland Pozzolana Cement is to be used for RCC works only 
subject to fulfillment of conditions of  circular number CDO/SE(RR)/ 

Fly-Ash (MAN) 02 dated 09.04.09. In case contractor/firm uses OPC 
only nothing extra shall be paid. 

 
10.2.2          Samples of cement arranged by the contractor shall be taken 

by the Engineer-in-Charge and got tested in accordance with 

provisions of relevant BIS Codes. The cement for such testing 
purpose shall be supplied by the contractor free of charge. In case 

test results indicate that the cement arranged by the contractor does 
not conform to the relevant BIS Codes, the same shall stand rejected 
and shall be removed from the site by the contractor at his own cost 

within a week’s time of written order from the Engineer-in-Charge to 
do so.  The cost of tests shall be borne by the contractor 

 
(All expenditure to be incurred for testing of samples e.g. packing 
sealing, transportation, loading, unloading etc. including testing 

charges shall be borne by the contractor. The NIT shall have list of 
approved laboratories for testing as approved by ADG.DG/MAN/410 

dated 22/10/2021). 
 
10.2.3 OPC/ PPC shall be brought at site in bulk supply of approximately 30 

tons or as decided by the Engineer-in-Charge. 
 

10.2.4 OPC/PPC bags shall be stored in separate godowns. Separate 
godowns for tested cement and fresh cement (under testing) to be 
constructed by the contractor at his own cost as per sketches given 

in C.P.W.D Specifications having weather-proof roofs and walls. The 
size of the cement godown is indicated in the sketches for guidance. 
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The actual size of godown shall be as per site requirements and 
nothing extra shall be paid for the same. Each godown shall be 

provided with a single door with two locks. The keys of one lock shall 
remain with Engineer-in-Charge of the work and that of other lock 

with the authorized agent of the contractor at the site of work so that 
the cement is issued from godown according to the daily requirement 
with the knowledge of both parties. The account of daily receipt and 

issue of cement shall be maintained in a register in the prescribed 
proforma and Signed daily by the contractor or his authorized agent 

and Engineer-in-Charge or his authorized representative in token of 
its correctness. The day-to-day receipt and issue accounts of 
different grade/brand of cement shall be maintained separately in the 

standard proforma by the contractor or his authorized representative 
which shall be duly Signed by the authorized representative of the 

Engineer-in-Charge before issue to the work on day-to-day basis. 

 The capacity of each cement go-down shall be 300 bags of cement 
or more as decided by the Engineer-in-Charge and shall be 

constructed by the contractor at site of work and at the site of 
batching plant for which no extra payment shall be made. The 

contractor shall be responsible for the watch and ward and safety of 
the cement go-downs. The contractor shall facilitate the inspection 

of the cement go-downs by the Engineer-in-Charge at any time. 
 
10.2.5 The actual issue and consumption of cement on work shall be 

regulated and proper accounts maintained as provided in the 
contract. The theoretical consumption of cement shall be worked out 

as per procedure prescribed in Clause-38 of the contract and shall be 
governed by the conditions laid therein. 

 

10.2.6 If the quantity of cement actually used in the work is found to be 
more than the theoretical quantity of cement including authorized 

variation, nothing extra shall be payable to the contractor on this 
account. In the event of it being discovered that after the completion 
of the work, the quantity of cement used is less than the quantity 

ascertained as herein before provided (allowing variation on the 
minus side as stipulated in Clause - 38), the cost of quantity of 

cement not so used shall be recovered from the contractor as 
specified in schedule. Decision of the Engineer-in-Charge in regard 
to theoretical quantity of cement which should have been actually 

used as per the schedule and recovered at the rate specified, shall 
be final and binding on the contractor. 

 
For non-scheduled items, the decision of the Superintending 
Engineer regarding theoretical quantity of the cement, which should 

have been actually used, shall be final and binding on the contractor. 
 

10.2.7 Cement brought to site and cement remaining unused after 
completion of work shall not be removed from site without written 

permission of the Engineer-in-Charge. 
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10.2.8 In case the contractor brings surplus quantity of cement the same 
shall be removed from the site after completion of work by the 

contractor at his own cost after approval of the Engineer-in-Charge. 
 

10.2.8 Cement, which is not used within 90 days from its date of 
manufacture, shall be retested at approved laboratory.  Until the 

results of such tests are found satisfactory, it shall not be used on 
the work. 

 
10.3  STEEL REINFORCEMENT: - 
 

10.3.1  The contractor shall procure Thermo Mechanical Treated (TMT) Steel 
Reinforcement bars of Fe 500D from Primary producers such as SAIL, 

Tata Steel Ltd.,  RINL, Jindal Steel and Power Ltd. & JSW Steel Ltd. 
Or their authorised dealers or any other producer as approved by the  

 

CPWD who are using iron ore as the  basic raw material / input and 
having Crude Steel Capacity of 2.00 million tons per annum and 

above.   
 

In case of non-availability of steel from primary producer the NIT 

approving authority may permit use of TMT reinforcement bars 
procured from steel producers having Integrated Steel Plants (ISPs) 

using iron ore as the basic raw material for production of crude steel 
which is further rolled into finished shapes in-house having crude 

steel capacity of 0.50 million tons annum and more. A separate list 
of producers for this category shall be approved by the ADG 
concerned for their sub region under intimation to directorate CPWD/ 

CE, CSQ.  
  

In case of non–availability of steel from Primary producers as well as 
ISPs then the NIT approving authority may also permit use of TMT  
reinforcement bars procured from secondary producers. In such 

cases following conditions are to be stipulated in the NIT by NIT 
approving authority. The agency/contractor procures TMT 

reinforcement bars produced from approved secondary producers the 
following conditions, should be satisfied and payment shall be made 
as stipulated under para 10.3.10: 

 
a) The grade of the steel shall be Fe 500 D as per BIS 1786-2008. 

b) The secondary producers have valid BIS licence to produce TMT steel 
bars conforming to IS 1786: 2008. In additional to BIS licence, the 
secondary producer must have valid licence from either of the firms 

Tempcore, Thermax, Evcon Turbo & Turbo Quench to produce TMT 
bars. 

c) The TMT bars procured from primary producers shall conform to 
manufacture’s specifications. 

d) The TMT bars procured from secondary producers shall conform to 

the specifications as laid by Tempcore, Thermax, Evcon Turbo & 
Turbo Quench as the case may be.  
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e) TMT bars procured either from primary producers or secondary 
producers, the specifications shall meet the following provisions of IS 

1786: 2008 pertaining to Fe500D grade of steel: 
 

Mechanical Properties 
 
Parameter Minimum Value 

 
Yield Strength 500 N/ sq.mm. 

 
Tensile Strength, Min  
 

 

10 percent more than the actual 0.2 percent proof 
stress/ yield stress but not less than 500 N/ 

sq.mm. 
 

 
Elongation Percentage, Min. on 
gauge length 5.65√A, where A is 

the cross-sectional area of the test 
piece 

 
 
 

16.0 

  
Chemical Properties 

 
Chemical Constituents Maximum % as per BIS 1786: 2008 for Fe 500D 

grade of steel 

 
Carbon 0.30 

Sulphur 0.055 
Phosphorus 0.055 
Sulphur + Phosphorus 0.105 

 
10.3.2 The contractor shall have to obtain and furnish test certificates to 

Engineer –in- Charge in respect of  all the supplies brought by him 
to the site of work. 

 

10.3.3 Samples shall also be taken and got tested by the Engineer-in-
Charge as per the provisions in this regard in relevant BIS codes. In 

case the test results indicate that the steel arranged by the contractor 
does not conform to the specifications, as defined under para 10.3.1 
(a) above, the same shall stand rejected, and it shall be removed 

from the site of work by the contractor at his cost within a week time 
or written orders from the Engineer-in Charge to do so. 

 
10.3.4 The steel reinforcement shall be brought in bulk supply as decided 

by the Engineer-in-Charge along with manufacturer test certificate 

for each lot. 
10.3.5 The steel reinforcement shall be stored by the contractor at site of 

work in such a way as to prevent their distortion and corrosion and 
nothing extra shall be paid on these accounts. Bars of different sizes 
and lengths shall be stored separately to facilitate easy counting and 

checking. 
 



 

Correction—Nil  Deletion—Nil  Insertion—Nil  Overwriting—Nil                              

    
Page - 56 

Sheet No. III - 56 

10.3.6 Unless OTHERWISE specified elsewhere in the contract document, 
the testing (nominal mass, tensile strength, bend test, rebend test 

etc.) shall be done as per frequency of samples not less than as given 
below  

 

SIZE OF BAR FOR CONSIGNMENT 

BELOW 100  TONS 
 

FOR CONSIGNMENT OVER 

100 TONS 

Under 10 mm dia One sample for each 25 tons 
or part thereof. 

One sample for each 40 tons or 
part thereof 
 

10 mm to 16 mm dia One sample for each 35 tons 
or part thereof. 

One sample for each 45 tons or 
part thereof 

 

Over 16 mm dia One sample for each 45 tons 

or part thereof 

One sample for each 50 tons or 

part thereof 

 

Tolerances on Nominal Mass 
 

Nominal size in mm Tolerance on Nominal Mass Percent 
 

 Batch Individual sample 
+  

Individual 
sample for  
coil. 

    
(a) Up-to and including 10 +7      -8 +8 

 
(b) Over 10 up-to and  

      including 16 

+5      -6 +6 

 
(c) Over 16  

+3      -4 +4 

 
+   For individual sample plus tolerance is not specified.  

 
*  For coils batch tolerance is not specified. 

 
10.3.7 The contractor shall supply free of charge the steel required for 

testing including transportation to testing laboratories. The cost of 

tests shall be borne by the contractor. All expenditure to be incurred 
for testing of samples e.g. packing sealing, transportation, loading, 

unloading etc. including testing charges shall be borne by the 
contractor. The NIT shall have list of approved laboratories for testing 
as approved by ADG.DG/MAN/410 dated 22/10/2021 

10.3.8 The Actual issue and consumption of steel on work shall be regulated 
and proper account maintained as provided in clause 10 of the 

contract. The theoretical consumption of steel shall be worked out as 
per procedure prescribed in Clause 42 of the contract and shall be 
governed by conditions laid therein. In case the consumption is less 

than theoretical consumption including permissible variation, 
recovery at the rate so prescribed shall be made. In case of excess 

consumption, no adjustment needs to be made.  
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10.3.9 Steel brought to site and steel remaining unused shall not be 

removed from site without the written permission of the Engineer-in-
Charge. 

 
10.3.10   In case if contractor is permitted to uses TMT reinforcement bars 

procured from ISPs or secondary producers then, 

(i) The Rate of providing & laying TMT reinforcement bars as quoted 
by the contractor in the tender shall also be reduced by ------- per 

kg. 
 
10.3.11. The contractor shall submit original vouchers from the manufacturer  

for the total quantity of steel supplied under each consignment to be 
incorporated in the work. All consignment received at the work site 

shall be inspected by the Site staff along with the relevant documents 
before acceptance. The contractor shall obtain Original Vouchers and 
Test Certificates and furnish the same to the Engineer-in-Charge in 

respect of all the lots of steel brought by him from approved supplier 
to the site of work. The original vouchers and test certificates shall 

be defaced by the Site staff and kept on record in the site office. 
 

10.3.12  Reinforcement including authorized spacer bars and lappages shall 
be measured in length of different diameters as actually (not more 
than as specified in the drawings) used in the work nearest to a 

centimeter. Wastage and unauthorized overlaps shall not be 
measured. 

 
10.3.13 The standard sectional weights referred to as in Table 5.4 in para 

5.3.4 in CPWD Specifications-2019 with amendments issued on date 

will be considered for conversion of length of various sizes of M.S. 
Bars, T or Steel Bars and T.M.T. bars into Standard Weight. 

 
10.3.14 Records of actual Sectional weights shall also be kept dia-wise and 

lot-wise. The average sectional weight for each diameter shall be 

arrived at from samples from each lot of steel received at site. The 
decision of the Engineer-in-Charge shall be final for the procedure to 

be followed for determining the average sectional weight of each lot. 
Quantity of each diameter of steel received at site of work each day 
will constitute one single lot for the purpose. The weight of steel by 

conversion of length of various sizes of bars based on the actual 
weighted average sectional weight shall be termed as Derived Actual 

Weight. However, for the stipulated issue of steel reinforcement up 
to and including 10mm diameter bars, the actual weight of steel 
issued shall be modified to take into account the variation between 

the actual and the standard coefficients and the contractors’ accounts 
will be debited by the cost of modified quantity. 

 
10.3.15   a) If the Derived Weight as in sub-para (10.3.14) above is less than the 

Standard Weight as in Sub-para (10.3.13) above then the Derived 

Actual Weight shall be taken for payment provided, if it is within the 
tolerances specified in IS 1786-2008, otherwise whole lot will be 

rejected. 
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b) If  the Derived Actual Weight is found more than the Standard 

Weight, the Standard Weight as per in sub-para (10.3.13) above 
shall be taken for payment. In such case nothing extra shall be paid 

for the difference between the Derived Actual Weight and the 
Standard Weight. 

 

11.0 ENGAGING SPECIALIZED AGENCIES FOR WORKS:- 
 

11.1 The Contractor shall engage specialized agency unless otherwise 
approved by any Institute Department having adequate technical 
capability and experience of having executed at least one work of 

similar items of 80% or more magnitude or two works of similar items 
of aggregate value minimum 50% or three works of similar items of 

minimum 40% magnitude individually for executing the following 
items of the work and/Orany other items of work where specialized 
firm is required to be engaged as per contract conditions. For 

determining the required magnitude, the value of the work executed 
may be suitably enhanced with the prevailing approved cost index.  

 
(i) Anti Termite treatment work. 

(ii) Factory made Wooden Shutters of all types except Flush 
Doors. 

(iii) Water proofing treatment work of all types. 

(iv) Tubewell installations  
(v) Overhead Tank. 

(vi) Aluminum Work. 
 

11.2 The Specialized agency for the work shall be got approved from the 

Engineer-in-Charge well before actual commencement of the item of 
work. The contractor shall submit the list of Specialized agencies 

except for Internal Electrical Installation, proposed to be engaged by 
him along with necessary performance certificates, within 30 days 
from the date of issue of acceptance letter to substantiate technical 

capability and experience of the agency for prior approval of the 
Engineer-in-Charge. 

 
11.3.1 For Internal Electrical Installation work as contained in the Electrical 

component work under Section VII, the Electrical Agency to be 

associated shall be of appropriate class of CPWD. Provisions 
mentioned under Sr. No. 11.1 above are not applicable for 

engagement of Electrical Agency. However, contractor shall submit 
MOU to Executive Engineer (Elect.) AIIMS Bilaspur H.P. ssigned with 
eligible Electrical Contractor/Agency along with consent letter of 

Electrical Agency at least 7 days before the last date of submission 
of Performance Guarantee. It will be obligatory on the part of main 

contractor to sign the tender documents for all the components. 
 
11.3.2 If the main contractor fails to associate agency/agencies for 

execution of minor components of work within prescribed time or 
furnishes incomplete details or furnishes details of ineligible agencies 

even after the tenderer is given due opportunity, the entire scope of 
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such component of works shall be withdrawn from the tender and the 
same shall be got executed by the Engineer-in-Charge at the risk and 

cost of the main contractor. 
 

11.3.3 Same milestones shall be applicable for all components of work. 
 
11.4 For the specialized item of Polypropylene Pipes the contractor shall 

engage such vendors as approved by the manufacturer. Provisions 
mentioned under Sr. No. 11.1 above not applicable for Polypropylene 

Pipes. 
 
12.0  SAMPLE QUARTER/ ROOM: - 

 
The contractor shall construct a sample quarter/ room complete in 

all respects including all Civil details/ fixtures, as contained in “Table 
of Mile Stone(s)”. The sample quarter/ room shall be inspected and 
approved by the Engineer-in-Charge. Slight changes with regard to 

the fixtures/ fittings/ details/ dimensions etc. may occur as per the 
actual requirement or in order to enhance the functionality of the 

product or the unit. Thus, the procurement for all the internal 
fittings/fixtures/ fabricated material and other material etc. shall be 

done by the contractor only after the approval of the sample 
quarter/room. 

 

13.0 Defect liability: 
 

13.1 The contractor’s liability during the defect liability period from the 
final date of completion as per clause 17 shall be limited to 
rectification of defects including replacement as follows which in the 

opinion of Engineer-in-Charge are not man made. 
 

Sl. 
No. 

Description Defect Liability 

(i)  Anti termite 
treatment 

(a) Termites found if any till guarantee period to 
be rectified through post ATT 

 

(ii)  Concrete (a) Rectification of structural / superficial / non-

structural cracks. 
(b) Rectification of dampness / seepage in roof 
slab/junctions & sunken portion. 

(c)      Rectification of cracks in beam, shade, 
column. 

(iii)  Brick work (a) Rectification of cracks in panel wall / portion. 
(b) Cracks / settlement of dwarf walls. 

(c)     Rectification of efflorescence. 

(iv)  Joinery (a) Replacement of warped joinery. 
(b) Cracks in panels, rails / styles etc. 

 

(v)  Builders Hardware (a) Repairs / Replacement of loosened / pre- 

         mature failure of fittings. 
(b) Tightening / Replacement of sag in  
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Sl. 

No. 

Description Defect Liability 

         mosquito proofing. 

 

(vi)  Steel & Iron work (a) Rectification / Replacement of defective  

         part of rolling shutter. 
(b) Redoing of defective portion in fabrication/ 
         welding including painting. 

(c)      Steel windows, grills, gates etc.–defects  
          to be rectified. 

 

(vii)  Roof treatment (a) Rectification of leakage / seepage of roof slab 

including covering at junction till guarantee 
period. 
 

(viii)  Plastering 
 

 

(a) Rectification of structural / superficial  
         cracks if any. 

(b) Rectification of protruding / peeling off  
         plaster if any. 

(c)      Rectification of efflorescence. 
 

(ix)  Flooring 
 
 

(a) Rectification of sinking portion of plinth  
         protection including saucer drain. 
(b) Settlement of foundation & floors. 

 

(x)  Plumbing / Sanitary 

fittings 

(a) Making good of leakage through soil/waste 

pipe joints. 
(b) Replacement of looking mirror if found wavy. 

(c) Rectification of leakage of overhead tanks. 
(d) Leakage / seepage of sunken floor, blockage 
of taps / pipes, non-functioning          of cistern. 

 

(xi)  Finishes (a) Making good of defective / dissimilar patches 

of painting to match with remaining surfaces. 
 

(xii)  Internal Water 
Supply 

(a) Repairs / Replacement of defective taps /  
     fittings. 

(b) Repair to leakage of GI water pipe lines  
     including joints. 
(c) Removal of blockage of GI pipe lines. 

  

(xiii)  Roads 

 

(a) Repair of sinking portion of road & potholes, 

if any 
 

(xiv)  Sewage 
 
 

(a) Rectification of slope / system if found  
     defective during use. 
(b) Rectification of major blockage in Sewer  

     lines. 
(c) Cracks & settlement of sewage lines. 

 

(xv)  Drains  (a) Repair to Drains. 
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Sl. 

No. 

Description Defect Liability 

 (b) Settlement of Drains 

(xvi)  External Water 
Supply 

(a) Repairs to installations & fittings. 

(xvii)  General (a) All manufacturing defects of structures / 
fixtures / fittings / equipment’s other than listed 

above. 

(xviii)  PUFF Panel Roofing  Rectification of leakage / seepage of roofing 
including junction till guarantee period. 
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PARTICULAR SPECIFICATIONS (CIVIL WORKS) 
 

1.0 EARTH WORK: - 
 

1.1  Anti Termite Treatment: - 
  
1.2.1 The work shall be executed by specialized agency to be approved by the 

Engineer in Charge. 
 

1.2.2 The Chemical shall strictly conform to Specifications & shall be as per BIS 
covered by ISI marking. Chemical has to be of approved quality out of 
preferred make. 100% material has to be procured of approved make 

before start of work. The chemical shall be used only after due testing & if 
found conforming to the Specifications. Proper account has to be kept for 

day-to-day use of Chemical for ascertaining its consumption and usage. 
 
1.2.3 The dosage /rate of application of chemical emulsion shall be as per the 

details indicated in the scheduled item/description. 
 

2.0   R.C.C. WORK (ORDINARY) 
  

2. 1 The work shall be done in accordance with CPWD Specifications-2019 with  
amendments issued on date. 

 

2.1.2 Water Cement ratio for Ordinary RCC work shall not be more than 0.5. 
Contractor shall use concrete mixture of proper design having arrangement 

for measuring water for mixing of concrete. 

2.3 FORM WORK 

  

2.3.1 The work shall be done in general as per CPWD Specifications-2019 with 
amendments issued on date. 

 
2.3.2 Only M.S. centring/shuttering and scaffolding material unless & otherwise 

specified shall be used for all R.C.C. work to give an even finish of concrete 

surface. However, marine-ply shuttering in exceptional cases as per site 
requirement may be used on specific request from contractor to be 

approved by the Engineer-in-Charge. 

 
2.3.3 Nothing extra shall be paid for the centring and shuttering, circular in shape 

whenever the formwork is having a mean radius exceeding 6m in plan. 
 

2.3.4 Nothing extra shall be paid for grid beams and the corresponding slabs 
having clear span more than 1.20 meters.  

 

 
 

2.3.5 In order to keep the floor finish as per architectural drawings and to provide 
required thickness of the flooring as per specifications, the level of  
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top surface of R.C.C. shall be adjusted accordingly at the time of its 
centring, shuttering and casting for which nothing extra shall be paid to the 

Contractor. 
 

As per general engineering practice, level of floors in toilet / bath, balconies, 
shall be kept 12 to 20mm or as required, lower than general floors 
shuttering should be adjusted accordingly. Nothing extra is payable on this 

account. 
 

2.3.6 Steel shuttering as approved by the Engineer-in-Charge shall be used by 
the contractor. Minimum size of shuttering plates shall be 600mm x 900mm 
except for the case when closing pieces are required to complete the 

shuttering panels. 
 

Dented, broken, cracked, twisted or rusted shuttering plates shall not be 
allowed to be used on the work. 

 

The shuttering plates shall be cleaned properly with electrically driven 
sanders to remove any cement slurry or cement mortar or rust. Proper 

shuttering oil or de-bonding compound shall be applied on the surface of 
the shuttering plates in the requisite quantity before assembly of steel 

reinforcement. 
 
2.4 REINFORCEMENT:- 

 
2.4.1 The reinforcement shall be done as per CPWD Specifications-2019 with  

amendments issued on date. 
 
2.4.2 The rate of item of reinforcement of RCC work includes all operations 

including straightening, cutting, bending, welding, binding with annealed 
steel or welding and placing in position at all the floors with all leads and 

lift complete as per CPWD Specifications-2019 with amendments issued on 
date. 

 

2.4.3 The contractor shall provide approved type of support for maintaining the 
bars in position and ensuring required spacing and correct cover of concrete 

to reinforcement as called for in the drawings, spacer blocks of required 
shape and size. Chairs and spacer bars shall be used in order to ensure 
accurate positioning of reinforcement. Spacer blocks shall be cast well 

in advance with approved proprietary pre-packed free flowing 
mortars (Conbextra as manufactured by M/S Fosroc Chemicals 

India Ltd. or approved equivalent) of high early strength and same 
colour as surrounding concrete, Pre-cast cement mortar/concrete 
blocks/blocks of polymer shall not be used as spacer blocks unless specially 

approved by the Engineer-in-charge, rate of RCC items is inclusive of cost 
of such cover blocks. 

 
 
2.5 PRE-CAST RCC WORK 

 
2.5.1 The work shall be done in accordance with CPWD Specifications-2019 with 

amendments issued on date. 
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2.5.2 Pre-cast reinforced concrete units shall be of grade or mix as specified. 

Provision shall be made in the mould to accommodate fixing devices such 
as hooks etc. and forming of notches and holes. Each unit shall be cast in 

one operation. A sample of the unit shall be got approved from Engineer-
in-charge before taking up the work. 
 

2.5.3 Pre-cast units shall be clearly marked to indicate the top of member and 
its 

location. 
 
2.5.4 Pre-cast units shall be stored, transported and placed in position in such 

a   
         manner that their edges  are not damaged. 

 
2.5.5 The compaction of the concrete shall be done by vibrating, table or external 

vibrator, as approved by Engineer-in-charge. The rate quoted for the item 

shall include the element for framework and mechanical vibration. 
 

2.5.6 Rate for item includes cost of all materials. labour, and all operations 
involved. Cost of M.S. frames, lugs including their welding, lifting hooks is 

also included. 
 
3.0 BRICK WORK:- 

 
3.1 The brickwork shall be carried out with good quality well common burnt clay 

machine moulded modular bricks of class designation 12.5 as per CPWD 
Specifications-2019 with amendments issued on date.  

 

3.2 The rate shall also include for leaving chases / notches for dowels / cramps 
for all kinds of cladding to come over brick work. 

 
3.3 Brick work provided around shaft or lift walls or around slab cutouts shall 

be measured in the brick for corresponding floor level. Nothing extra shall 

be paid on this account. 
 

3.4 M.S. bars provided at every third course of half brick masonry shall be in 
single piece. If required, welding joint can be used without overlaps. 
Nothing extra shall be paid for welding and overlaps. 

 
4.0 STONE / MARBLE WORK :- 

 
4.1 General: - The execution of stones work shall be in general as per CPWD 

Specifications-2019 with amendments issued on date.  

 
 

4.2 SAMPLES FOR STONE WORK:- 
Samples of each item of stone work either individually or in combination 
shall be prepared for approval of Engineer-in-charge before commencement 

of work.  
 

5.0 WOOD WORK:- 
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5.1 The wood work in general shall be carried out as per CPWD Specifications-

2019 with amendments issued on date.  
 

5.2 The sample of timber to be used shall be deposited by the contractor with 
Engineer-in-charge before commencement of work. 

 

5.3 Glazing for toilets shall be of translucent type. 
 

5.4 The shape and size of beading shall be as per drawings. The joints of 
beading shall be mitred. 

 

5.5 Timber shall be of specified species, good quality and well-seasoned. It shall 
have uniform colour, reasonably straight grains and shall be free from 

knots, cracks, shakes and sapwood. It shall be close grained. The contractor 
shall deposit the samples of species of timber to be used with the Engineer-
in-Charge for testing before commencement of the work. 

 
5.6 Wood work shall not be painted, oiled or otherwise treated before it has 

been approved by the Engineer-in-charge. All portion of timber including 
architrave abutting against masonry, concrete, stone or embedded in 

ground shall be painted with approved wood preservative or with boiling 
coal tar. 

5.7 The contractor(s) shall produce cash voucher and certificates from 

approved Kiln Seasoning Plants about the timber used on the work having 
been kiln seasoned and chemically treated by them, falling which it would 

not be so accepted as kiln seasoned and/or chemically treated. 
 
5.8 Transparent sheet glass conforming to IS:2835–1977 shall be used. 

Thickness being governed as under unless otherwise specified in the item 
in wood work/steel work: 

 

Area of Glazing 

 

Thickness 

(a) For glazing area up to 0.50 sqm 4.0 mm 

(b) For glazing area more than 0.50 sqm 5.5 mm 

 

5.9 Factory made panelled / wire gauge door shutters. 

5.10 The work shall be executed through specialized agencies to be approved by 
the Engineer in Charge. 

 

5.11 The shutters should be fabricated in factories & fabrication should conform 

to CPWD Specifications-2019 with amendments issued on date Para 9.6.6 
& IS 1003 Part-I.  

5.12 The contractor shall propose well in advance to Engineer-in-Charge, the 
names and address of the factory from where the contractor intends to get 
the shutters manufactured along with the credential of the firm. The 

contractor shall place the order for manufacturing of shutters only after 
obtaining approval of the Engineer in Charge whose decision in this case 
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shall be final & binding. In case the firm is not found suitable he shall 
propose another factory. The factory may also be inspected by a group of 

officers before granting approval; shutters shall however he accepted only 
if these meet the specified test. 

5.13 Contractor will arrange stage wise inspection of the shutters at factory by 
the Engineer-in-Charge or his authorized representative. The contractor will 
have no claim if the shutters brought at site in part or full lot are rejected 

by the Engineer-in-Charge due to bad workmanship / quality. Such 
defective shutters will not be measured and paid. The contractor shall 

remove the same from the site of work within 7 days after the written 
instruction in this regard are issued by the Engineer-in-Charge. 

5.14 The shutters should be brought at site without primer/painting. 

5.15 Inspection of shutters shall be carried out for dimensions & tolerances, size 
& type general construction & workmanship, finish & glazing at the following 

frequency:  

Lot Size Sample Size. Permissible number of defectiveness. 

Up to 25 2 0 

26 to 50 8 1 

51 to 100 13 1 

101 to 150 20 1 

151 to 300 32 1 

301 to 500 50 2 

501 & above 80 2 

Note:  

For lot size 25 or less no. of samples to be taken for testing shall be as 
agreed to between the manufacturer & Engineer-In-Charge. 

Criteria for conformity : 

Any sample shutter failing in any one or more of the requirements inspected 

for as above shall be considered as defective. A lot shall be considered as 
having satisfied the requirements of the standard if the number of defective 
shutters in the sample does not exceed the corresponding permissible 

number of defectiveness given above. 

5.16 Testing – The shutters shall be tested for species, seasoning & treatment, 

defects in the timber, panel material, construction & workmanship in the 
approved Govt. Laboratory at the following frequency:  

Lot Size Sample Size 

Up to 50 1 

51 to 100 2 

101 to 150 3 

301 to 500 4 

500 to 1000 6 
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1001 & above in multiple of 1000 

 

10 

If shutters are found defective in any one of the criteria, double the shutter 
shall be tested & if found permissible, can be accepted. If shutter is found 

defective in more than one criterion, the whole lot shall be rejected. 

 
6.0   STEEL WORK:- 

 
6.1 The work shall be carried out as per CPWD Specifications-2019 with 

amendments issued on date. 
  
6.2 Pressed Steel Frame/T-Iron Frames: -  

 
The work shall be done as per CPWD Specifications-2019 with amendments 

issued on date. The frames shall be fabricated in approved workshops as 
indicated in the NIT (if so explicitly indicated/if any) or as per the approval 
of the Engineer In-Charge.The angle and flat iron frames for cupboard shall 

also be fabricated from the above approved workshops. 
 

6.3 Steel windows/ventilators:   
 

The work shall be done strictly as per CPWD Specifications-2019 with 
amendments issued on date. Flash butt-welded steel windows / ventilators 
only shall be provided and shall be procured from the approved 

manufacturers. The corners should be welded to form a solid fused welded 
joint conforming to the requirement given below. 

 
a) Weld shall be made all along the place of meeting the member. 
b) Weld should be properly grounded. 

c) Complete cross section of the corner shall form a solid joint with no 
cavities, free from cracks, under cutting, overlaps, gross porosity and 

entrapped slag.\ 
 

 

All sub dividing and glazing bars shall be tenoned & riveted into the frames 
i.e. all Centre mullion section F4B and glazing section T2, T6 shall not be 

directly welded to the frames. For this a slot has to be cut in the frames, 
the F4B / T2 / T6 section inserted into it & head be hydraulically tenoned & 
riveted by Tennon Rivetting Machine. 

 
The thickness of projecting type hinges shall not be less than 3.15 mm. For 

fixing of hinges to outer frame, slot shall be cut, hinges inserted & welded 
at the back. For non-projected type hinges if allowed, the wall thickness 
shall not be less than 3 mm & total width not less than 40 mm. For fixing, 

the slot shall be cut in the fixed frames, hinge flap inserted & welded from 
the back. 

 
The fixing lug shall be as per IS 1038 with adjustable slot & fixed to window 
frames by screws & nuts. 
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The fixing of unit shall be done as per IS 1081. 
 

6.4 M.S. Sheet Door – M.S Sheet shall be in one piece i.e. no joint in M.S. Sheet 
shall be permitted. 

 
7.0 FLOORING:-  
 

7.1 All work in general shall be carried out as per CPWD Specifications-2019  
with amendments issued on date. 

 
7.2 Whenever flooring is to be done in patterns of tiles and stones, the 

contractor shall get samples of each pattern laid and approved by the 

Engineer-in-charge before final laying of such flooring. Nothing extra shall 
be payable on this account. 

 
7.3 Different stones / tiles used in pattern flooring shall be measured separately 

as defined in the nomenclature of the item and nothing extra for laying 

pattern flooring shall be paid over and above the quoted rate. No additional 
wastage, if any, shall be accounted for any extra payment. 

 
7.4 Samples of flooring stones (Kota/ Marble/ Granite etc.) shall be deposited 

well in advance with the Engineer-in-Charge for approval. Approved 
samples should be kept at site with the Engineer-in-Charge and the same 
shall not be removed except with the written permission of Engineer-in-

Charge. No payment whatsoever shall be made for these samples. 
 

7.5 The Marble/ Kota/ Granite or any other stone shall be fully supported by 
the details establishing the quarry and its location. 

 

7.6 Full width Marble/ Kota/ Granite stone over kitchen platform shall be 
provided which shall not be less than 900mm long except to adjust for 

closing pieces. The marble / stone flooring in treads and risers of staircase  
 

shall not be less than 1500mm long except to adjust the closing pieces. 

Nothing extra shall be paid on these accounts  
 

7.7 PVC& Wooden Flooring 
 

The PVC & wooden flooring shall be procured from the approved 

manufacturer and work shall be carried out as per approved drawings and 
direction of Engineer-in-charge.  

 
7.8 Ceramic/ Vitrified Tiles Flooring 
 

The tiles shall be procured from the approved manufacture of the approved 
shade & colour. 

 
The tile shall be conforming to IS-13755, IS-13753 and IS-15622 for floor 
and wall tiles respectively. 
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Size and sample of tiles in respect of each type of quarters shall be approved 
by Engineer-in-charge for kitchen and toilet prior to execution of work.  

 
 Tiles for flooring shall be 300 mm x 300 mm (minimum size) and for dado 

300mmx450mm (minimum size) as approved by the Engineer-in-charge.
   
Test shall be conducted to satisfy the quality of material as per CPWD 

Specifications-2019 with amendments issued on date  
 

7.9   Glass Mosaic Tile Flooring shall be with approved random colour mix design 
tiles and work shall be carried out as per direction of Engineer-in-charge.
  

7.10  The rate of items of flooring is inclusive of providing sunken flooring in 
bathrooms, kitchen etc. and nothing extra on this account is admissible. 

The proper gradient shall be given to flooring for toilets, verandah, kitchen, 
courtyard, etc. as per the directions of Engineer-in-charge. 

 

8.0 WATER PROOFING FOR SUNKEN FLOORS:-  
 

8.1 The work shall be got executed from the specialized agency as approved by 
the Engineer in Charge.  

 
8.2 Total quantity of the water proofing compound required shall be arranged 

only after obtaining the prior approval of the make by Engineer-in-charge 

in writing. Materials shall be kept under double lock and key and proper 
account of the water proofing compound used in the work shall be 

maintained for ascertaining its exact usage and consumption. It shall be 
ensured that the consumption of the compound is as per specified 
requirements. 

 
8.3 The finished surface after water proofing treatment shall have adequate 

smooth slope as per the direction of the Engineer-in-charge. 
8.4 Before commencement of treatment on any surface, it shall be ensured that 

the outlet drain pipes / spouts have been fixed and the spout openings have 

been chased and rounded off properly for easy flow of water. 
 

8.5 GUARANTEE BOND:- ( PUFF panel roofing ) 
 

Ten years Guarantee bond in prescribed relevant/applicable proforma as 

indicated in the NIT shall be submitted by the contractor which shall also 
be Signed by both the specialized agency and the contractor to meet their 

liability / liabilities under the guarantee bond. However, the sole 
responsibility about efficiency of water proofing treatment shall rest with 
the building contractor. (Ten per cent) of the cost for leakage / seepage  

including junction of PUFF panel roofing work shall be retained as Security 
Deposit and the amount so deducted would be released after ten years from 

the date of completion of the entire work under the agreement, if the 
performance of the treatment is found satisfactory. If any defect is noticed 
during the guarantee period, the contractor shall rectify it within 15 days of 

receipt of intimation of defects in the work. If the defects pointed out are 
not attended to within the specified period, the same will be carried out by 

engaging another agency at the risk and cost of contractor. 
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9.0.   FINISHING:- 

 
9.1 The work shall be done in accordance with CPWD Specifications-2019 with 

amendments issued on date. 
 

9.2 All painting material of approved brand and manufacturer shall be brought 

to the site of work in the original sealed containers. The material brought 
to the site of work shall be sufficient for at least 30 days of work. The 

material shall be kept under the joint custody of contractor and 
representative of the Engineer-in-charge. The empty containers shall not 
be removed from the site till the completion of the work without permission 

of the Engineer-in-charge. 
 

10.0 SANITARY INSTALLATIONS /WATER SUPPLY / DRAINAGE: - 
 
10.1 The contractor shall submit schematic drawing of water supply and sanitary 

installation showing details of layout, including internal water supply and 
drainage details, showing the detail of water supply lines including fittings 

diameter wise and fixtures connecting to soil waste through traps and 
connection of W.C. to main shaft pipe for drainage including its ventilation 

system for approval of Engineer-in-Charge.  
 
10.2 For the work of water supply and sanitary installations, the contractor shall 

engage the approved licensed plumbers and submit the name of proposed 
plumbing agencies with their credentials for approval of the Engineer-in-

Charge. 
 
10.3 The work in general shall be carried out as per CPWD Specifications-2019 

with amendments issued on date. 
 

10.4 The tendered rates shall include the cost of cutting holes in walls, floors, RCC 
slabs etc. wherever required and making good the same for which nothing 
extra shall be paid. 

 
10.5 The Centrifugally spun cast iron pipe IS: 3989-1984 wherever necessary 

shall be fixed to RCC columns, beams etc. with rawl plugs of approved 
quality and nothing extra shall be paid for on this account.  

 

10.6 The pig lead to be used in the jointing should be as per CPWD Specifications-
2019 with amendments issued on date. 

 
10.7 The pig lead to be used in jointing should be as per C.P.W.D. Specifications. 
 

10.8 Nothing extra for providing & fixing CP Brass caps /extension pieces 
wherever required for CP Brass fittings shall be paid beyond the rates 

payable for corresponding CP Brass fittings 
 
10.9. The entire responsibility for the quality of work will however rest with the 

building contractor only and he shall submit a Guarantee Bond as per 
Proforma indicated in NIT. 10% (ten percent) of the cost of these items 

would be retained as security deposit and the amount so deducted would 
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be released after two years from the date of completion of the entire work 
under the agreement, if the performance of the items is found satisfactory. 

If any defect is noticed during the guarantee period, the contractor should 
rectify it within seven days and if not attended to the same will be carried 

out by engaging another agency at the risk and cost of contractor. However, 
this security deposit can be released in full if bank guarantee of equivalent 
amount is produced and deposited with the department. 

 
11.0 Aluminium doors, windows, ventilators etc. glazing specifications  

 
11.1 Extent and Intent: - The work shall be carried out through an 

approved Special Agency, who shall furnish all material, labour, accessories, 

equipment, tool and plants and incidentals required for providing and 
installing anodized aluminium doors, windows, claddings, louvers and other 

items as called for on the drawings. The drawings and specifications cover 
the major requirements only. The supplying of additional fastenings, 
accessories, fixtures and other items not mentioned specifically herein, but 

which are necessary to make a complete installation shall be a part of this 
contract. 

 
11.2 General: -  Aluminium doors, windows etc. shall be of sizes, section details 

as shown on the Architectural drawings. The details shown on the drawings 
indicate generally the sizes of the component parts and general standards. 
These may be varied slightly to suit the standard adopted by the 

manufacturers. Before proceeding with any manufacturing, the contractor 
shall prepare and submit complete manufacturing and installation drawings 

for approval of the Engineer-in-Charge and no work shall be performed until 
the approval of these drawings is obtained. 

 

11.3 Shop Drawings: -The contractor shall submit the shop drawings of doors, 
windows, louvers, cladding and other aluminium work, based on the 

architectural drawings to the Engineer-in-Charge for his approval. The shop 
drawing shall show full size sections of doors, windows etc. thickness of 
metal (i.e. wall thickness) details of construction, sub frame/rough ground 

profile, anchoring details hardware as well as connection of windows, doors 
and other metal work to adjacent work. Samples of all joints and methods 

of fastening and joining shall be submitted to the Engineer-in-Charge for 
approval well in advance of commencing the work. 

 

11.4. Samples: - Samples of doors, windows louvers etc. shall be fabricated, 
assembled and submitted to Engineer-in-Charge for his approval. They shall 

be of sizes, types etc. as decided by Engineer-in-Charge. All samples shall 
be provided at the cost of the contractor. 

 

11.5. Sections: - Aluminium doors and windows shall be fabricated from 
extruded sections of profiles as detailed on drawings. The sections shall be 

extruded by the manufacturers approved by the Engineer-in-Charge. The 
aluminium extruded sections shall conform to BIS designation IIE/IIV 9 WP 
alloy, with chemical composition technical properties, as per IS: 733 and 

IS: 1285. The permissible tolerance of the extruded sections shall be such 
as not to impair the proper and smooth function/ operations and 

appearance of doors and windows. 
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11.6 Fabrication: -Doors, windows etc. shall be fabricated to sizes at factory 

and shall be of section, sizes, combinations and details as shown on the 
drawings. All doors, windows etc. shall have mechanical joints. The joints 

shall be deSigned to withstand a wind load of 150 Kg. Per Sqm. The design 
shall also incur that the maximum deflection of any member shall not 
exceed 1/175 of the span of the member. All members shall be accurately 

machined and fitted to form hairline joints prior to assembly. The joints 
accessories such as cleats, brackets etc. shall be of such material as not to 

cause any bimetallic action. The design of the joints and accessories shall 
be such that the accessories are fully concealed. The fabrication of doors, 
windows, etc. shall be done in suitable sections to facilitate easy 

transportation, handling and installation. Adequate provision shall be made 
in the door and window members for anchoring to support and fixing of 

hardware and other fixture as approved by the Architect. 
 
11.7 Anodizing: -All aluminium sections shall be anodized as per IS: 7088 and 

to required colour as specified in the item as per IS: 1868 grading as 
specified in item schedule after cutting the member to requisite sizes before 

the final assembly. Anodizing confirming to specified grade with minimum 
average thickness of 15 microns when measured as per IS: 612. The anodic 

coating shall be properly sealed by steams or in boiling water are cold 
sealing process as per IS:1868/IS:6057.Polythene tape protection shall be 
applied on the anodised section before they are brought to site. All care 

shall be taken to ensure surface protection during transportation, storage 
at site and installation. The tape protection shall be removed on installation. 

The sample will be tested in the approved laboratory and cost of samples; 
cost of testing etc. shall be borne by the contractor. 

 

11.8  Protection of finish: All aluminium members shall be wrapped with 
approved self-adhesive non-staining. PVC tapes.  

 
11.9  Handling and Stacking: - 
 

11.9.1. Fabricated materials shall be carried in an approved manner to 
protect the material against any damage during transportation. The 

loading and unloading shall be carried out with utmost care. On 
receipt of material at site, it shall be carefully examined to detect any 
damaged pieces. Arrangements shall be made for expeditious 

replacement of damaged pieces/ parts. Materials found to be 
acceptable on inspections shall be repacked in crates and stored 

safely. 
 
11.9.2  In the case of composite windows and doors, the different units are 

to be assembled first. The assembled composite units should be 
checked for line, level and plumb before final fixing is done. Units 

may be serial numbered and identified as out how to be assembled 
in their final locations if situation so warrants. 

 

11.9.3  The contractor shall be responsible for assembling composite, 
bedding and filling the grove with polysulphide sealant inside and 

outside, at transoms and mullions placing the doors, windows etc. in 
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their respective openings. After the doors/ windows have been fixed 
in their correct assigned position, the open hollow sections abutting 

masonry concrete shall be fitted with approved polysulphide sealant 
densely packed and finished neat. 

 
11.9.4  The contractor shall be responsible for doors, windows, etc. being set 

straight, plumb, level and for their satisfactory operation after fixing 

is complete. 
 

11.10 . Installation: - 
  
11.10.1.  Just prior to installation the doors, windows, etc. shall be uncreated 

and stacked on edge on level bearers and supported evenly. The 
frame shall be fixed into position true to line and level using adequate 

number of expansion machine bolts, anchor fasteners, of approved 
size and manufacture and in an approved manner. The holes in 
concrete/masonry members for housing anchor bolts shall be drilled 

with an electric drill. 
 

11.10.2. The door/ windows assembled as shown on drawings shall be placed 
in correct final position on the opening and marks made on concrete 

members at jambs, sills and heads against the holes provided in 
frames for anchoring. The frame shall then be removed from the 
opening and laid aside. Neat holes with parallel sides of appropriate 

size shall then be drilled in the concrete members with an electric 
drill at the marking to house the expansion blots. The expansion bolts 

shall then be inserted in the holes, struck with a light hammer till the 
nut is forced into the anchor shell. The frame shall then be placed in 
final position in the opening and anchored to the support throughout 

cadmium plated machine screws of required size and anchored to the 
support through cadmium plated machine screws of required size 

threaded to expansion bolts. The frame shall be set in the opening 
by using wooden wedges at supports and be plumbed in position. The 
wedges shall invariably be placed at the meeting at points of glazing 

bars and frame. 
 

11.11 .PVC/Neoprene gaskets:-  
 

The contractor shall provide and install PVC/Neoprene gaskets of 

approved size and profile at all locations as shown and as called for 
to render the doors, windows etc. absolutely air tight and weather 

tight. The contractor shall produce samples of the gaskets for 
approval and shall procure the same after approval only. 
 

11.12 .Fittings: -  
 

Hinges, stays, handles, tower bolts, locks and other fittings shall be 
of quality and manufacturer as approved by the Engineer-in-Charge. 

 

11.13 .Manufacturer’s Attendance:- 
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The manufacturer immediately prior to the commencement of glazing 
shall adjust and set all windows and doors and accept responsibility 

for the satisfactory working of the opening frames. 
 

11.14.Poly-sulphide: - 
 

The gaps between frames and supports and also any gaps in the door 

and windows sections shall be raked out as directed and filled with 
poly-sulphide of approved colour and make to ensure complete water 

tightness. The poly-sulphide shall be of such colour and composition 
that it would not stain the masonry/concrete work, shall receive paint 
without bleeding, will not sag or run and shall not set hard or dry out 

under any conditions of weather. The sample of poly-sulphide to be 
used for this purpose shall be got approved from the architect before 

its actual use. 
 
11.15 Details of Test: - 

 
11.15.1.    The various tests on aluminium sections shall be conducted in  

accordance with the relevant IS codes. 
 

11.15.2. The minimum number of tests for anodizing and corrosion resistance  
shall be as given below: - 

 

Sr.No. Details No. of Tests 

1. Doors, windows and ventilators One test for every 1000 kg or 

part thereof. 

 

11.15.3. The samples of major member of each unit of doors/ windows shall be 
selected at random by Engineer-in-Charge as such that all the aluminium 

section shall be got tested. 
 
11.16.Acceptance Criteria:- The aluminium work shall carry two years 

guarantee after completion of work against unsound material, workmanship 
and defective anodizing/ powder coating as per guarantee bond. Two years 

guarantee in prescribed Performa attached under sheet V-7 must be given 
by the specified firm, which shall be counter Signed by the contractor, in 

token of his overall responsibility. 10% (ten percent) of the cost of these 
items would be retained as security deposit and the amount so deducted 
would be released after two years from the date of completion of the entire 

work under the agreement, if the performance of the items is found 
satisfactory. If any defect is noticed during the guarantee period, the 

contractor should rectify it within seven days and if not attended to the 
same will be carried out by engaging another agency at the risk and cost of 
contractor. However, this security deposit can be released in full if bank 

guarantee of equivalent amount is produced and deposited with the 
department. 

 
11.17 Rates: - 
 

11.17.1. The rates of the item shall include the cost of materials, labour 
required in all the above operations. 
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11.17.2 The rates include the cost of hinges/ pivots and rest of the fittings 

shall be paid separately. 
 

12.0 SPECIFICATIONS FOR SOLID POLY VINYL CHLORIDE (PVC) DOOR 
SHUTTERS:  

 

12.1.    SCOPE: 
 

12.1.1.This specification lays down requirement regarding types, sizes, material, 
construction, workmanship, finish, performance evaluation, sampling and 
testing of solid Poly Vinyl Chloride (PVC) Panelled door shutters for use in 

residential buildings, non-residential buildings such as offices, schools, 
hospitals, etc. 

 
12.1.2.This specification does not cover large size door shutters for industrial and 

special buildings such as workshops, garages, godowns etc. 

 
12.1.3 PVC door shutters shall be used in internal locations only. 

 
12.2.0 REFERENCES: 

 
12.2.1. The Indian Standards and other Standards listed in Annexure-I are   

necessary adjuncts to this standard. The products bearing BIS certification 

i.e. ISI Mark with code number shall have precedence over those not 
bearing ISI Mark. 

 
12.3.0 TERMINOLOGY: 
 

12.3.1. For the purpose of this specification, the definitions given below in  
    addition to those given in IS 707-1976 shall apply: 

 
12.3.1.1 

(i) Blistering: Air or solvent entrapped during moulding. 

(ii) Colour blots: Colour blots occurring on account of uneven distribution 
of pigment. 

(iii) Crazing: Fine hair cracks on the surface. 
(iv) Defective Impregnation: Imperfect impregnation of PVC resin with 

other additives. 

(v) Colour Fading: Fading of colour on exposure to sunlight. 
(vi) Impurities: Presence of matter other than those specified. 

(vii) Pin holes: Pores of size less than 1mm appearing on the surface. 
(viii) Small Pores: Pores of size more than 1mm but less than 2mm 

appearing on the surface. 

(ix) Wrinkling: A slight ridge or furrow on surface. 
(x) Aggregate Defects: Presence of defects such as pin holes, impurities 

and traces of mending 5 or more in aggregate for defects at localized 
place. 

 

12.4.   HANDLING: 
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12.4.1. Handling and direction of closing of shutters shall be designated in 
accordance with IS: 4043:1969. 

 
12.5.0 MATERIAL: 

 
 
12.5.1. Poly Vinyl Chloride Resin (suspension grade) is the basic raw material of 

PVC compound. PVC resin in mixed with chemicals like calcium searate, 
hydrocarbon Wax, Titanium dioxide, calcium carbonate Acrylic base etc. 

Further additives like UV stabilizers, impact modifiers, pigments, epoxy 
plasticizer, lubricants, acrylic processing aid etc. are also added. The 
purpose of adding the chemicals and additives is to impart strength, surface 

finish, colour and resistance to fading by light rays. These chemicals are 
mixed in the desired proportion and shall be used in the formulation of PVC 

material and for free and smooth extrusion of PVC cellular sheets.   
 
12.6.0. PROCESS: 

 
12.6.1.MIXING: The PVC material so formulated with the addition of  chemicals; 

fillers & additives shall be mixed dry powder form in a high-speed hot mixer 
at a temperature of 1100 C to 1250 C. The heated dry blend is then to be 

cooled at room temperature. However, the temperature has to be 
determined keeping in view the climatic conditions and the process 
requirements. 

 
12.6.2.EXTRUSION:The cooled dry blend is off loaded into the hopper of the 

extruder, and then is fed to the screw & barrel of the extruder, where it is 
melted and kneaded at varying temperatures up-to 2050 C by rotating 
screws. The thick paste of PVC material is then passed through a hot die to 

make the sheet of required thickness. 
 

12.6.3.POLISHING: The basic shape of the sheet so acquired is then polished with 
the help of a three-roll calendar. At the same time the sheet is cooled by 
circulating water in the rolls of the calendar and thereafter on a roller table 

by atmospheric air. 
   

12.6.4.CUTTING: The final finished product coming out of the haul-off is cut as 
per the required size.+ 

 

12.7.0. RANGE OF PVC PANELLED DOOR SHUTTERS: 
 

12.7.1.For the purpose of this specification, solid panelled door shutter of 
thickness 30/32mm has been considered to meet the requirements of 
various users. The different components required for the door shutters are 

given in table No. 1 in annexure. 
 

12.8.0 CONSTRUCTION/FABRICATION: 
 
12.8.1. GENERAL: 
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12.8.1.1 The door shutters shall be manufactured under controlled conditions 
in factories having adequate facilities for working with PVC cellular 

sheet including moulding, cutting and jointing, fabrication etc. 
 

12.8.1.2 While manufacturing door shutters, only components indicated in  
Table No. 1 shall be used for the shutter. 

 

12.8.1.3 PVC door shutter shall be made out of the extruded PVC cellular 
sheets for styles, top rail, middle and bottom rail and panelling as 

given in Table No. 1 
 
12.8.1.4 All the members of the door shutter shall be straight, smooth and 

well planned at right angles to each other. Any warp or bow shall not 
be more than 1.50mm. 

 
12.8.2. FABRICATION OF SHUTTER: 

 

12.8.2.1 Steel frame: Mild Steel square tube of specified size shall be cut to 
required size and welded at the corners to form steel door frames. It 

should be painted with red oxide anticorrosive paint. 
 

12.8.2.2 PVC Styles: Styles made of PVC Cellular sheet shall be cut to 
required length and width, which shall be then “V” grooved in parallel 
to the required thickness of the doors. The “V” grooves are heated 

by hot air under controlled temperature and moulded to form “C” 
sections. 

 
12.8.2.3 PVC Rails: Top Rail, Bottom Rail and Lock Rail are made of PVC 

Cellular sheets by cutting the sheets to the required size. 

 
12.8.2.4 PVC Panel: Panel made of PVC cellular sheet of 5mm thickness shall 

be cut to required size in length and width. 
 
12.8.2.5 The PVC Panel shall be inserted in between the MS Frame, then the 

PVC Styles and Rails shall be bonded on the length and width sides 
of frames. The gap between the Panel and the “C” section of styles 

and rails shall be filled up with PVC beading and bonded. Lock rail at 
the centre shall be bonded on the either side of PVC. The gap 
between the top and bottom surface is filled by PVC sheet strips 

called gap inserts to completely seal the door. 
 

12.8.3  FIXING OF THE SHUTTER: 

12.8.3.1 The PVC door shutter as fabricated above should be fixed to the door 
frame of M.S. T-iron  long counter sunk fully threaded parallel shank 

steel screws. In case the PVC shutter is to be fixed to wooden 
frame/PVC frame, the screws to be used in the butt hinge shall be 

No. 10-40mm counter sunk fully threaded parallel shank steel 
screws. For fixing butt hinges to PVC shutter, use No. 10-40mm long 
counter sunk fully threaded parallel shank steel screws. All the 

screws should be screwed in by screw driver and in no case these 
shall be hammered. 
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12.8.3.2 Each door shutter shall be fixed to the frame with 4 hinges of required 

size unless otherwise specified by the purchaser. The top and bottom 
hinges shall be fixed at location 200mm below top and 200mm above 

bottom of shutter. The remaining two hinges shall be places at one-
third distance between top and bottom hinges. 

 

12.8.3.3 For cupboard shutters, side hung of height up to 1.20metre, each 
leaf shall be hung on piano hinges and for shutter of height more 

than 1.2 meter, each leaf shall be hung on three M.S. butt hinges of 
required size at quarter points. On shutter side the screws to be used 
in butt hinges shall be No. 10x25mm long counter sunk fully threaded 

parallel shank steel screws. On door frame side screws to be used in 
the butt hinges shall be No. 10-12mm counter sunk fully threaded 

parallel shank steel screws in case T-iron frame is used. And in case 
of wooden door frames, screws shall be No. 10-25mm long counter 
sunk fully threaded parallel shank steel screws. 

 
12.8.3.4 All screws shall be counter sunk fully threaded parallel shank steel 

screws only, unless otherwise specified. All the screws shall be 
screwed in with screw driver only and in no circumstances, screws 

shall be hammered in. 
 
12.8.4.  FITTINGS AND ACCESSORIES: 

 
12.8.4.1 Door stoppers aluminium/brass: These shall be fixed to the door 

shutter as required by the purchaser as per size and shape approved 
by him. Cleats and blocks of wood should not be used in any 
circumstances. 

Fittings other than hinges like pull bolt lock, mortice lock, latch floor 
door stoppers etc. confirming to CPWD specification 2019 Vol. I & II 

shall be provided as per the schedule of fitting decided by the 
purchaser. 
 

12.8.4.2 Mortice lock or latches: Shutter shall be shop prepared for taking 
mortice locks or latches as may be ordered. Shop preparing the door 

with morticed holes for lock fixing shall be done when desired by the 
purchaser. 

 

12.9.0   DIMENSIONS, SIZES AND TOLERANCES: 
 

TABLE 1 : -Dimension of Door Shutters 
 

Sr. 
No 

Type of 
Shutter 

Sizes 
(mm) 

Thick 
ness 

PVC Sheet Section Used 

Styles Beadi

ng 

Rails Panel 

Thick 
Ness 

M.S. 

Sq. 
Tube 

T W T W T W   

 

1. 

  

730W – 
2060 H 

 

30m
m 

 

5 

 

50 

 

5 

 

25 

 

5 

 

t=75 
l=75 

 

5 

 

19x19 
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Panel door 

shutter 
DS1(A) 

b=75 

2. Panel door 
shutter 
DS2(A) 

830W – 
2060 H 

30m
m 

5 75 5 50 5 t=100 
l=100 
b=100 

5 19x19 

3. Panel door 
shutter 

DS3(A) 

930W – 
2060 H 

30m
m 

5 75 5 50 5 t=100 
l=100 

b=100 

5 19x19 

4. Panel door 

shutter 
DS1(B) 

700W – 

2045 H 

30m

m 

5 50 5 25 5 t=75 

l=75 
b=75 

5 19x19 

5. Panel door 
shutter 

DS2(B) 

800W – 
2045 H 

30m
m 

5 75 5 50 5 t=100 
l=100 

b=100 

5 20x20 

6. Panel door 
shutter 

DS3(B) 

900W – 
2045 H 

30m
m 

5 75 5 50 5 t=100 
l=100 

b=100 

5 19x19 

 

Note:  T         = Thickness  t = top rail 
 W = Width  l = lock rail 

      b = bottom 
rail 
 

12.10.2   PVC foam sheet shall not exceed the tolerances given below:  
 

Sheet  
Thickness (mm) 

 Tolerance 
(mm) 

1 + 0.15 
2 + 0.20 

3 + 0.25 
4 + 0.30 
5 + 0.35 

6 + 0.40 
8 + 0.50 

10 + 0.60 
13 + 0.75 

19 + 1.05 
Note: - Generally, the PVC sheet used for the panel door shutter is of 5 mm 
thickness. 

 
Tolerance : 

(i) On weight of PVC section + 10 percent. 
(ii) On weight of galvanized M.S. square tubes, M.S. rods + 5 percent (M.S. 

square/rectangular tubes to conform IS: 4923-1986). 

(iii) On width and height of shutter + 3mm. 
(iv) The tolerance in the thickness of door shutter shall be + 1mm. The 

thickness of door shutter shall be uniform through out with a permissible 
variation of not more than 0.8mm when measured between any two 
points. 

Sizes and Types of Door Shutters : 
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Sizes and types of door shutters shall generally conform to the modular            sizes 

specified in Table-2. 
 

TABLE-2 DIMENSION OF DOOR SHUTTERS 
 

S. No. Designation  Size: A Size: B Height 
(mm) Width (mm) Height (mm) Width (mm) 

1 DS 1 730 2060 700 2045 

2 DS 2 830 2060 800 2045 

3 DS 3 930 2060 900 2045 

          

         Note 1        D = Door, S = Single Shutter 
Note 2 The designation indicates the size of door opening, the first 

number referring to width in modules of 10cm and the last 
number the height in modules of 10cm above finished floor 
level. 

Note 3 Standard sizes of pressed steel and T-iron door frames are 
covered in CPWD Specification 2019 Vol. I & II. 

Note 4 Manufactures may supply non-modular size by mutual 
agreement, if so, specifically ordered by the purchaser. 

Note 5(i) Shutters used with frames of T-iron or pressed steel 
conforming to CPWD Specifications-2019 with amendments 
issued on date 2019 Vol. I & II. 

 
12.10.3     Shutters used with frames of timber or precast 

reinforced concrete conforming to IS: 4021-1983  and IS: 
6523-1983 respectively shall be of size B. 

Sizes of the Cup Board shutters shall be as required by the 

purchaser. 
 

12.11 WORKMANSHIP AND FINISH 
 
12.11.1 The surface of the shutters shall be free from any visible defects 

such as small pores, crazing, blistering, wrinkling, impurities, 
defective impregnation and colour blots. 

12.11.2   Panels of the door shutters shall be flat and shall have smooth and  
level surface. 

12.11.3   All the four edge of the door shutter shall be square. The shutter shall 

be free from Twist or Wrap in its plane. 
12.11.4 The colour of the door shall be as mutually agreed between the 

purchaser and the manufacturer, which would be selected by the 
purchaser from the available range of colours being manufactured 
before placing order. 

12.11.5    Scattered pin holes duly repaired and finished by applying resin and 
not noticeable shall be accepted. 

12.11.6 No painting, primer is to be applied on the PVC door shutter. 
 
12.12          TEST 

 
12.12.1 TEST ON SHUTTERS 
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12.12.1.1 The tests as per Table–3 shall be carried out by the manufacturer on  

door shutters. The method of carrying out the tests shall be as per  
IS: 4020-1994. Acceptability criteria shall be as mentioned against  

each test. 
 

TABLE NO. 3 TEST ON DOOR SHUTTER 

 

Sr. 

No. 

Test Acceptable criteria 

1. Dimensions and defects of squareness 

Test 

As per IS: 4020-1994 

2. General Flatness Test --do-- 

3. Local Planeness Test* --do-- 

4. Impact Indentation Test --do-- 

5. Edge loading Test --do-- 

6. Buckling Test --do-- 

7. Misuse Test --do-- 

8. Slamming Test --do-- 

9. Shock Resistance Test --do-- 

10. Screw Holding Power Test --do-- 

 
*   Local planeness test shall be carried out on the rails, styles and 

                      panels separately. 

 
12.12.2 Test on Material 

 
12.12.2.1  Test as per Table–4 shall be conducted on PVC sheet cut form the 

door shutter. The method  of carrying out the test shall be as per 

reference code mentioned against each test.   Acceptance Criteria 
shall be as given against each test. 

 
TABLE–4 TEST ON PVC MATERIALS 

 

Sr.
No. 

Test Test Method  
as per 

Acceptable Value 

1. Density (at 270 C) DIN 53479 Not less than 0.50 gm/cc 

2. Tensile strength at yield DIN 53455 10 Mpa 

3. Elongation at Break DIN 53455 Not less than 30%  

4. Impact Strength (IZOD) 
(Charpy unotched) 
 

DIN 53453 Not less than 15 kg/m3 

5. Hardness DIN 53456 Not less than 25 N/mm2 

 

6. Compressive strength at 10% 
strain 

 

ASTMD – 695 Not less than 8.83 kg/ cm2 

7. Flexural stress DIN 53452 Not less than 20 Mpa 

8. Thermal Conductivity DIN 52612 0.059 W/mk 

9. Water absorption after 
96 hrs. 

DIN 53495 Below 1 % 



 

Correction—Nil  Deletion—Nil  Insertion—Nil  Overwriting—Nil                              

    
Page - 82 

Sheet No. III - 82 

 

10. Fire Rating BS 476 Bl 
 

 
12.13. LIST OF REFERRED INDIAN & OTHER STANDARDS 

 

IS No. TITLE 

 

IS: 707-1976 Glossary of terms applicable to timber technology and utilization. 

IS: 4020-1994 Door shutters – Methods of tests 

IS:4043-1969 Recommendations for symbolic designation of direction closing 

and faces of doors, windows and shutters 

IS:  

10428-1983 

Glossary of terms applicable to doors. 

ISI Specifications for testing of PVC materials 

3360 (Pt-3/Sec.1)      Density 
3360 (Pt-5/Sec.3)      Tensile Strength 
3360 (Pt-5/Sec.3)      Elongation at break 

3360 (Pt-5/Sec.4)      Impact Strength 
3360 (Pt-5/Sec.12)    Hardness 

3360 (Pt-5/Sec.8)      Compressive Strength 
3360 (Pt-5/Sec.7)      Flexural Strength 
3360 (Pt-8/Sec.1)      Water Absorption Fire Retardancy 

 
12.14.SAMPLING AND CRITERIA FOR CONFORMITY 

 
12.14.1 Lot in any consignment, all shutters of the same grade and type and 

manufactured under similar conditions of production shall be grouped 
together to form a lot. 

 

12.14.2 The number of shutters to be selected at random from a lot shall 
depend upon its size and  shall be in accordance with table (given 

below).Column 2 & 3 pertain to tests for Dimensions and defects of 
squareness test, general flatness test and local planeness test. 

 
Note:   For lot size 25 or less, number of samples to be taken for testing 

shall be as agreed to between the purchaser and the seller/ 
manufacturer. 

TABLE – SAMPLE SIZE AND CRITERIA FOR CONFORMITY 
 

Lot Size Sample 
Size 

Permissible 
No. of Defects 

Sample size Permissible 
No. of Defects 

1 2 3 4 5 

26 to 50 5 0 1 0 

51 to 100 8 0 1 0 

101 to 150 13 1 2 0 

151 to 300 20 2 3 0 

301 to 500 32 3 5 0 

501 to 1000 50 5 10 1 

1001 and above 80 7 15 2 
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12.15.PVC RIGID PANEL DOOR SHUTTER 

 
12.15.1 SPECIFICATIONS: - Providing and fixing of factory made 30mm thick PVC 

rigid foam PANEL DOOR SHUTTER made from M S tubular frame of 19 gauge 
of size 19 x 19mm for styles and 15 x15mm for top and bottom tails and 
covered with 5mm thick heat moulded PVC ‘C’ channel having width of 

50mm to form styles and PVC sheet of width 75mm to form lock rail, bottom 
rail and top rail on either side. The inner panel should be inserted with 5mm 

thick PVC sheet sealed with solvent cement adhesive to the styles and rails 
with 5mm x 25mm PVC sheet beading on either side. 

 

12.15.2 WIREMESH : - To make wire mesh door instead of panel insert of 5mm 
PVC sheet, wire mesh of suitable gauge can be inserted & and sealed to the 

styles and rails using PVC beading. 
 
12.15.3 LOUVERS : -The door shutters can be provided with louvers for the clear 

opening of 450x300mm at the bottom including one additional horizontal 
rail of size 50mm x 30mm and two vertical styles of size 50x30mm to 

accommodate the 5mm thick, 40mm wide PVC sheet louvers (eight Nos.) 
along with side 25mmx5mm size PVC sheet lapping with slant slots of 5mm 

width for fixing the louvers in position with PVC cement solvent adhesive 
and then providing 10mmx5mm size PVC sheet beading on two vertical 
sides with self-tapping sheet metal screws etc. complete. 

 
Note: Width of styles and rails will vary with the size of door;   

Recommended size of styles and rails is given in the table. 
 

TABLE OF STYLES AND RAILS 

 

Door width Styles Size Rails Size 

600mm to 750mm 50mm 75mm 

750mm to 900mm 75mm 100mm 

900mm and above  100mm 125mm 

 
13.0 SPECIFICATION FOR STONE MASONRY 
 

13.1 The stone shall be sound hard free and decay and weathering, they shall be  
approved quality. Discolored or distorted stone with boulder skin or earthy 

or porous matter of stones with round surface shall not be used. The face 
stone shall be procured from the approved quarry and other stone also 
should be procured from approved quarry. 

 
13.2 The stone shall be hammer dressed on all head joints. Faces shall be 

accurately squared and all face joints shall be dressed  at right angle. The 
face of the stone shall be dressed and bushing shall not project more than 
40mm. 

 
13.3   MORTAR:- The mortar used for joining shall be as specific. 

 
13.4  LAYING:- All stones shall be thoroughly wetted before use. No more than 

two stones shall be used in the height of course. 
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13.5 The wall shall be carried up truly in plumb. All courses shall be laid truly 

horizontal and all join shall be truly vertical. The stones shall break joints at 
least half the height of the course. No pinning shall be allowed on the face. 

 
13.6  The depth of each course shall not be less then 13cm. and more that 23 cm. 

No course shall be of greater depth than any course below the height shall 

not exceeded the breadth of stones of the face. No stone shall tail into the 
wall’s less than twice their height. 

 
13.7   The masonry shall be carried up regularly. When the masonry of the part 

has to be delayed, the work shall be raked back at angle not exceeding 45-

degree, toothing shall not be allowed. 
 

13.8 BOND STONES:- Bond or through stone running right through walls shall be 
provided in each course at 152 cm.  intervals. If the wall is more than 60 
cm laid from face to back. These stones (or lines or stones) shall break 

joints by overlapping at least 15 cm. header or thought stone shall not be 
less than 45 cm long for walls up to 152 cm thick and at least 50 cm for 

thicker walls. 
 

13.8.1. In case proper size of bond stone are not available bonds cements concrete 
1:3:6(1 cement: 3 sand: 6 hard stone ballast 20mm and down gauge) right 
through the walls may be provided in each course at 5 feet interval with the 

special permission of the Engineer-in-charge but nothing extra shall be paid 
for this substitution. 

 
13.9  JOINTS:- Stone shall be laid that all joints are full of mortar. Joints shall 

not be more than 20mm thick. No punning shall be allowed on the face. 

 
13.10 Where plastering or pointing is not required to be done, the joints shall be 

struck flush and finished at the time of laying. 
13.11 .Quoins shall be from stones at least 45 cm. long laid stretcher and  

 alternatively. 

 
13.12 INTERIOR FACE:- The work on the interior face shall be precisely the same 

as on the other face and backing at no stage shall be leveled up with chips. 
The hearting or backing shall be carried up simultaneously with facing. 

 

13.13.HEARTING:- Hearting shall consist of flat bedded stones carefully laid on 
their proper beds and solidly bedded in mortar chips and spells of stones 

being wedged in wherever necessary so as to avoid thick beds on joints or 
mortar, care being taken that no dry work or hollow space shall be left 
anywhere in masonry. The percentage of stones chips for filling of interstices 

between the adjacent stones shall not exceed 10% of the quantity of stone 
masonry. 

 
13.14  Suitable sizes of weep holes shall be left in the Retaining wall at suitable 

places as per direction of Engineer-in-charge and   nothing extra shall be 

paid for the same. 
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13.15.CURING:- Green work shall be protection from the effects of sun, rain etc. 
by suitable covering. It shall be kept consequently moist of on all the faces 

for a period of at least 7 days. The top of masonry of the work shall be left 
flooded at the end of each work. 

 
13.16.RETAINING WALLS IN COURSED RUBBLE DRY MASONRY WITH BANDS OF 

COURSED RUBBLE MASONRY LAID MORTAR: The specification of retaining 

wall in hammer dressed masonry will similar to the specification for coursed 
rubble masonry in cement except for:- 

13.16.1. The mortar will be used only in bands as per drawing. Rest 
masonry will be dry. The space in hearting will be thoroughly packed with 
sprawls. 

13.16.2. The back space in hearting will be kept vertical unless otherwise 
ordered and from face given required better. 

13.16.3 Courses will be laid perpendicular to front face. 

13.16.4 The stone used for Retaining walls at face shall be procured from 
the approved quarry. The rates of stone masonry for the items of retaining 

walls/ brest walls in dry and cement mortar masonry will be for all heights 
and depths. Nothing extra shall be payable beyond the quoted rates. 

14. Special condition for contractor: 

14.1 Nothing extra shall be paid on a/c of manual lead  and lift for shifting of 

material at site. 

14.2 Malba shall be disposed at approved municipal dumping ground or any other 
location as approved by Engineer-in-charge. It will be responsibility of the 

contactor to locate the dumping ground for all lead and lift at his own cost 
for which noting extra shall be payable on this account.  

15.  The CPWD specifications(civil) Vol-I & II 2019 shall be forming part of this 
tender & made applicable for its adherence in toto. 

      

   
Superintending Er.-Civil, 

          AIIMS Bilaspur, 
HP 
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GUARANTEE BOND TO BE EXECUTED BY THE CONTRACTOR 
FOR REMOVAL OF DEFECTS AFTER COMPLETION IN RESPECT OF 

WATER-PROOFING WORKS 
 

(All Water - Proofing Items). 
 

 The agreement made this.................... day of ................. (Two 
Thousand _______ only) .............. between ....................................S/o 

...............................................(hereinafter called the GUARANTOR of 
the one part) and the the Executive Director, AIIMS Bilaspur, HP 

(hereinafter called the Institute of the other part) 
 

 
 WHEREAS THIS agreement is supplementary to a contract 

(Hereinafter called the Contract) dated ...................... and made between 

the GUARANTOR OF THE ONE PART AND the Institute of the other part 
whereby the contractor inter alia undertook to render the building and 

structures in the said contract recited completely water and leak-proof. 
 

 AND WHEREAS THE GUARANTOR agreed to give a guarantee to the 
affect that the said work will remain water and leak proof, for ten years 

from the date of completion of work. 
 

 NOW THE GUARANTOR hereby guarantees that work executed by him 
will render the structures completely leak proof and the minimum life of 

such water proofing Guarantee of PUFF panel roofing shall be ten years to 
be reckoned from the date after the expiry of maintenance period 

prescribed in the contract. 
 

 The decision of the Engineer-in-charge with regard to nature and 

cause of defect shall be final and binding on Guarantor. 
 

 During this period of guarantee, the guarantor shall make good all 
defects and in case of any defect being found render the building leakage / 

seepage to the satisfaction of the Engineer-In-Charge calling upon him to 
rectify the defects failing which the work shall be got done by the 

Department by some other contractor at the Guarantor’s cost and risk. The 
decision of the Engineer-in-charge as to the cost payable by the Guarantor 

shall be final and binding. 
 

  That if the guarantor fails to execute the water proofing of PUFF panel 
roofing or commits breach thereunder, then the guarantor will indemnify 

the principal and his successor against all loss, damage, cost expense or 
otherwise which may be incurred by him by reason of any default on the 

part of the GUARANTOR in performance and observance of this 

supplementary agreement. As to the amount of loss and/or damage and / 
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or cost incurred by the Institute, the decision of the Engineer-in-charge will 
be final and binding on both the parties. 

 
  

 
IN WITNESS WHEREOF these presents have been executed by the 

obligator ....................... and ........................................ by 
................................. for and on behalf of the the Executive Director, 

AIIMS Bilaspur, HP on the day, month and year first above written. 
 

  
Signed, sealed and delivered by OBLIGATOR in the presence of: - 

 
1. ...........................................     

2. ........................................... 

 
  

Signed FOR AND BEHALF OF THE the Executive Director, AIIMS 
Bilaspur, HP BY ................................... in the presence of: - 

 
1. ...............................................     

2. ………......................................… 
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GUARANTEE BOND TO BE EXECUTED BY THE CONTRACTOR 
FOR REMOVAL OF DEFECTS AFTER COMPLETION 

IN RESPECT OF SANITARY INSTALLATIONS / WATER SUPPLY / 
DRAINAGE WORK. 

 
 The agreement made this.................... day of ................. (Two 

Thousand ………… only) .............. between ....................................S/o 
...............................................(hereinafter called the GUARANTOR of 

the one part) and the the Executive Director, AIIMS Bilaspur, HP 
(hereinafter called the Institute of the other part) 

  
 WHEREAS THIS agreement is supplementary to a contract 

(Hereinafter called the Contract) dated .................................. and made 
between the GUARANTOR OF THE ONE PART AND the Institute of the other 

part, whereby the contractor inter alia, undertook to render the work in the 

said contract recited structurally stable, leak proof and sound material, 
workmanship, anodizing, colouring, sealing. 

 
 AND WHEREAS THE GUARANTOR agreed to give a guarantee to the 

affect that the said work will remain structurally stable, leak proof and 
guaranteed against faulty material and workmanship, and finishing for two 

years from the date of completion of work. 
 

 NOW THE GUARANTOR hereby guarantees that work executed by him 
will be free from any leakage, seepage, cracks in pipes and guaranteed 

against faulty material and workmanship, defective galvanizing for two 
years to be reckoned from the date after the expiry of maintenance period 

prescribed in the contract. 
 

 The decision of the Engineer-In-Charge with regard to nature and 

cause of defect shall be final & binding on the guarantor. 
 

 During this period of guarantee, the guarantor shall make good all 
defects and in case of any defect to satisfaction of Engineer-in-charge at 

his cost and shall commence the work for such rectification within seven 
days from the date of issue of the notice from the Engineer-in-charge 

calling upon him to rectify the defects failing which the work shall be carried 
out by the Department by engaging some other contractor at the 

guarantor’s cost and risk. The decision of the Engineer-in-Charge as to the 
cost payable by the Guarantor shall be final and binding. 

 
 That if the guarantor fails to make good all defects or commits breach 

thereunder, then the guarantor will indemnify the principal and his 
successor against all loss, damage, cost expense or otherwise which may 

be incurred by him by reason of any default on the part of the GUARANTOR 

in performance and observance of this supplementary agreement. As to the 
amount of loss and/or damage and or cost incurred by the Institute, the 



 

Correction—Nil  Deletion—Nil  Insertion—Nil  Overwriting—Nil                              

    
Page - 89 

Sheet No. III - 89 

decision of the Engineer-in-charge will be final and binding on both the 
parties. 

 
  

 
IN WITNESS WHEREOF these presents have been executed by the 

obligator ...................... 
.......................................................and 

................................................. by ........................................... for 
and on behalf of the the Executive Director, AIIMS Bilaspur, HP on the day, 

month and year first above written. 
 

  
Signed, sealed and delivered by OBLIGATOR in the presence of: - 

 

1. ....................................................    
2. .................................................... 

 
 Signed FOR AND ON BEHALF OF THE the Executive Director, AIIMS 

Bilaspur, HP BY......................... in the presence of: - 
 

1. ................................................... 
2. ................................................... 
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GUARANTEE BOND TO BE EXECUTED BY THE CONTRACTOR 
FOR REMOVAL OF DEFECTS AFTER COMPLETION IN RESPECT OF 

STONE WORK/TILE WORK. 
 

 The agreement made this.................... day of ................. (Two 
Thousand ______ only) .............. between ....................................S/o 

...............................................(hereinafter called the GUARANTOR of 
the one part) and the the Executive Director, AIIMS Bilaspur, HP 

(hereinafter called the Institute of the other part) 
 

 WHEREAS THIS agreement is supplementary to a contract 
(Hereinafter called the Contract) dated ...................... and made between 

the GUARANTOR OF THE ONE PART AND the Institute of the other part 
whereby the contractor inter alia undertook to render the work in the said 

contract recited structurally stable workmanship, finishing and use of sound 

materials. 
 

 AND WHEREAS THE GUARANTOR agreed to give a guarantee to the 
affect that the said work will remain structurally stable and guaranteed 

against faulty workmanship, finishing and materials. 
 

 NOW THE GUARANTOR hereby guarantees that work executed by him 
will remain structurally stable after the expiry of maintenance period 

prescribed in the contract for the minimum life of five years to be reckoned 
from the date after the expiry of maintenance period prescribed in the 

contract. 
 

 The decision of the Engineer-in-charge with regard to nature and 
cause of defect shall be final & binding on the guarantor. 

 

 During this period of guarantee, the guarantor shall make good all 
defects to the satisfaction of the Engineer-in-charge calling upon him to 

rectify the defects failing which the work shall be carried out by the 
Department by engaging some other contractor at the Guarantor’s cost and 

risk. The decision of the Engineer-in-charge as to the cost payable by the 
Guarantor shall be final and binding. 

 
 That if the guarantor fails to make good all the defects, commits 

breach thereunder, then the guarantor will indemnify the principal and his 
successor against all loss, damage, cost expense or otherwise which may 

be incurred by him by reason of any default on the part of the GUARANTOR 
in performance and observance of this supplementary agreement. As to the 

amount of loss and/or damage and or cost incurred by the Institute, the 
decision of the Engineer-in-charge will be final and binding on both the 

parties. 
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 IN WITNESS WHEREOF these presents have been executed by the 
obligator ....................... and ........................................ by 

................................. for and on behalf of the the Executive Director, 
AIIMS Bilaspur, HP on the day, month and year first above written. 

 
  

 
Signed, sealed and delivered by OBLIGATOR in the presence of: - 

 
1. ................................................     

2. ................................................ 
 

  
Signed FOR AND BEHALF OF THE the Executive Director, AIIMS 

Bilaspur, HP BY ................................... in the presence of: - 

 
1. ...............................................     

2. ............................................... 
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GUARANTEE BOND TO BE EXECUTED BY THE CONTRACTOR 
FOR REMOVAL OF DEFECTS AFTER COMPLETION IN RESPECT OF 

ANTI TERMITE WORKS. 
 

 The agreement made this.................... day of ................. (Two 
Thousand ………… only) .............. between ....................................S/o 

...............................................(hereinafter called the GUARANTOR of 
the one part) and the the Executive Director, AIIMS Bilaspur, HP 

(hereinafter called the Institute of the other part) 
 

 WHEREAS THIS agreement is supplementary to a contract 
(Hereinafter called the Contract) dated ...................... and made between 

the GUARANTOR OF THE ONE PART AND the Institute of the other part 
whereby the contractor inter alia undertook to render the building and 

structures in the said contract recited completely termite proof. 

 
 AND WHEREAS THE GUARANTOR agreed to give a guarantee to the 

affect that the said structure will remain termite proof, for ten years from 
the date after the maintenance period prescribed in the contract expires. 

 
 NOW THE GUARANTOR hereby guarantees that work executed by him 

will render the structures completely termite proof and the minimum life of 
such termite proofing treatment shall be ten years to be reckoned from the 

date after the expiry of maintenance period prescribed in the contract. 
 

 The decision of the Engineer-in-charge with regard to nature and 
cause of defect shall be final and binding on Guarantor. 

 
 During this period of guarantee, the guarantor shall make good all 

defects and for that matter, shall replace at his risk & cost such wooden 

members as may be damaged by termites and in case of any other defect 
being found, he shall render the building termite proof at his cost to the 

satisfaction of the Engineer-In-Charge and shall commence the works of 
such rectification within seven days from date of issuing notice from 

Engineer-in-charge calling upon him to rectify the defects failing which the 
work shall be carried out by the Department by engaging some other 

contractor at the Guarantor’s cost and risk and in the latter case the 
decision of the Engineer-in-charge as to the cost recoverable from the 

Guarantor shall be final and binding. 
 

  That if the guarantor fails to execute the anti-termite treatment or 
commits breach hereunder, then the guarantor will indemnify the principal 

and his successor against all loss, damage, cost, expense or otherwise 
which may be incurred by him by reason of any default on the part of the 

GUARANTOR in performance and observance of this supplementary 

agreement. As to the amount of loss and/or damage and / or cost incurred 
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by the Institute, the decision of the Engineer-in-charge will be final and 
binding on both the parties. 

 
  

 
 

IN WITNESS WHEREOF these presents have been executed by the 
obligator ....................... and ........................................ by 

................................. for and on behalf of the the Executive Director, 
AIIMS Bilaspur, HP on the day, month and year first above written. 

 
  

Signed, sealed and delivered by OBLIGATOR in the presence of: - 
 

1. ................................................     

2. ................................................ 
 

  
Signed FOR AND BEHALF OF THE the Executive Director, AIIMS 

Bilaspur, HP BY ................................... in the presence of: - 
 

1. ...............................................     
2. ............................................... 
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GUARANTEE BOND TO BE EXECUTED BY THE CONTRACTOR 
FOR REMOVAL OF DEFECTS AFTER COMPLETION 

IN RESPECT OF ALUMINIUM DOORS, WINDOWS VENTILATOR 
WORK. 

 
  

 The agreement made this.................... day of ................. (Two 
Thousand ………… only) .............. between ....................................S/o 

...............................................(hereinafter called the GUARANTOR of 
the one part) and the the Executive Director, AIIMS Bilaspur, HP 

(hereinafter called the Institute of the other part) 
  

 WHEREAS THIS agreement is supplementary to a contract 
(Hereinafter called the Contract) dated .................................. and made 

between the GUARANTOR OF THE ONE PART AND the Institute of the other 

part, whereby the contractor inter alia, undertook to render the work in the 
said contract recited structurally stable, workmanship, powder coating, 

anodizing, colouring and sealing etc. 
 

 AND WHEREAS THE GUARANTOR agreed to give a guarantee to the 
affect that the said work will remain structurally stable and guaranteed 

against faulty material and workmanship, defective anodizing/ powder 
coating for five years from the date of completion of work. 

 
 NOW THE GUARANTOR hereby guarantees that work executed by him 

will remain structurally stable and guaranteed against faulty material and 
workmanship, defective anodizing/ powder coating for five years to be 

reckoned from the date after the expiry of maintenance period prescribed 
in the contract. 

 

 The decision of the Engineer-In-Charge with regard to nature and 
cause of defect shall be final & binding on the guarantor. 

 
 During this period of guarantee, the guarantor shall make good all 

defects and in case of any defect being found render the aluminium doors, 
windows, ventilation work to satisfaction of Engineer-in-charge at his cost 

and shall commence the work for such rectification within seven days from 
the date of issue of the notice from the Engineer-in-charge calling upon him 

to rectify the defects failing which the work shall be carried out by the 
Department by engaging some other contractor at the guarantor’s cost and 

risk. The decision of the Engineer-in-Charge as to the cost payable by the 
Guarantor shall be final and binding. 

 
 That if the guarantor fails to make good all relevant defects or 

commits breach there under, then the guarantor will indemnify the principal 

and his successor against all loss, damage, cost expense or otherwise which 
may be incurred by him by reason of any default on the part of the 
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GUARANTOR in performance and observance of this supplementary 
agreement. As to the amount of loss and/or damage and or cost incurred 

by the Institute, the decision of the Engineer-in-charge will be final and 
binding on both the parties. 

 
  

IN WITNESS WHEREOF these presents have been executed by the 
obligator ...................... 

.......................................................and 

................................................. by ........................................... for 

and on behalf of the the Executive Director, AIIMS Bilaspur, HP on the day, 
month and year first above written. 

 
 Signed, sealed and delivered by OBLIGATOR in the presence of: - 

 

1. ....................................................    
2. .................................................... 

  
Signed FOR AND ON BEHALF OF THE the Executive Director, AIIMS 

Bilaspur, HP BY....................... in the presence of: - 
 

1. ...................................................     
2. ................................................... 
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LIST OF FIELD TESTS 
 

i) Particle size and shape. 
ii) Slump test. 

iii) Bulking of sand. 
iv) Silt content of sand. 

v) Temperature measuring with thermometer with brass 
protected end 0-200 C. 

 
FIELD TESTING EQUIPMENT AND INSTRUMENTS 

 
A. Testing Equipment at Field Laboratories 

 
i) Balances 

 

a) 7kg to 10 kg. Capacity, Semi-self-indicating type-Accuracy 
10 gm 

b) 500 gm. Capacity, Semi-self-indicating type Accuracy 1 gm 
c) Pan Balance – 5 Kg. Capacity, accuracy 10 gm. 

 
ii) Sieves: as per IS 460-1962. 

 
a) I.S. Sieves – 450 mm internal dia of sizes 100 mm, 80 mm, 

63 mm, 50mm, 40 mm, 25 mm, 20 mm, 12.5 mm, 10 mm, 
6.3 mm, 4.75 mm complete with lid and pan. 

 
b) IS Sieves – 200 mm internal dia(brass frame) consisting of 

2.36 mm, 1.18 mm, 600 microns, 425 microns, 300 microns, 
212 microns, 150 microns, 90 microns, 75 microns with lid 

and pan. 

 
iii) Equipment for slump test – Slump Cone, Steel Plate, tamping 

rod, steel scale, scoop. 
 

v) Graduated measuring cylinders 200 ml capacity 
 

vi) Enamel trays (for efflorescence test for bricks and other tests) 
 

a. 300 mm X 250 mm X 40 mm  
 

b. Circular plates of 250 mm dia 
 

c. 600 mm X 450 mm X 500 mm 
 

d. 450 mm X 300 mm X 40 mm. 
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vii) Ovens-Electrically operated, thermostatically controlled up to 
110 degree C -sensitivity 1 degree C. 

 
B. Field Testing Instruments 

 
i) Steel tapes – 3 m. 

i) Vernier Calipers. 
ii) Micrometer Screw 25 mm gauge. 

iii) A good quality plumb bob. 
iv) Spirit level minimum 30 cms long with 3 bubbles for 

horizontal vertical. 
v) Wire gauge (circular type) disc. 

vi) Foot rule. 
vii) Long nylon thread. 

viii) Magnifying glass. 

ix) Screw driver 30 cms long. 
x) Ball pin hammer, 100 gms. 

xi) Plastic bags for taking samples. 
xii) Rebound hammer for testing concrete. 

xiii) Depth Gauge 
xiv) Straight Edge. 

C. T&P Required 
 

Sr. No. Detail of T&P 
 

1 Concrete mixer with 

hopper (Full bag) 

------ 

2 Steel props ------ 

3 Steel Shuttering ------ 

4 Needle Vibrator ------ 

5 Floor grinding machine ------ 

6 Welding machine ------ 

7 Water pump ------ 

8 Steel scaffolding  ------ 



 

Correction—Nil  Deletion—Nil  Insertion—Nil  Overwriting—Nil                              

     
Page - 103 

Sheet No. III - 103 

PROFORMA FOR TESTS CARRIED OUT 
 

NAME OF THE WORK:       DIVISION/ 

AGREEMENT NO. & DATE:      SUB-DIVISION 

Name of Contractor: - 

R.A Bill No.: - 

 

 

S
l. 

N

o

. 

Item Quanti
ties as 

per 

agree

ment 

Frequency 
as per 

specificati

on 

No. of 
tests 

required 

Up to 

date 

quantity 

No. of  

tests  

required 

No. of 
tests 

actually 

done 

Remar

ks 

1 2 3 4 5 6 7 8 9 

  

 

 

 

       

 

 

 

        Signature of Contractor 
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LIST OF ACCEPTABLE/APPROVED MAKES FOR CIVIL AND NIT WORKS 
 

S. 
No. 

Material Approved Make 

1 (i) 43 Grade Ordinary 
Portland Cement / Portland 

Pozzolona Cement.  

ACC, Ultratech, Vikram, Shree Cement, 
Ambuja, Jaypee Cement, Century Cement, 

J.K. Cement. 
 

 (ii) White Cement Birla White , J. White,  
 

2 Reinforcement Steel (TMT-
Fe500) 

SAIL, Tata Steel, Rashtriya Ispat Nigam Ltd 
(RINL), JINDAL. 

 

3 Water Proofing Compounds, 

Plasticizer, Super Plasticizer, 
Grouts, Polymers, 
Polyexpanse, Other 

construction chemicals 
 

Weber, Fosroc, Pidilite, CICO, Sika, 

Huntsman (CibaGeigy),Ferrous Crete MYK 
Arment 

4 Tubular truss / Structural 
Steel 

SAIL, Tata Steel, Rashtriya Ispat Nigam Ltd 
(RINL), Jindal. APL APOLLO 

 

5 Poly carbonate Sheet GE Plastic, LEXAN 
 

6 Decking steel sheet Ezydeck of TATA / Lloyd Superdeck 
 

7 Admixtures Fosroc, MBT, Sika, CICO, Asian 
 

8 Particle Board Kitply, Action TESA, Greenlam, Merino, 
Century. 

 

9 Laminated   Particle   Board/  

Laminates, plywood 

Kitply, Action TESA, Greenlam, Century Ply, 

Merino, Sunmic, Archid ply  
 

10 Flush door shutters/Factory 
made paneled door shutters 

Duro, Kutty, Century, Green, Jayna, Merino, 
Jain Doors Pvt. Ltd. 

 

11 Fire Rated Doors Signum Fire Protection, Kutty Doors, Shakti 

Metdoor, NAVAIR, ROMAT, Synergy 
Thrislington, Promat International, Jain 
Door Pvt. Ltd. 

 

12 False Ceiling System along 

with supporting grid and 
metallic tiles 

Armstrong, Hunter Douglas, Saint Gobain, 

Aura(ASIPL), Diamond International Inex 
Pvt. Ltd. Gyptech, Hi  Steel  

 

13 Plywood/Veneer/ Board  Green, Century, Merino, Duro, Archid ply, 

Kitply,Virgo 
 

14 Melamine Polish Asian Paints Melamine Gold, Wudfin of 
Pidilite, Timbertone of ICI Dulux.  
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15 FloorSpring HARDWYN, Godrej, Dorma, Dorset 

 

16 Anodised Aluminium 

Hardware (Heavy Duty) 
 

Kilong, Alualpha, Sigma, Classic, Hardima 

17 Clear/Float/Frosted Glass Saint Gobain, AIS, Pilkington 
 

18 Stainless Steel Railing, 
Accessories etc. 
 

JINDAL, Dorma, GEZE 

19 Hermitically sealed 
performance glass & 

Toughened Glass 
 

Saint Gobain,  MODI, ASAHI 

20 Fire rated vision Panels Pilkington, SCHOTT, FERILITE, Saint 
Gobain. Jain Door Pvt. Ltd. 
 

21 Skylight –Thermoform Mccoy Architectural System,Vergola, 
Abucob 

 

22 G.I. Steel doorframe Kutty Doors, Shakti Metdoor, 

NAVAIR,ROMAT, Synergy Thrislington. 
 

23 Friction Stay Hinges Earl-Bihari,Ebco, Rotto, Cotswold, GU,  
Dorset 

 

24 EPDM Gasket Hanu, Osaka, Avigiri, Alps, Anand 

 

25 Glass processor for 

making DGU/Toughening 

AIS, Art N Glass (Chandigarh), Kochar Glass 

Pvt. Ltd. (Bhopal), Kaenal Glass (Bhiwadi),  
GSE (Noida) 
 

26 Polyester Powder Coating 
Shades 

 

NEROLAC, BERGER,J&N 

27 Silicon based water repellant 

/Weather Sealant 
 

G.E. Plastics, Dow Corning, BECKER 

28 Poly-Sulphide Sealant Fosroc,  Pidilite / Sika, Dr. Fixit etc. or as 
approved by the Er. I/C. 

 

29 Mosaic tiles/ Chequered  

Tiles 

Ultra Tiles,  Unitile, NITCO, NTC, Pooja 

Concrete Fabricators 
 

30 Ceramic Tiles / Glazedtiles Morbito, Somany, RAK,Kajaria, Sunhearrt 
 

31 Vitrified Tiles 

(Antiskid/Matt/Glazed) 
 

Morbito, Somany, RAK, Kajaria, Sunhearrt 

32 PVC Flooring Armstrong, Unitex, LG Houses 
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33 Paver block & Kerb Stone NITCO, Unitile, NTC, Ultra, Pooja Concrete 

Fabricators 
 

34 Tile/ Stone Adhesive Pidilite, Bal Endura, Fosroc,Ferrous Crete, 
Ultratech, Basex 
 

35 Grouting Compound BalEndura,Pidilite,Fosroc,FerrousCrete 
 

36 Dash / Anchoring Fasteners HILTI, Fischer, Bosch, Wurth. 
 

37 Nuts / Bolts &Screws GKW, Hilti,  
 

38 Wall putty Birla wall care, JK White, Sara wall putty 
 

39 Curing compound Fosroc, Sika, Cico 
 

40 Oil Bound Washable 
Distemper 

Asian Paints Smartcare,ICI (Maxilite), 
Burger,   

 

41 Acrylic Distemper Bison(Berger), Tractor(Asian), Maxilite 

(ICI) 
 

42 Premium Acrylic Emulsion 
Paints 

ICI(Supersmooth),Nerolac(Beautygold),Asi
anPaints(Premiumemulsion/professional 
interioremulsion), Burger, Asian Paints 

Smartcare 
 

43 Cement Primer BP White(Berger), Decoprime WT(Asian), 
White primer (ICI) 

 

44 Steel Primer ICI, Nerolac, AsianPaints 

 

45 Wood Primer ICI, Nerolac, AsianPaints (White) 

 

46 Textured  Exterior Paint Asian paints (Apex  with honeycomb roller 

finish) ICI (Weather shield with honeycomb 
roller finish, Kansai Nerolac(Excel with 
honeycomb roller finish), Asian Paints 

Smartcare 
 

47 Synthetic Enamel Paint Asian (Apcolite Premium gloss enamel),ICI 
(Dulux gloss synthetic enamel), Kansai 

Nerolac (Synthetic enamel), Asian Paints 
Smartcare 
 

48 Epoxy Paint Asian, ICI, Kansai Nerolac, Asian Paints 
Smartcare MYK 

 
 

49 Fire Paint Akzo Nobel Coatings India Ltd., 
PROMAT, Jotun, Asian Paints Smartcare 
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50 G.I. / M.S. Pipe Tata, Jindal (Hisar) 

 

51 G.I.Fittings Unik, AVR,Zoloto, SANT 

 

52 HDPE Pipes Reliance, JainPipes, ORIPLAST 

 

53 DIPIPES Electro steel, Jindal, TATADUCTURA 

 

54 DI Fittings Kartar ,Electro steel 
 

55 CI Fittings Neel , Kartar ,Sarkar 
 

56 CI Double flanged sluice 
valve 

Kirloskar, Sondhi, Kejriwal, Leader Zoloto 
 

57 Float Valve L&K, Leader, Zoloto, JAINKO 
 

58 UPVC pipe and Fittings Astral, Supreme, Finolex 
 

59 Centrifugally Cast(spun) Iron 
Pipes & Fittings 

 

NECO, Kapilansh, SKF , BIC, RPMF 

60 Centrifugally Cast 

(spun)Iron(Class LA)     Pipes  
                               

Neco, Electro Steel, Kapilansh, RPMF 

61 C.I. Manhole covers, frames 
& GI Gratings 

NECO, RAJ Iron Foundary Agra,BIC, SKF, 
RPMF 

 

62 SFRC Manhole covers & 

gratings 
 

KK, JAIN,PARGATI, RPMF 

63 Gun metal Valves ,globes 

 

Sant, Leader,Zoloto 

64 CP Brass Fittings Jaquar, Kohler, Parryware, Hindware, 

Somany, M/s Shakti Enterprises 
 

65 Sanitary Fittings & 
accessories 

Jaquar, Kohler, Parryware, Hindware, 
Somany 

 

66 Water Meter Prima, Kranti, Leader, Zoloto, Dashmesh 

 

67 Brass stop & Bib Cock Zoloto,Sant, L&K, Leader, JAINKO 

 

68 Mirror Glass Atul, Modi Guard, GoldenFish, M/s Shakti 

Enterprises 
 

69 U-PVC Pipe Astral, Supreme, Finolex 
 

70 PVC Pipe &Fittings Supreme, Finolex, Kisan 
 

71 Non-Return valve (Check 
valve) ½” to 1¼” 

Zoloto, Sant, Leader 
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72 Brass Ferrules Dhawan Sanitary Udyog (PRIMA), Kalsi, 

Annapurna 
 

73 Insulation for hot water pipes KAIFLEX , ARMAFLEX,CareFLEX 
 

74 Insulation for  external / 
exposed hot water pipes 
 

KAIFLEX , ARMAFLEX,CareFLEX 

75 Pipe protection for external 
water supply pipes 

 

PYPKOTE, ARMAFLEX, AKPOLYKOTE, 

76 Toilet Cubicles Merino Industries Ltd (Titan Series), Green 

Sturdo, Green Ply Industries Ltd (Green lam 
Sturdo Classic),Trespa, Dorma 

 

77 Hardware & Door fittings Dorma, Kich, Ozone, Dorset 
 

78 Door closer Dorma, Kich, Godrej 
 

79 Stainless Steel Sink (Out  of 
Salem steel) 

 

Neelkanth, Niralli, Jyna, JAINKO 

80 European WC Hindware, Parryware, Kohler, Jaquar, 

Somany 
 

81 Washbasin Hindware, Parryware,Kohler, Jaquar, 
Somany 

 

82 Urinals Hindware, Parryware, Jaquar, Kohler, 

Somany 
 

83 CPVC Pipes & Fittings Finolex, Supreme, Ashirwad, Astra 
 

84 Stone ware pipes Perfect, Taya 
 

85 Gully Traps Perfect, Parry 
 

86 RCC Pipes (NP-2) Lakshmi, Sood & Sood, Jain & Co. 
 

87 Atactic Polypropylene STP, HTL, Hydro Tech Ltd., Pidilite 

 

88 UPVC  Doors & Windows Fenesta,Aluplast,Prizma Winsol Pvt.Ltd., 

Veka 
 

89 Extruded Polystrene 
Insulation Board 

 

Dowcorning, Supreme, Texas, Analco 

90 Heat Resistant Tiles 

 

Swastik, Thermax 

91 Gypsum Plaster 

 

Ferrous Crete, Gyproc Saint Gobain, Boral 
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92 Floor hardener Ironite, Ferrok, Hardonate 

 

93 Modular Expansion Joint Herculus, CS, Vexcolt. Devin. 

 

94.

 
Galva
nised 

steel 
sheet

s
 
:

      
     

SAIL, 
TATA, 
JIND

AL 
 

( 
uncoa
ted & 

pre-
coate

d) 

Galvanised steel sheets          

(uncoated & pre-coated) 
 

SAIL, TATA, JINDAL 

95. Furniture  Godrej, Wipro, Durian, Methodex, Himachal 

Pradesh General Industrial Corporation Ltd., 
HNI, Steel Case, Howorth or equivalent 
other make as approved by the Engineer-in-

charge. 
 

96. Wooden laminated Flooring Green Ply, Pergo, Armstrong , Action Tesa. 
 

97. PUFF panel roofing  
 

ACME, LLOYED, SYNERGY 

98 Water storage tank Sintex, Frontline Super,  Vectus, Kaveri, 
Sheetal  

 

99. Furniture makes GODRAJ, HAWORTH, FEATHERLITE, 

STEELCASE 
 

100 Anti-Bacterial Vinyl Flooring Insignia, Gerflor, Wonderfloor, Tarkett 
 

101 Compactor  Godrej, Wipro, HNI, BP ERGO/HNI, 
Steelcase, Durian, Feathurlite, Methodex, 
Himachal Pradesh General Industrial 

Corporation Ltd. etc. (#)  
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Note: - The Superintending Er-Civil,AIIMS Bilaspur H.P reserves the right to add 
or delete any materials and Brands in the list of preferred materials/brands. 

 
#                                              

 
अधीक्षण अभिरं्ता भिविल 

 अखिल िारतीर् आरु्वियज्ञान िंस्थान, 

                                     बिलािपुर हिमाचल प्रदेश   
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LIST OF TENDER DRAWINGS 
 

 
1.  MASTER PLAN  

 
 

 

 
 

 
 
 

      अधीक्षण अभिरं्ता भिविल 

                                                       अखिल िारतीर् आरु्वियज्ञान िंस्थान, 

                                                                बिलािपुर हिमाचल प्रदेश 
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SCHEDULE OF QUANTITY 
 

(Note : The schedule of quantity is also enclosed separately  along with 
the NIT separately). 

 

Annual Maintenance Contract for Civil works for Admin/Academic Block, College of 
Nursing, Auditorium along with surrounding area  at AIIMS Bilaspur H.P.   

  a b c d e f 
 

Sr. 

No. 
Type of Employees 

Type of 

Labour 

No, of 

Employees 

No. of 

working 

days in 

a year 

Minimum 

wages per day 

(as per MoLE, 

Govt. of India 

for C Area, as 

on 01/10/2024 

i.e.: 

(Basic)+(VDA)) 

(in ₹) 

Wages 

per 

annum 

(in ₹) 

c*d*e 

 

Header A - Labour component - Tenders having quoted rates below the prescribed minimum 

wages and statutory provisions under Header 'A' (Even if it is less by ₹1/-) will be rejected. 

(Higher between the minimum wages declared by central Govt or HP State govt). For Labour 

component , the institute shall compensate the contractor for any increase in minimum wages as 

prescribed by the Chief Labour Commissioner (Central) , Ministry of Labour & Employment from 

time to time and the associated liabilities like Bonus, PF and ESI components shall also be 

compensated accordingly.  

 

1 Carpenter Skilled 1 312 739 230568 
 

2 Plumber Skilled 2 312 739 461136 
 

3 Helper Unskilled 1 312 526 164112 
 

  

Total Cost of Labour per 

annum - (A)         855816 
 

4 

Bonus @8.33% - Yearly salary x 8.33% Bonus (Payable only for employees receiving 

salary up to ₹21,000/- per month or any amount specified by authority from time to 

time) 

71289.473  

5 

EPF+EDLIS @13% (12.5% EPF +0.5% EDLIS includes admin. Charges) 'calculated for 04 

(Total Employees) x 15000 (Monthly ceiling) x 12 months (Subject to maximum ceiling 

of 15000 salary per month or any amount specified by EPFO from time to time) 

91534.56  

6 
ESIC @3.25% - Yearly salary x 3.25% ESIC (Payable only for employees receiving salary 

up to ₹21,000/- per month or any amount specified by ESIC from time to time) 
27814.02  

7 Total amount for Header-A (Labour Component) per annum i.e., Sum of 1 to 7 1046454  

8 
Total amount for Header "B" on all Civil work items listed in DSR 2023 Vol-I & II 

(CPWD) including cost index of 17.76% & correction factors) 4453546 
 

9 
Amount to be quoted including service charges, necessary tools & tackles etc. against 

Header "A" at Sr. No. (7) above.   
 

10 Amount to be quoted above/below on amount against Header "B" at Sr. No. (8) above.  
  

 

 

Note : The Ministry of Labour & Employment Latest Circular/Order is also enclosed along 

with this NIT & is forming part of this NIT 

               

        अधीक्षण अभिरं्ता भिविल 

                                                         अखिल िारतीर् आरु्वियज्ञान िंस्थान, 

                                                                बिलािपुर हिमाचल प्रदेश 
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