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Tender Reference Number 

: 010/EE/C/AIIMS BLS/2025-26 
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PRESS NOTICE 

 
AIIMS BILASPUR H.P. ENGINEERING DEPARTMENT 

 
NOTICE INVITING e-TENDERS 

 

 
The Superintending Engineer-Civil, AIIMS Bilaspur H.P. on behalf of the Executive 

Director ,AIIMS Bilaspur, HP invites online Item rate bids in Two Bid System from 
the approved and eligible CPWD registered contractors’ class in Building and Road 
category or approved & eligible contractors of MES, State PWD’s, BRO, 

Departments’/construction wings of Railways, Defence, Environment & Forests , 
Information & Broadcasting & Department of Posts and space etc. who satisfy the 

criteria of execution of  similar work for the following work: 
 

Name of Work                     : Annual Maintenance Contract for Civil works for 

Residence area and club & guest house with surrounding area at AIIMS 
Bilaspur HP 
 

NIT No       : 010/EE/C/AIIMS BLS/2025-26 

 

Estimated Cost                    : Rs. 49,93,130/-. 

 

Earnest Money                    : Rs. 99,863/- 

 
Security Deposit                  : 2.5% of the bidded amount /- 
 

Performance Guarantee       : 5% of the bidded amount /- 
 

Time Period for completion   : 365 days. 
 
 

Certified that the NIT contains 1 to 100 pages. 
 

 
Last date and time of submission of Bid is as per CPPP. 
  

The bid forms and other details can be obtained from the website 
https://eprocure.gov.in 

 
 

                                                अधीक्षण अभियंता भिविल 

                                        अखिल िारतीय आयुवििज्ञान िंस्थान, 

                                                  बिलािपुर हिमाचल प्रदेश 
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INFORMATION AND INSTRUCTIONS FOR BIDDERS FOR e-TENDERING 

 
1. The Superintending Engineer-Civil, AIIMS Bilaspur, H.P. on behalf of the 

Executive Director, AIIMS Bilaspur, HP invites online Item rate bids from 
approved and eligible CPWD registered contractors’ class in Buildings and 
Road category and/or approved & eligible contractors of MES, State PWD's, 

BRO, Departments’/Construction wings of Railways, Defence, Environment & 
Forests, Information & Broadcasting & Department of Posts and space etc. 

for the work: 
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2. The bid document consisting of drawings, plans, specifications, the schedule 

of quantities of various types of items to be executed and the set of terms 

and conditions of the contract to be complied with and other necessary 
documents can be seen from website https://eprocure.gov.in free of cost. 

 
3. The enlistment of the contractors should be valid on the last date of 

submission of bids. 
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4. In case only the last date of submission of bid is extended, the enlistment of 
contractor should be valid on the original date of submission of bids.  

5. Those contractors not registered on the website mentioned above, are 
required to get registered beforehand. If needed they can be imparted 

training on online tendering process as per details available on the website. 
The intending bidder must have valid Class-III Digital Signature to submit 
the bid. 

 
6. Earnest Money can be paid in the form of Treasury Challan or Demand Draft 

or Pay Order or Banker’s Cheque in or Deposit at call receipt or Fixed Deposit 
Receipts (drawn in favour of Miscellaneous Fund, AIIMS Bilaspur, HP along 
with Bank Guarantee of any Scheduled Bank wherever applicable. 

 
7. The intending bidder has to fill all the details such as Banker’s name, 

Demand Draft/ Fixed Deposit Receipt/ Pay Order/ Banker’s Cheque/ Bank 
Guarantee number, amount and date to the e-tendering website within the 
period of tender submission and original should be deposited in the office of 

Executive Er. - Civil, AIIMS Bilaspur, HP within the period mentioned in this 
NIT. 

 
8. The amount of EMD can be paid by multiple Demand Draft/Pay Order / 

Banker’s Cheque / Deposit at call receipt / Fixed Deposit Receipts along with 
multiple Bank Guarantee of any Scheduled Bank if EMD is also acceptable in 
the form of Bank Guarantee. 

 
9. Interested contractor who wish to participate in the bid has also to make 

following payments in the form of Demand Draft/Pay order or Banker`s 
Cheque of any Scheduled Bank within the period of tender submission: 

 

 
10. The bid submitted shall become invalid & shall be considered as  

rejected if,  
 

i) The bidder is found ineligible.  

 
ii) The bidder does not upload Treasury Challan/Demand Draft/Pay Order 

or Banker’s Cheque/Deposit at Call Receipt/FDR/Bank Guarantee of 
any Scheduled Bank against EMD and does not deposit original EMD 
within prescribed date and time. 

 
iii) The bidder does not upload all documents (including GST 

registration/undertaking as applicable/relevant) and as stipulated in 
the bid document. (e.g. Valid Enlistment Order of the CPWD registered 
Contractor in appropriate class of composite (B&R) category or 

approved & eligible contractors of MES, State PWD's, BRO, 
Departments’ construction wings of Railways, Defence, Environment & 

Forests, Information & Broadcasting & Department of Posts and space 
etc.) 
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iv) If any discrepancy is noticed between the documents as uploaded at 
the time of submission of bid and hard copies as submitted physically 

by the lowest bidder in the office of tender opening authority. 
 

v) If a tenderer quotes Nil rates against each item in item rate tender or 
does not quote any percentage above/below on the total amount of 
the tender or any section/sub-head in percentage tender, the tender 

shall be treated as invalid and will not be considered as lowest 
tenderer. 

 
11.  But the bid can only be submitted after deposition of original EMD in the 

office of Executive Er. - Civil, AIIMS Bilaspur, HP (on behalf of 

Superintending Engineer-Civil AIIMS Bilaspur H.P, inviting bids) within the 
period of bid submission. The EMD document shall only be issued from the 

place in which the office of Executive Er. -Civil, AIIMS Bilaspur, HP is 
situated. 

 

12. List of Documents to be scanned and uploaded within the period of  
Tender submission: 

 

(i) Treasury Challan/Demand Draft/Pay Order or Banker’s Cheque/Deposit 
at Call Receipt/FDR/Bank Guarantee of any Scheduled Bank against 
EMD  

 

(ii) Valid Enlistment Order of the CPWD registered Contractor in 
appropriate class of composite (B&R) category or approved & eligible 
contractors of MES, State PWD's, BRO, Departments’/construction 

wings of Railways, Defence, Environment & Forests, Information & 
Broadcasting & Department of Posts and space etc. 

(iii) Certificate of Registration for GST, if already obtained by the bidder. If 
the bidder has not obtained GST registration as applicable, then he 

shall scan and upload following undertaking along with bid documents 
“If work is awarded to me, I/we shall obtain GST registration 

certificate, as applicable, within one month from the date of receipt of 
award letter or before release of any payment by AIIMS Bilaspur H.P, 
whichever is earlier, failing which I/we shall be responsible for any 

delay in payments which will be due towards me/us on account of the 
work executed and/or for any action taken by AIIMS Bilaspur H.P or 

GST department in this regard” 
 

(iv) Copy of receipt of deposition of original EMD in the office of Executive 
Er. - Civil, AIIMS Bilaspur, HP (on behalf of Superintending Engineer-

Civil AIIMS Bilaspur H.P, inviting bids). 
 
12. The following conditions which already forms part of the tender document are 

specially brought to the notice of all intending bidders for compliance while 
filling the tender. They are requested to comply following instructions: 
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a) After submission of the bid the contractor can re-submit revised bid 
any number of times but before last date and time of submission of bid 

as notified. 
 

b) While submitting the revised bid, contractor can revise the rate of one 
or more item(s) any number of times (he need not re-enter rate of all 
the items) but before last date and time of submission of bid as 

notified. 
 

c) In case of composite tenders, the contractor submitting the tender 
should read all the three Parts of the tender viz. Part-A, B & C, which 
are containing schedule of quantities, additional & special conditions, 

additional specifications, particular specification and other terms and 
conditions given in the NIT and drawings for major as well as minor 

component of work. Details of these parts are summarized as under: 
 

▪ Part A: - CPWD-6, CPWD–7 including schedule A to F for major and 

minor component of the work, Standard General Conditions of 
Contract for CPWD 2023 as amended/ modified up to last date of 

submission of bid. 
 

▪ Part B: - General/specific conditions & specifications and schedule 
of quantities applicable to major and minor component of the work.  

 

▪ Part C: - Schedule of quantities applicable to major and minor 
component of the work. 

 
d) Tenders with any condition including that of conditional rebates shall 

be rejected forthwith. 

 
e) GST and Labour-Cess etc. as applicable shall be borne by the 

contractor himself. The contractor shall quote his rates considering all 
such taxes and hence their quoted rates should be inclusive of all the 
tax components.  

 
f) It will be obligatory on part of the Contractor/ Bidder to tender for and 

sign the tender documents for all the component parts. The institute 
reserves right to accept tender in full or in part without assigning any 
reasons. 

 
g) The intending bidder must read the terms and conditions of Form-6 

carefully. He should only submit his bid if he considers himself eligible 
and he is in possession of all the documents required. 

 

h) The enlistment of the contractors should be valid on the last date of 
submission of bids. In case the last date of opening of bid is extended, 

the enlistment of contractor should be valid on the original date of 
opening of tender. 
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13.  On opening date, the contractor can login and see the bid opening process. 
After opening of bids, he will receive the competitor bid sheets.  

 
14.  Contractor can upload documents in the form of JPG format and PDF format.  

 
15. In addition to this, while selecting any of the cells a warning appears that if 

any cell is left blank the same shall be treated as “0”. Therefore, if any cell is 

left blank and no rate is quoted by the bidder, rate of such item shall be 
treated as “0” (ZERO).  

 
16  The required documents meeting the criteria to qualify as “approved and 

eligible contractors of CPWD or approved & eligible contractors of MES, State 

PWD's,BRO,Departments’/construction wings of Railways, Defence, 
Environment & Forests,Information & Broadcasting & Department of Posts 

and space etc” along with other documents as mentioned under para “List of 
Documents to be scanned and uploaded within the period of bid submission” 
below, as uploaded by the agency and hard copies received subsequently 

shall be checked. The financial bid of only those agencies shall be opened 
who are found to be eligible agencies, as per this NIT.  

 
17 The institute reserves the right to reject any prospective bid without 

assigning any reason. 
 
18. Information and instructions for contractors for e-tendering forming part of 

NIT and to be posted on website.  
 

(i)  Information and instructions for contractors will form part of NIT and 
to be uploaded on website. 
 

(ii) The intending bidder must have Class-III Digital Signature to submit 
the bid. 

 
19.  The online percentage rate (s) must be quoted in decimal coinage. Amount 

shall be calculated and rounded in full rupees by ignoring fifty paisa and 

considering more than fifty paisa as rupee one.  
 

20. The successful bidder shall be required to submit a Performance Guarantee of 
5% (Five percent) of the contract amount within a period of issue of letter of 
acceptance as specified in schedule ‘F’. 

 
21. GST on materials as applicable shall be paid by the contractor himself. The 

contractor shall quote his rates considering all such taxes.  
 
22. Structural design and drawings, as well as services designs and drawings (as 

applicable) shall be submitted by bidder to Engineer in-Charge for issuance.  
 

23. Intending bidder may submit physical mile stone on the basis of their 
resources and methodology at the time of tendering as indicated in the 
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“Schedule F”, otherwise it will be assumed that agency is agreeable to mile 
stones mentioned in the table.  

 
24. Intending bidder may give detailed activities/programme for each mile stone 

fixed in the tender document while submitting the tender. 
  
25. Recovery rates for less use of materials beyond permissible limits is given in 

Schedule ‘F’ of Part-A & also for excess use of departmentally issued 
material. 

 
26. Information and instruction for e-tendering: 

(i) The Executive Engineer- Civil, AIIMS Bilaspur H.P. should receive the 

original EMD on behalf of the tender inviting authority/ Superintending 
Engineer-Civil AIIMS Bilaspur H.P.   

 
27. Contractors who fulfill the following requirements shall be eligible to apply.  
 

(i) Joint ventures are not accepted. 
 

(ii)  Should have satisfactorily completed the similar works as mentioned 
below during the last Seven (7) years ending last day of the month 

previous to the one in which tenders are invited.   
  
a. Three similar works each costing not less than Rs. 19.97 lakhs, or 

  
b. Two similar works each costing not less than Rs. 24.96 lakhs or  

 
c. One similar work costing not less than Rs. 39.94 lakh.  

 

The value of executed works shall be brought to current costing level 
by enhancing the actual value of work at simple rate of 7% per 

annum; calculated from the date of completion to previous day of last 
day of submission of tenders.  
 

(iii) Should have had Average Annual Financial Turnover of Rs. 14.97 lakhs 
on construction works during the last three years ending 31st March 

2025 (Scanned copy of certificate from CA with Unique Document 
Identification Number (UDIN) to be uploaded). The value of annual 
turnover figures shall be brought to the current value by enhancing the 

actual turnover figures at simple rate of 7% per annum. (OM No. 
DG/SOP 2022/07 dated 09.11.2022) 

(iv) Should have financial Soundness as per appendix “A” (in ₹) 
a. Solvent upto ₹ 40.00 Lakhs 

Or 

Financially sound for engagement up ₹ 100.00 Lakh 
b. Working capital not less than ₹ 10.00 lakh 
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(v) Should have bidding capacity equal to or more than the estimated cost of 
the work put to tender (Scanned copy of the original certificate 

issued by a certified Chartered Accountant to be uploaded). The 
bidding capacity shall be worked out by the following formula:  

Bidding Capacity = {[AxNx1.5]-B}, Where,  

A = Maximum turnover in construction / maintenance works executed in 
any one year during the last seven years taking into account the 

completed as well as works in progress. The value of completed works 
shall be brought to current costing level by enhancing at a simple rate of 

7% per annum.  

N = Number of years prescribed for completion of work for which bids 
have been invited.  

B = Value of existing commitments and ongoing works to be completed 
during the period of completion of work for which bids have been invited. 

 

28. “Similar work means work of 
Maintenance/Repair/Renovation/Modifications/Retrofitting/Rehabilitatio

n/New Construction in  respect of all types of buildings (e.g. 
Residential, Industrial, Commercial,  Institutions, Hospitals, 

School, Colleges, Public Buildings etc.) comprising  of various Civil 
and MEP relevant items of work matching with the work requirements 

and criteria” 
 

                                                                                 

Superintending Er. - Civil,  
Engineering Department 

AIIMS Bilaspur, H.P.  
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Information & instruction for Ex. Er. Civil for e-Tendering 
 

1. The Ex. Er-Civil, AIIMS Bilaspur H.P. should receive EMD on behalf of tender 
inviting authority/SE-Civil, AIIMS Bilaspur H.P. 

 
 

2. The Executive Er. receiving EMD in original form shall examine the EMD 
deposited by the bidder and shall issue a receipt of deposition of EMD to the 

agency in a given format uploaded by tender inviting authority. 
 
 

3. The original EMD receiving Executive Er. shall release the EMD after 
verification from the e-tendering portal website (www.eprocure.gov.in) or 

from the tender inviting authority through email/ telephonically that the 
particular contractor is not L-1 tenderer and work is awarded and shall call 
for original EMD of the L1-tenderer immediately.  

     
 

 

अधीक्षण अभियंता भिविल          

 अखिल िारतीय आयुवििज्ञान िंस्थान, 

बिलािपुर हिमाचल प्रदेश 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

http://www.eprocure.gov.in/
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FORM No.-6  For e-Tendering AIIMS Bilaspur, HP 

 

1. The Superintending Engineer-Civil, AIIMS Bilaspur H.P. on behalf of the 
Executive Director ,AIIMS Bilaspur, HP invites online Item rate bids from the 

approved and eligible CPWD registered contractors’ class in Building and 
Road category or approved & eligible contractors of MES, State PWD’s, BRO, 
Departments’/construction wings of Railways, Defence, Environment & 

Forests , Information & Broadcasting & Department of Posts and space etc. 

for the work of Annual Maintenance Contract for Civil works for 
Residence area and club & guest house with surrounding area at AIIMS 

Bilaspur HP 

 
 

The enlistment of the contractors should be valid on the last submission of 
bids. In case the last date of submission of bid is extended, the enlistment of 
contractor should be valid on the original date of submission of bids. 

 
1.1  The work is estimated to cost Rs. 49,93,130/-. This estimate, however, is 

given merely as a rough guide. 
 
1.1.1  The eligibility of bidders will correspond to the combined estimated cost of 

different components put to bid. 
 

2.  Agreement shall be drawn with the successful bidder on the prescribed Form 
No. CPWD 7 (or other Standard Form as mentioned) which is available as a 

Govt. of India Publication and also available on website www.cpwd.gov.in. 
Bidders shall quote his rates as per various terms and conditions of the said 
form which will form part of the agreement. 

 
3. The time allowed for carrying out the work will be 12 month(s) from the 

date of start as defined in Schedule ‘F’ or from the first date of handing over 
of the site, whichever is later, in accordance with the phasing, if any, 
indicated in the bid documents. 

 
4. The site for the work is available. 

 
5. The bid document consisting of relevant building plans, drawings, 

specifications, the schedule of quantities of various types of items to be 

executed and the set of terms and conditions of the contract to be complied 
with and other necessary documents except Standard General Conditions of 

Contract Form–2023 (with amendment) can be seen from website 
https://eprocure.gov.in free of cost. 
 

4. After submission of the bid the contractor can re-submit revised bid any 
number of times but before last date and time of submission of bid as 

notified. 
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5. While submitting the revised bid, contractor can revise the rate of one or 
more item(s) any number of times (he need not re-enter rate of all the 

items) but before last date and time of submission of bid as notified. 
 

6. Earnest Money Rs. 99,863/- in the form of Treasury Challan or Demand 
Draft or Pay Order or Banker’s Cheque or Deposit at call receipt or Fixed 
Deposit Receipt (drawn in favour of Miscellaneous Fund, AIIMS 

Bilaspur, HP) shall be scanned and uploaded to the e-tendering website 
within the period of bid submission. 

 
The original EMD should be deposited in the office of Executive Engineer- 
Civil,AIIMS Bilaspur H.P (on behalf of the Superintending Er.-Civil, inviting 

bids within the period of bid submission).The EMD receiving Executive 
Engineer- Civil shall issue a receipt of deposition of earnest money deposit to 

the bidder in the relevant prescribed format (enclosed) uploaded by tender 
inviting authority (i.e. SE-Civil AIIMS Bilaspur H.P) in the NIT.  

 

The receipt shall also be uploaded to the e-tendering website by the 
intending bidder up to the specified bid submission date and time.  

 
A part of earnest money is acceptable in the form of bank guarantee also. In 

such case, minimum 50% of earnest money or Rs. 20 lakhs, whichever is 
less, shall have to be deposited in shape prescribed above, and balance may 
be deposited in shape of Bank Guarantee of any scheduled bank having 

validity for 90 days or more from last date of receipt of bids which is to be 
scanned and uploaded by the intending bidders. 

 
7. Copy of Enlistment Order and certificate of work experience along with 

respective completion certificate and other documents as specified in the 

press notice shall be scanned and uploaded to the e-Tendering website within 
the period of bid submission. However, certified copy of all the scanned and 

uploaded documents as specified in press notice shall have to be submitted 
by the lowest bidder only within a week physically in the office of tender 
opening authority. 

 
8. Online bid documents submitted by intending bidders shall be opened only of 

those bidders, whose EMD is received before Tender Opening date & Time in 
the office of Executive Er. (C), AIIMS Bilaspur, HP and other documents 
scanned and uploaded are found in order. 

 
 

11. The bid submitted shall become invalid if, 
 

i) The bidder is found ineligible.  

 
ii) The bidder does not upload Treasury Challan/Demand Draft/Pay Order 

or Banker’s Cheque/Deposit at Call Receipt/FDR/Bank Guarantee of 
any Scheduled Bank against EMD and does not deposit original EMD 
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within prescribed date and time.  
 

iii) The bidder does not upload all documents (including GST 
registration/undertaking as applicable/relevant) and as stipulated in 

the bid document. (e.g. Valid Enlistment Order of the CPWD registered 
Contractor in appropriate class of composite (B&R) category or 
approved & eligible contractors of MES, State PWD's, BRO, 

Departments’ construction wings of Railways, Defence, Environment & 
Forests, Information & Broadcasting & Department of Posts and space 

etc.) 
 
iv) If any discrepancy is noticed between the documents as uploaded at 

the time of submission of bid and hard copies as submitted physically 
by the lowest bidder in the office of tender opening authority. 

 
v) If a tenderer quotes nil rates against each item in item rate tender or 

does not quote any percentage above/below on the total amount of 

the tender or any section/sub-head in percentage tender, the tender 
shall be treated as invalid and will not be considered as lowest 

tenderer. 
 

12. The contractor whose Bid is accepted, will be required to furnish 
performance guarantee of 5% (Five Percent) of the bidded amount 
within the period specified in Schedule F. This guarantee shall be in the form 

of   Deposit at Call receipt of any scheduled bank/Banker’s cheque of any 
scheduled bank/Demand Draft of any scheduled bank/Pay order of any 

Scheduled Bank or Institute Securities or Fixed Deposit Receipts or 
Guarantee Bonds of any Scheduled Bank or the State Bank of India in 
accordance with the prescribed form. In case the contractor fails to deposit 

the said performance guarantee within the period as indicated in Schedule 
‘F’, including the extended period if any, the Earnest Money deposited by the 

contractor shall be forfeited automatically without any notice to the 
contractor. The earnest money deposited along with bid shall be returned 
after receiving the aforesaid performance guarantee. The contractor shall not 

be eligible for further tender for a period of one year if after opening of the 
tender, the contractor withdraws or modify bid during period of validity of 

tender or after award of work fail to sign the contract or submit performance 
guarantee before deadline defined in bid document. 

 

13. Intending Bidders are advised to inspect and examine the actual work 
location, site and its surroundings and satisfy themselves before submitting 

their bids as to the nature of the ground and sub-soil (so far as is 
practicable), the form and nature of the site, the means of access to the site, 
the accommodation they may require and in general shall themselves obtain 

all necessary information as to risks, contingencies and other circumstances 
which may influence or affect their bid. A bidder shall be deemed to have full 

knowledge of the site whether he inspects it or not and no extra charge 
consequent upon any misunderstanding or otherwise shall be allowed. The 
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bidders shall be responsible for arranging and maintaining at his own cost all 
materials, tools & plants, water, electricity access, facilities for workers and 

all other services required for executing the work unless otherwise 
specifically provided for in the contract documents. Submission of a bid by a 

bidder implies that he has read this notice and all other contract documents 
and has made himself aware of the scope and specifications of the work to be 
done and of conditions and rates at which stores, tools and plant, etc. will be 

issued to him by the Institute (if applicable) and local conditions and other 
factors having a bearing on the execution of the work. In addition to the 

above, bidders are advised to see for themselves the bridges existing on the 
approach passage to the site for assessing the position with regard to 
carriage of building materials and T&P. Nothing extra shall be payable to the 

successful bidder for any type of existing restricted conditions with regard to 
the above. 

 
14. The competent authority or the Executive Director, AIIMS Bilaspur, HP does 

not bind itself to accept the lowest or any other bid and reserves to itself the 

authority to reject any or all the bids received without the assignment of any 
reason. All bids in which any of the prescribed condition is not fulfilled or any 

condition including that of conditional rebate is put forth by the bidders shall 
be summarily rejected.  

 
15. Canvassing whether directly or indirectly, in connection with bidders is 

strictly prohibited and the bids submitted by the contractors who resort to 

canvassing will be liable for rejection.  
 

16. The competent authority or the Executive Director, AIIMS Bilaspur, HP 
reserves to himself the right of accepting the whole or any part of the bid 
and the bidders shall be bound to perform the same at the quoted rates. 

 
17. GST or any other tax applicable in respect of inputs procured by the 

contractor for this contract shall be payable by the Contractor and the 
Institute (i.e. AIIMS Bilaspur H.P) will not entertain any claim whatsoever in 
respect of the same. However, component of GST at time of supply of service 

(as provided in CGST Act 2017) provided by the contract shall be varied if 
different from that applicable on the last date of receipt of tender including 

extension if any. 
 
18. The contractor shall not be permitted to bid for works in the office 

responsible for award and execution of contracts, in which his near relative is 
posted a Divisional Accountant or as an officer in any capacity between the 

grades of Superintending Engineer and Junior Engineer (both inclusive). He 
shall also intimate the names of persons who are working with him in any 
capacity or are subsequently employed by him and who are near relatives to 

any Gazetted officer in the AIIMS Bilaspur, HP or in the Ministry of Health & 
Family Welfare. Any breach of this condition by the contractor would render 

him liable to be removed from the approved list of contractors of this 
Department. 
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19. No Engineer of Gazetted rank or other Gazetted Officer employed in 

Engineering or Administrative duties in an Engineering Department of the 
Institute (i.e. AIIMS Bilaspur H.P.) is allowed to work as a contractor for a 

period of one year after his retirement from the iinstitute service, without 
prior permission of the competent Authority i.e. Executive Director, AIIMS 
Bilaspur, HP in writing. This contract is liable to be cancelled if either the 

contractor or any of his employees is found any time to be such a person 
who had not obtained the permission of the Institute of India as aforesaid 

before submission of the bid or engagement in the contractor’s service. 
 
20. The bid for the works shall remain open for acceptance for a period of 

Seventy-Five (75) days from the date of opening of technical bid.  If any 
bidders withdraw his tender before the said period or issue of letter of 

acceptance, whichever is earlier, or makes any modifications in the terms 
and conditions of the bid which are not acceptable to the department, then 
the Institute shall, without prejudice to any other right or remedy, be at 

liberty to forfeit 100% of the said earnest money as aforesaid. Further, the 
bidders shall not be allowed to participate in the retendering process of the 

work. 
 

21. This notice inviting Bid shall form a part of the contract document. The 
successful bidder/contractor, on acceptance of his bid by the Accepting 
Authority shall within 15 days from the stipulated date of start of the work, 

sign the contract consisting of: -  
 

a) The Notice Inviting Bid, all the documents including additional conditions, 
specifications and drawings, if any, forming part of the bid as uploaded at 
the time of invitation of bid and the rates quoted online at the time of 

submission of bid and acceptance thereof together with any 
correspondence leading thereto. 

 
b) Form GCC 2023, CPWD Form 7 modified and amended up-to last date of 

online submission of bids. 

 
 

For & on behalf of the the Executive Director, AIIMS Bilaspur, HP. 
 
Signature .............................................… 

 
 

Superintending Er. - Civil  
Engineering Department  

              AIIMS Bilaspur H.P. 
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CHECK LIST FOR CONTRACTORS FOR SUBMISSION OF TENDERS ONLINE: 
 

 
1. TENDER TO BE WITNESSED AT REELVANT PAGE OF TENDERED DOCUMENTS 

AT THE TIME OF DRAWING AGREEMENT WITH THE SUCCESSFUL BIDDER. 
 
 2.  THE TENDER / TENDERS CONTAINING CONDITIONS CONTRARY TO THOSE 

SPECIFIED IN THIS DOCUMENT SHALL BE SUMMARILY REJECTED.  
 

3.  IN SCHEDULE OF QUANTITIES APPENDED TO THE TENDER DOCUMENTS AT 
RELEVANT SECTION OF THE SUBJECT TENDER WORK, THE RATES MUST BE 
FILLED IN PERCENTAGE BELOW OR ABOVE ON THE ESTIMATED COST PUT 

TO TENDER. 
 

 4.  THE CONTRACTOR(S) SHALL QUOTE THE RATES KEEPING IN MIND, 
GENERAL CONDITIONS OF CONTRACT OF CPWD WORKS-2023 AS 
CORRECTED AND AMENDED UPTO DATE, SPECIAL CONDITIONS AND 

PARTICULAR SPECIFICATIONS, ANNEXURES ETC. 
 

5. CRITERIA FOR ENGAGEMENT OF SPECIALIZED AGENCIES HAVE BEEN LAID 
AT TENDER/FORM WHICH MAY BE NOTED.  

 
6.  THE CONTRACTOR(S) SHALL QUOTE THE RATE OF TMT REINFORCEMENT 

BARS Fe 500D KEEPING IN MIND RATES OF PRIMARY PRODUCERS ONLY.  

 
7.  SITE TEST REGISTERS & MAS REGISTERS TO BE MAINTAINED BY 

CONTRACTOR: - ALL TEST REGISTERS AND MATERIAL AT SITE REGISTERS 
SHALL BE MAINTAINED BY THE CONTRACTOR WHICH WILL BE REVIEWED BY 
THE OFFICERS OF AIIMS BILASPUR H.P AT REGULAR INTERVALS.  
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PROFORMA FOR EARNEST MONEY DEPOSIT DECLARATION 
 

 
Whereas, I/We ,… ……………………………………………………………………………..(name of 

agency) have submitted bids for……………………………………………….……………………………… 

……………………………………………………………………………………………………………………………………… 

…………………………………………………………………………………………………………  ..(name of work).                                  

 

I/We, hereby submit following declaration in lieu of submitting Earnest Money 

Deposit. 

 

1) If, after the opening of tender, I/We withdraw or 

modify my/our bid during the period of validity of tender (including extended 

validity of tender) specified in the tender documents. 

or 

2) If, after the opening of tender, I/We fail to sign the 

contract, or to submit performance guarantee before the deadline in the 

tender documents . 

 
I/we shall be suspended for one year and shall not be eligible to bid for AIIMS 

Bilaspur H.P. tenders from date of issue of suspension order. 

 

 

 
Signature of the contractor (s) 
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FORM NO.-7  FOR E-TENDERING AIIMS Bilaspur ,HP 

 

Central Autonomous Institute under MoHFW AIIMS Bilaspur, HP 
 

STATE: H.P CIRCLE: Engineering  Department 

BRANCH: Civil DIVISION: Civil 

REGION H.P SUB-DIV.: ----- 

 
ONLINE PERCENTAGE RATE TENDER & CONTRACT FOR WORKS 

 

(A) Tender for the work of : - 
 

Name of Work : Annual Maintenance Contract for Civil works for 

Residence area and club & guest house with surrounding area at AIIMS 
Bilaspur HP 

       

(i) To be submitted online by date prescribed on CPPP through website 
https://eprocure.gov.in to Superintending Engineer-Civil, AIIMS 
Bilaspur, HP. 

 
(ii) To be opened through online in presence of tenderers who may be 

present in the office of Superintending Engineer - Civil, AIIMS Bilaspur, 
HP. 

 

 
 

 
 
 

 
 

 
 
 

 
 

https://eprocure.gov.in/
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Annexure-I 
 

 
ON NON-JUDICIAL STAMP PAPER OF MINIMUM Rs. 100 

 
(Guarantee offered by Bank in connection with the execution of contracts) 

 

FORM OF BANK GUARANTEE 

 

(For Earnest Money Deposit/Performance Guarantee/Security Deposit/ 
Mobilization Advance) 

 

 
1. Whereas the Superintending Er. Civil, Engineering Department AIIMS 

Bilaspur ,HP on behalf of the the Executive Director,AIIMS Bilaspur, HP 
(hereinafter called "The Institute") has invited bids 
under………………………………………………………………………………………                 (NIT 

number)…………………………dated for Supply & Installation of Compactors at 
Administration& Hospital Block of AIIMS Bilaspur H.P. (name of work). The 

Institute has further agreed to accept irrevocable Bank Guarantee for Rs 
…………….     (Rupees ……………………………………………………only) valid 

up to …………… (date)* ……….. as Earnest Money Deposit from 
…………………………………………………………………………………………………
………………………………………………………………………………………….. 

(name and address of contractor) ……………… (hereinafter called "the 
contractor") for compliance of his obligations in accordance with the terms 

and conditions of the said NIT. 

OR** 

 
Whereas the Superintending Er. Civil, Engineering Department AIIMS 
Bilaspur ,HP on behalf of the the Executive Director,AIIMS Bilaspur, HP 

(hereinafter called "The Institute") has entered into an agreement 
bearingnumber…………………………………………with……………………………………………………

……………………………………………………………………………………………………… (name and 
address of the contractor) (hereinafter called "the Contractor") for execution 

of work Supply & Installation of Compactors at Administration & Hospital 
Block of AIIMS Bilaspur H.P. (name of work).The Institute has further agreed 
to accept an irrevocable Bank Guarantee for Rs.………………… 

(Rupees…………………………………………………………………………………………………..… 
only)valid up-to………………………………..(date) as Performance 

Guarantee/Security Deposit/Mobilization Advance from the said 
Contractor for compliance of his obligations in accordance with the terms and 
conditions of the agreement. 

 
2. We, …………………………………………………………………………………………………………… 

(indicate the name of the bank)…….(herein after referred to as "the Bank") 
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hereby undertake to pay to the Institute an amount not exceeding Rs 
………….……………….(Rupees……………………………………………………………………………………

.…………...only)  on demand by the Institute within 10 days of the demand. 
 

3. We, ………………………………………………… (indicate the name of the bank) do here 
by undertake to pay the amount due and payable under this guarantee 
without any demur, merely on a demand from Institute stating that the 

amount claimed is required to meet the recoveries due or likely to be the 
said Contractor. Any such demand made on the Bank shall be conclusive as 

regards the amount due and payable by the Bank under this Guarantee. 
However, our liability under this guarantee shall be restricted to an amount 
not exceeding 

Rs.……………………….(Rupees…………………………………………………………………………………
……………………..……… only). 

 
4. We, …………………………………………………………………………………..(indicate the name of 

the bank) ……………….., further undertake to pay the Institute any money so 

demanded notwithstanding any dispute or disputes raised by the contractor 
in any suit or proceeding pending before any Court or Tribunal, our liability 

under this Bank Guarantee being absolute and unequivocal. The payment so 
made by us under this Bank Guarantee shall be a valid discharge of our 

liability for payment there under and the Contractor shall have no claim 
against us for making such payment. 

 

5. We,………………………………………………………………………………………….(indicate the 
name of the bank) ……………….., further agree that the Institute shall have the 

fullest liberty without our consent and without affecting in any manner our 
obligation here under to vary any of the terms and conditions of the said 
agreement or to postpone for any time or from time to time any of the 

powers exercisable by the Institute against the said contractor and to forbear 
or enforce any of the terms and condition related to the said agreement  and 

we shall not be relieved from our liability by reason of any such variation or 
extension being granted to the said contractor or for any forbearance, act of 
omission on the part of the Institute or any indulgence by the Institute to the 

said contractor or by any such matter or thing whatsoever which under the 
law relating to sureties would, but for this provision, have effect of so 

relieving us. 
 

6. We,……………………………………………………………………………………….(indicate the name 

of the bank) ……………….., further agree that the  Institute  as its option shall 
be entitled to enforce this guarantee against the bank  as a principal debtor 

at the first instance without proceeding against the contractor and 
notwithstanding any security or other guarantee the Institute may have in 
relation in the contractor’s liabilities. 

 
7. This guarantee will not be discharged due to the change in the constitution of 

the Bank of the Contractor. 
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8. We,……………………………………………………………………………………………….(indicate the 
name of the Bank)……………. Undertake not to revoke this guarantee expect 

with the consent of the Institute in writing. 
 

9. The Bank Guarantee shall be valid up to ……………………………………….unless 
extended on demand by the Institute Notwithstanding anything mentioned 
above, our liabilities against the guarantee is restricted to Rs…………………... 

(Rupees…………………………………………………………………………………………....................
.……….Only) and unless a claim in writing is lodged with us within the date of 

expiry of extended date of expiry of this guarantee, all our liabilities under 

this guarantee shall stand discharged. 

 
Date ………….. 

 
Witnesses: 
 

1. Signature ………..      Authorized Signatory 
Name and address     Name 

Designation 
Staff Code No. 
Bank Seal 

2. Signature ………..       
Name and address  

     
 
 

 
*Date to be worked out on the basis of validity period of 90 days where only 

financial bids are invited and 180 days for two/three bid system from the date of 
submission of tender. 
 

 
 

**In paragraph 1, strike out the portion not applicable. Bank Guarantee will be 
made either for earnest money or for performance guarantee/ security deposit/ 

mobilization advance, as the case may be.  
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Annexure-II 

AFFIDAVIT 

 

I/We have submitted a bank guarantee for the work of Supply & Installation of 

Compactors at Administration & Hospital Block of AIIMS Bilaspur H.P (Name of 

work) Agreement No.___________________________________Dated 

____________________from____________________________________

_______________________________________________________(Nam

e of the Bank with full address) to the Executive Er. Civil,AIIMS Bilaspur H.P, 

Engineering Department with a view to seek exemption from payment of  

performance guarantee in cash. This Bank guarantee expires on 

__________________________________________.  

 

I / We undertake to keep the validity of the bank guarantee intact by getting it 

extended from time to time at my/our own initiative up to a period of 

_______________________ months after the recorded date of completion of the 

work or as directed  by the Engineer in charge. 

 

 I / We also indemnify the Institute against any losses arising out of non-

encasement of the bank guarantee if any. 

 

(Deponent) 

Signature of Contractor 
 

 
Note : The affidavit is to be given by the Executants before a first-class Magistrate. 
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Appendix “A” 
 
 
FORM OF SOLVENCY CERTIFICATE FROM THE NATIONALISED/ SCHEDULED 

BANK 
This is certified that to the best of our knowledge and information   
Shri/Smt…………..having   address……………., a customer of our bank are/is 
respectable and can be considered solvent upto Rs…………………. (Rupees 
………………..)/financially sound for any engagement upto Rs…………………. (Rupees 
………………..). This certificate is issued without any guarantee or responsibility on the 
bank or any of the officer(s).  
 
(Signature)   
Name, Designation and Personal    
Code No of Signatory& Seal of bank   
Complete Postal Address,    
Telephone No, e-mail ID of Branch   
 
 

FORM OF WORKING CAPITAL CERTIFICATE FROM NATIONALIZED/ 
SCHEDULED BANK   

This is certified that Shri/Smt..…………………..having address…………………has  
/have been maintaining a Saving Bank Account /Current Account/ Fixed Deposit 
Account  with this Branch of bank since…………………and the firm is having working 
capital of  approximately Rs ………………………… and/ or the firm is enjoying 
overdraft/credit  facilities upto limit of Rs …………………………. This certificate is 
issued without any guarantee or responsibility on the bank of any or the officer(s).   
 
(Signature)   
Name, Designation and Personal    
Code No of signatory& seal of bank  
 
Note: In case of partnership firm, certificate shall include names of all partners as 
recorded with the bank. 
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Calculation of bidding capacity 

Details of Existing Commitments and ongoing works. 
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Total (B) =  

Maximum turnover in last seven years = Rs………… 

 Updated value of turnover (A) = Rs………… 

No. of years (N) = ………….. 

Bidding Capacity= {[AxNx1.5]-B} =  

Certificate: 

I certify that all the awarded and ongoing works have been included in the above list. 

 

 

Duly Certified by 

 Chartered Accountant 
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T E N D E R  
 

   
I/We have read and examined the Notice Inviting Tender, Schedule A, B, C, 

D, E & F, Specifications applicable drawings & designs, General Rules and 
Directions, Conditions of Contract, Clauses of Contract, Special Conditions, 
Schedule of Rate and other documents and Rules referred to in the conditions of 

contract and all other contents in the tender document for the work. 
 

I/We hereby tender for the execution of the work specified for the the 
Executive Director,AIIMS Bilaspur, HP within the time specified in Schedule ‘F’,  
Schedule of Quantities and in accordance/ in all respects with the Specifications, 

Designs, Drawings and instructions in writing referred to in Rule-1 of General Rules 
and Directions and in Clause 11 of the Conditions of Contract and with such 

materials as are provided for, by and in respects in accordance with, such 
conditions so far as applicable. 
 

   We agree to keep the tender open for (75) seventy-five days from the 
date of opening of tender and not to make any modifications in its terms and 

conditions. 
  

   A sum of Rs.99,863/-is hereby forwarded in Cash/Receipt Treasury Challan 
/ Deposit at Call Receipt of a Scheduled Bank/ FDR of a Scheduled Bank/ Demand 
Draft of a Scheduled Bank/Bank guarantee issued by a schedule bank as earnest 

money. If I/we fail to furnish the prescribed Performance Guarantee within 
prescribed period, I/we agree that the said the Executive Director , AIIMS Bilaspur, 

HP or his successor in office shall without prejudice to any other right or remedy be 
at liberty to forfeit the said Earnest Money absolutely.  
 

Further, if I /we fail to commence the work as specified. I/we agree that the 
Executive Director , AIIMS Bilaspur , HP or his successors in office shall, without 

prejudice to any other right or remedy available in law, be at liberty  to forfeit the 
said Performance Guarantee absolutely, otherwise the said Performance Guarantee 
shall be  a guarantee to execute all the works referred to in the tender documents 

upon the terms and conditions contained or referred to therein and to carry out 
such deviations as may be ordered, up-to maximum of the percentage mentioned 

in Schedule ‘F’ and those in excess of that limit at the rates to be determined in 
accordance with the provision contained in Clause 12.2 & 12.3 of the tender form.  
 

Further, I/We agree that in case of forfeiture of earnest money or both Earnest 
Money & Performance guarantee as aforesaid, I/We shall be debarred for 

participation in the re-tendering process of the work for next 1 year.  
 
I/We undertake and confirm that eligible similar work(s) has/ have not been got 

executed through another contractor on back-to-back basis. Further that, if such a 
violation comes to the notice of the institute Engineering Department, then I/we 

shall be debarred for tendering in AIIMS Bilaspur ,HP in future forever. Also, if 
such a violation comes to the notice of Department before date of start of work, 
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the Engineer-in-Charge shall be free to forfeit the entire amount of Performance 
Guarantee. 

 
I/We hereby declare that I/We shall treat the tender documents, drawings and 

other records connected with the work as Secret/Confidential documents and shall 
not communicate information/derived therefrom to any person other than a person 
to whom I/we am/are may authorized to communicate the same or use the 

information in any manner prejudicial to the safety of the State. 
 

Dated:    Signature of Contractor .................................... 
  
Witness: - .    Postal Address: - ............................................. 

 
Address: -  

 
Occupation: -   
                                                                                                                                         

      Telephone No. 
 

      Fax:- 
 

      E-Mail:- 
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ACCEPTANCE 
 

 
The above tender (as modified by you as provided in the letters mentioned 

hereunder) is accepted by me for and on behalf of the Executive Director, AIIMS 

Bilaspur ,HP for a sum of Rs.......................................................................... 

(Rupees ................................  ..................................................................) 

 

The letters referred to below shall form part of this contract agreement.  

 

 i)            

 ii)      

iii)      

iv)   

v) 

vi)    

 

Dated: - ...............                            For & on behalf of the  
        Executive Director, 

AIIMS Bilaspur, HP. 
 
                                    

 
Signature …………………. 
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SCHEDULE ‘A’ TO ‘F’  
 

SCHEDULE ‘A’ 
 

Schedule of Quantities: , Page Nos: 101-111   
 
SCHEDULE ‘B’ 

 
Schedule of materials to be issued to the contractor. 

 

Sr. 

No. 

Description of 

item 

Quantity Rate in figures 

& words 

Place of at which the 

material will issue be 
charged to the 
contractor 

(1) (2) (3) (4) (1) 

----Nil---- 

 
SCHEDULE ‘C’ 

 
Tools and plants to be hired to the contractor 
 

Sr. 
NO.

  

DESCRIPTION HIRE CHARGES PLACE OF ISSUE PER DAY 

(1) (2) (3) (4) 

----Nil---- 

 

SCHEDULE ‘D’ 
 

Extra schedule for specific requirements/ documents for the work, if any. 
  

A) Civil Works:  
 

      1. Special condition/Particular Specifications for Civil work : Pages-63 to 88   

 
      2. Preferred make for Civil & NIT work    : Pages-96 to 99. 

 
SCHEDULE ‘E’ 
 

Reference to General Conditions of 
Contract. (GCC EPC Projects 2022/ GCC 

Maintenance works 2023/ GCC 
Construction Works 2023. 

 

Applicable GCC is GCC Construction 
Works 2023 & Maintenance works 

2023 as modified and corrected up to 
previous day of the last date of 

submission of the tender. 
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1.1 Name of Work    : Annual Maintenance Contract for Civil works 
for Residence area and club & guest house with surrounding area at AIIMS 

Bilaspur HP 

 
1.2 Estimated Cost of work   : Rs.49,93,130/-  
 

1.3    Earnest Money  : Rs. 99,863/- 
 

1.4.   Performance Guarantee  : 5.00% of tendered value.  
  
1.5    Security Deposit  : 2.5%  of the tendered value. 

 
1.6. Time for completion  : 12 months. 

        
SCHEDULE ‘F’:- General Rules & Directions:- 
 

 Tender Inviting Authority : Superintending Engineer- Civil, 
AIIMS Bilaspur, H.P. 

    

 Definitions   

2 (i) Engineer-In-Charge : Executive Engineer, Civil, AIIMS 

Bilaspur ,HP. 

2 (ii)          Accepting Authority : Superintending Engineer, Civil, 

AIIMS Bilaspur ,HP. 

2 (iii)    Percentage on cost of materials 

and labour to  cover all overheads 
and profits. 

: 15%  

2 (iv)                   Standard Schedule of Rates : Delhi Schedule of Rates 2023 

with up-to-date correction slips 
(Civil) issued up to last date of 

receipt of tender through E-
tendering & Market Rates. 

 
 

2 (v)            Department : AIIMS Bilaspur, HP, Engineering 
Department. 

2 (vi)            Standard CPWD Contract : Form GCC Construction Works 

2023 & Maintenance works 2023 
as modified and corrected up to 

previous day of the last date of 
submission of the tender, CPWD 

Form 7/8 modified and amended 
up-to last date of online 
submission of bids. 

Clause-1    

(i) Time allowed for submission of  

performance guarantee, Program 

 07 days 
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Chart (Time and progress) and 

applicable Labour licenses, 
registration with EPFO, ESIC and 
BOCW Welfare Board or proof of 

applying thereof from the date of 
letter of acceptance.   

 

(ii) Maximum allowable extension with 

late fee @ 0.1 % per day of 
performance guarantee amount 
beyond the period as provided in 

(i) above. 

 4 days ( 8th day to 11th day) 

    

Clause-2:- Authority for fixing compensation 
under clause-2.  

 Executive Director,AIIMS Bilaspur 
,HP or his successor. 

 

Clause- 

2 A 

Whether clause-2A shall be 

applicable.  

 Not Applicable 

    

Clause-5:-    

(i) Number of days from the date of 

issue of letter of acceptance for 
reckoning date of start 

 

: 11th  day. 

ii) Mile Stone. : Table of Milestones as given in 

NIT 

(iii) Time allowed for execution of work : 12 months.      

 

    

Authority 
to decide 

 

   

(i) Extension of time for completion 

of work. 

: Superintending Engineer, Civil, 

AIIMS Bilaspur ,HP. 

(ii) Re-scheduling of Mile stone  : Executive Director, Civil AIIMS 

Bilaspur ,HP. 

(iii) Shifting of date of start in case of 

delay in handing over of site. 

: Executive Director, Civil,AIIMS 

Bilaspur ,HP. 

    

Clause-6:- 
 

Computerized Measurement Book/ 
Electronic Measurement 
Book/Physical MB (CMB/EMB 

/PMB). 

 PMB (Physical Measurement 
Book).  

    

Clause-7:- 
 

Gross work to be done together 
with net payment / adjustment of  

advances for material collected, if 

 Rs. 4 Lakhs. 
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any, since the last such payment 

for being eligible to interim 
payment. 
 

 

 
  
 

Clause-
7A:- 

Regarding applicability of labour 
laws:- Related to Labour licensee, 

registration of contractor with 
EPFO, ESIC and BOCW welfare 

board i/c Provident Fund (Whether 
clause 7A shall be applicable). 
 

 Yes 

 No running account bill shall be paid in the work till the applicable labour 
licenses, registration with EPFO, ESIC, BOCW welfare board including 

Provident Fund Code No. whatever applicable are submitted by the 
contractor to the Engineer-in-charge. 

 

    

Clause-
10A:- 

 

List of testing equipment to be 
provided by the contractor at site 

lab. 

 As mentioned in Tender 
Document. 

Clause-

10-B (ii). 

Whether clause 10-B (ii) shall be 

applicable  

 No 

Clause-
10C:- 

 

Component of labour expressed  
as percent of total value of work in 

DSR items. 

 25%.  

Schedule of component of other Materials, Labour POL etc. for Price Escalation:-  

 Component of civil expressed as 
percent of total value of work. 

 Not Applicable 

 Component of labour expressed as 
percent of total value of work. 

 Not Applicable 

 Component of P.O.L expressed as 
percent of total value of  work. 

 Not Applicable 

    

Clause 
10CC:- 

Clause 10CC to be applicable in 
contracts with stipulated period of 
completion exceeding 12 

months 

 Not Applicable 

Clause-

11:- 

(i)Specifications to be followed for 

Execution of work (Civil)  

C.P.W.D. Specifications 2019 Vol. I & 

II with up-to-date correction slips 
(Here in after called CPWD 

specification) and as per manufacture 
specification i/c special conditions & 
particular specifications attached in 

NIT.  
 

 HVAC C.P.W.D. Specifications 2017 
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ELECTRICAL C.P.W.D. Specifications (Internal & 

External-2023) 

 
Clause-12:- Applicable as per Authority of D.G.CPWD for Original works (including 

Modifications, Amendments issued on date) & DG/CON/Maintenance 2023/03 dated 
18/12/2023 for maintenance/repair work & as per modification issued by Authority 

of D.G. CPWD vide O.M. No. DG/CON/Construction 2023/03 dated 06/12/2023 for 
construction work 
 

Type of work     :  Maintenance work. However, for the  
purpose of payment of agreement 

items beyond specified deviation limit 
and extra items, the work shall be 
treated as maintenance work. The 

deviated agreement quantity, extra 
and substituted items shall be paid as 

per clause no.12 for maintenance 
work.  

 

12.3 Deviation limit beyond which 
clause 12.3 shall apply for civil 

& electrical work: 

50% (All the deviated quantities shall 
be paid at agreement rates) vide OM  

No. (DG/CON/ Maintenance 2023/03 
dated 18/12/2023).  

 
 
 

Clause-16: Competent Authority for      Executive Director 
deciding reduced rates.      AIIMS Bilaspur, HP or Successor 

 
Clause-18:- List of mandatory machinery tools : As per site requirement 

& Plants to be deployed by the     & direction of the Er. In-Charge.  

Contractor at site         
 

Clause 19 C,D,G,K : 
 

Authority to decide penalty                       :  Superintending Er.-Civil  

for each default     AIIMS Bilaspur, HP 
  

Clause 25: Constitution of Dispute Redressal Committee:    
 

i) Chairman 
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ii) Member-1 

 
Member-2   
 

 

 

   

iii) Place of Arbitration   

 
 

Bilaspur, HP 

 
 
To be constituted by the Executive Director, AIIMS Bilaspur at the time of arisen of 

disputes if any. 
 

 
Clause-32 : Requirement of Technical Representative (s) and Recovery Rate 
 

 

Sr. 

No 

Minimum 

Qualification 
of Technical 

Representativ
e 

Discipl

ine 

Designation 

(Principal 
Technical/ 

Technical 
Representati

ve 

Minimum 

Experien
ce 

Num

ber 

Rate at which recovery 

shall be made from 
contractor in the event 

of non-deployment. 
 

Figures Words 
 

1. 
 
 

 
 

 

Graduate 
Engineer 
 

Or 
 

 
 
 

Diploma 
Engineer 

Civil/M
echani
cal 

 
 

 
 
 

Civil/ 
Mecha

nical 

Principle 
Technical 
Representati

ve  (Project 
planning/ 

site/billing 
Engineer) 

2 Years 
 
 

 
 

 
 
 

5 Years 

1 No. 
 
 

 
 

 
 
1 No. 

Rs    
15,000/- 
per 

month   
 

 
 
Rs. 

15,000/- 
per 

month                   
                    
 

 

Rupees 
Fifteen 
thousand 

only per 
month per 

person.  
 
Rupees 

Fifteen 
thousand 

only per 
month per 
person.  

 

Assistant Engineers retired from Central/State Govt. services that are holding 
Diploma will be treated at par with Graduate Engineers.  
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Diploma holder with minimum 10 years relevant experience with a reputed construction 
agency/firm can be treated at par with Graduate Engineers for the purpose of such 

deployment subject to the condition that such diploma holder should not exceed 50 % of 
requirement of degree engineers.                   

 
Clause-38:- 
i) Schedule / Statement for determining As per Delhi Schedule of Rates 

2023 with amendments/ correction 
slips up to last of submission of 

bids. 
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TABLE OF MILE STONE (S) 
 

Name of work: Annual Maintenance Contract for Civil works for Residence 

area and club & guest house with surrounding area at AIIMS Bilaspur HP 

 

 

Sl. No. 
of Mile 

Stone 
 

 

Description of 
Milestone 

 

Time Allowed 

(From date 
of start) 

Amount to be 

withheld in case 
of non-

achievement of  milest
one 

1. Work done of value 1/8th 
of tendered amount 
(whole work) 

¼ th of the time 
period of completion 

1.25 % of accepted 
tendered amount 

2. Work done of value 3/8th 
of tendered amount 

(whole work) 

1/2th of the time 
period of  completion 

1.25 % of accepted 
tendered amount 

3. 

 
 

 
 
 

Work done of value 3/4th 

of tendered amount 
(whole work) 

3/4th of the time 

period of  completion 
 

1.25 % of accepted 

tendered amount 

4. Completion of work/Full 

Work 

Time Period of 

Completion 

1.25 % of accepted 

tendered amount 
 

                                                              
  अधीक्षण अभियंता-भिविल 

                                                                      अखिल िारतीय आयुवििज्ञान िंस्थान,  

बिलािपुर, हिमाचल प्रदेश     
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GENERAL CONDITIONS (CIVIL WORK) 
 

1.0  General : 
 
1.1 Except for the items, for which Particular Specifications are given or where it 

is specifically mentioned otherwise in the description of the items in the 
schedule of quantities, the work shall generally be carried out  in accordance 

with the “CPWD Specifications-2019 with amendments issued on date 2019 
Vol. I & II” and as per instructions of Engineer-in-Charge. Wherever CPWD 
Specifications-2019 with amendments issued on date are silent, the latest IS 

Codes / Specifications shall be followed and the rates should be all inclusive.   
 

In the case of discrepancy between the Schedule of Quantities, the 
Specifications and/ or the Drawings, the following order of preference shall 
be observed:-  

(i) Nomenclature of item as per Schedule of Quantities 
(ii) Special Conditions. 

(iii) Particular Specifications. 
(iv) CPWD Specifications-2019 with amendments issued on date. 

(v) Architectural Drawings. 
(vii) Indian Standard Specifications of B.I.S. 
(viii) All non-schedule items shall be governed by manufacturer’s 

specifications.   
 

The works to be under taken by the contractor shall   inter-alia include the 
following: 
 

i. Preparation of architectural, structural drawings, detailed Shop drawings 
and AS-BUILT Drawings. 

 
ii. Obtaining of Statutory permissions where-ever applicable and required. 

 

iii. Pre-commissioning tests as per relevant standard specifications, code of 
practice, Acts and Rules wherever required. 

 
iv. Warranty obligation for the equipment supplied by the contractor:  

 

Contractor shall provide all the shop drawings for all the coordinated services 
before starting any work or placing any order for any of the services MEP 

system etc. These shop drawings shall be got approved from Engineer in-
charge before implementation and this shall be binding on the contractor. 
The contractor shall submit material submittals along with material sample 

for site engineer approval prior to delivery of material at site. 
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1.2 Any reference made to any Indian Standard Specifications, shall imply to the 
latest version of that standard, including such revisions / amendments as 

issued by the Bureau of Indian Standards up to last date of receipt of  
 

tenders. The Contractor shall keep at his own cost all such publications 
including relevant Indian Standard applicable to the work at site. 

 

1.3 The work shall be executed and measured as per metric dimensions given in 
the Schedule of Quantities, drawings etc. (FPS units wherever indicated are 

for guidelines only). 
 
1.4 The work should be planned in a systematic manner so that chase cuttings in 

the walls, ceilings and floors is minimized. Wherever absolutely essential, the 
chase shall be cut using chase cutting machines. Chases will not be allowed 

to be cut using hammer / chisel. The electrical boxes should be fixed in walls 
simultaneously while raising the brick work. The contractor shall ensure 
proper co-ordination of various disciplines viz. sanitary & water supply, 

horticulture & electrical etc. 
 

1.5       All the hidden items such as water supply lines, drainage pipes, 
conduits, sewers etc. are to be properly tested before covering. 

 
1.6 Samples including brand / quality of materials and fittings to be used in the 

work shall be got approved from the Engineer-in-Charge, well in advance of 

actual execution and shall be preserved till the completion of the work.   
 

1.7 Equipment like concrete pump excavators/Transit mixer etc. shall be allowed 
to be moved away from the site when, in written opinion of Engineer-in-
Charge, the same are no longer required at site of work. 

1.8 The contractor, his agents / representative, workman etc. shall strictly 
observe orders pertaining to fire precautions prevailing in the area. 

 
1.9 Contractor(s) shall study the soil investigation report for the site, available in 

the office of the Engineer-in-Charge and satisfy himself about complete 

characteristics of soil and other parameters at site. However, no claim on the 
alleged inadequacy or incorrectness of the soil data supplied by the 

department shall be entertained. 
 
1.10 The tenderer shall see the approaches to the site. In case any approach from 

main road is required at site or existing approach is to be improved and 
maintained for cartage of materials by the contractor, the same shall be 

provided, improved and maintained by the contractor at his own cost.  

1.11 Contractor shall take all precautionary measures to avoid any damage to 
adjoining property. All necessary arrangement shall be made at his own cost. 

 
1.12 The contractor shall take all precautions to avoid accidents by exhibiting 

necessary caution boards day and night, speed limit boards, red flags, red 
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lights and providing barriers. He shall be responsible for all damages and 
accidents caused to work due to negligence on his part. No hindrances shall 

be caused to traffic, during the execution of the work. 
 

1.13 The contractor shall take instructions from the Engineer-in-Charge regarding 
collection and stacking of materials at any place. No excavated earth or 
building rubbish shall be stacked on area as where other buildings, roads, 

compound wall, services etc are to be constructed. 
 

1.14 The contractor shall provide at his own cost suitable weighing, surveying and 
leveling and measuring arrangements as may be necessary at site for 
checking. All such equipment’s shall be got calibrated in advance from 

laboratory, approved by the Engineer-in-Charge. Nothing extra shall be 
payable on this account. 

 
1.15 Contractor shall provide permanent bench marks, flag tops and other 

reference points for the proper execution of work and these shall be 

preserved till the end of work. All such reference points shall be in relation to 
the levels and locations, given in the Architectural and plumbing drawings. 

 
1.16 Water tanks, taps, sanitary, water supply and drainage pipes, fittings and 

accessories should   conform to byelaws and municipal body / corporation 
where CPWD Specifications-2019 with amendments issued on date are not 
applicable. The contractor should get the materials (fixtures/fittings) tested 

by the Municipal Body / Corporation authorities wherever required at his own 
cost.  

 
1.17 The work shall be carried out in accordance with the Architectural drawings 

and Structural drawings, to be submitted by Vendor after vetting from 

Competent Person. Before commencement of any item of work, the 
contractor shall correlate all the relevant architectural and structural 

drawings issued for the work, nomenclature of items, specifications etc. and 
satisfy himself that the information available there from is complete and 
unambiguous. The figures & the written dimensions of the drawing shall 

supersede the measurement by scale.  The discrepancy, if any, shall be 
brought to the notice of the Engineer-in-Charge for immediate decision 

before execution of the work. The contractor alone shall be responsible for 
any loss or damage occurring by the commencement of work on the basis of 
any erroneous and/ or incomplete information and no claim, whatsoever shall 

be entertained on this account. 
 

1.18 The Architectural drawings other than those indicated in nomenclature of 
items are only indicative of the nature of the work and materials/fittings 
involved unless and otherwise specifically mentioned. 

 
1.19 The contractor should submit the shop drawing of staging and shuttering for 

approval of Engineer-in-Charge before actually commencing the execution of 
work under the item.  Nothing extra shall be payable on this account. 
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1.20 Other agencies may also simultaneously execute and install the works and 
the contractor shall afford necessary facilities for the same. The contractor 
shall leave such recesses, holes, openings, trenches etc. as may be required 

for such related works (for which inserts, sleeves, brackets, conduits, base 
plates, clamps etc. shall be available as specified elsewhere in the contract) 

and the contractor shall fix the same at the time of casting of concrete, stone 
work and brick work, if required, and nothing extra shall be payable on this 
account. 

 
1.21 The contractor shall conduct his work, so as not to interfere with or hinder 

the progress or completion of the work being performed by other 
contractor(s) or by the Engineer-in-Charge and shall as far as possible 
arrange his work and shall place and dispose of the materials being used or 

removed so as not to interfere with the operations of other contractor or he 
shall arrange his work with that of the others in an acceptable and 

coordinated manner and shall perform it in proper sequence to the complete 
satisfaction of others. 

 
1.22   All material shall only be brought at site as per program finalized with the 

Engineer-in-Charge. Any pre-delivery of the material not required for 

immediate consumption shall not be accepted and thus not paid for. 

1.23 The contractor shall procure the required materials in advance so that there 

is sufficient time for testing of the materials and approval of the same before 
use in the work.  

 

1.24 Existing drains, pipes, cables, over-head wires, sewer lines, water lines and 
similar services encountered in the course of the execution of work shall be 

protected against the damage by the contractor at his own expense. The 
contractor shall not store materials or otherwise occupy any part of the site 
in a manner likely to hinder the operation of such services. In case temporary 

supporting/shifting of such services is required to facilitate the work, the 
same shall be done by the contractor at no extra cost. 

 

In case the existing services are to be shifted permanently, then before 
dismantling the existing services, alternate/diversion of service lines has to 

be laid by the contractor so that there is no interruption in use of existing 
services.   

The contractor has to plan the alternate suitable route for diversion/shifting 
of service lines and get the same approved from the Engineer-in-Charge 
before starting shifting of services.  Nothing extra shall be paid except the 

payment of dismantling and laying of new service lines as per conditions of 
contract.   
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1.25 The contractor shall be responsible for the watch and ward / guard of the 
buildings, safety of all fittings and fixtures including sanitary and water 

supply fittings and fixtures provided by him against pilferage and breakage 
during the period of installations and thereafter till the building is physically 

handed over to the department. No extra payment shall be made on this 
account. 

 

 
1.26 The contractor shall be fully responsible for the safe custody of materials 

brought by him/ issued to him even though the materials may be under 
double lock key system. 

 

1.27 For construction works which are likely to generate malba / rubbish to the 
tune of less than a tempo / truck load, contractor shall dispose of malba, 

rubbish & other unserviceable materials and wastes at his own cost to the 
notified specified dumping ground and under no circumstances these shall be 
stacked/ dumped even temporarily, outside the construction premises. 

 
1.28 If as per local Municipal regulations, huts for labour are not to be erected 

at the site of work, the contractor shall be required to provide such 
accommodation at a place as is acceptable to the local body and nothing 

extra shall be paid on this account. 
 
1.29 The structural and architectural drawings shall at all times be properly co-

related before executing any work. However, in case of any discrepancy 
in the item given in the schedule of quantities appended with the tender 

and Architectural drawings relating to the relevant item, the former shall 
prevail unless otherwise given in writing by the Engineer-in-charge. 

 

1.30 The contractor shall bear all incidental charges for cartage, storage and 
safe custody of materials issued by department. 

 

1.31 Any cement slurry added over base surface (or) for continuation of 
concreting for better bond is deemed to have been in-built in the items and 

nothing extra shall be payable (or) extra cement considered in consumption 
on this account. 

 
1.32 For the purpose of recording measurements and preparing running 

account bills, the abbreviated nomenclature indicated in the publications 
Abbreviated Nomenclature of Items of DSR 2023 shall be accepted. The 

abbreviated nomenclature shall be taken to cover all the materials and 
operations as per the complete nomenclature of the relevant items in the 
agreement and relevant specifications. 

 
1.33 In case of items for which abbreviated nomenclature is not available in 

the aforesaid publication and also in case of extra and substituted 
items for which abbreviated nomenclature are not provided for in the 
agreement, full nomenclature of item shall be reproduced in the 
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measurement books and bill forms for running account bills. For the final bill, 
however, full nomenclature of all the items shall be adopted in preparing 

abstract in the measurement books and in the bill forms. 
 

1.34 The contractor shall have to make approaches to the site, if so required and 
keep them in good condition for transportation of labour and materials as 

well as inspection of works by the Engineer in charge. Nothing extra shall be 
paid on this account. 

 
 

1.35 No payment will be made to the contractor for damage caused by rains, or 
other natural calamities during the execution of the works and no such 

claim on this account will be entertained. 
 

1.36 The contractor shall take instructions from the Engineer-in-charge for 
stacking of materials. No excavated earth or building materials etc. shall 

be stacked/collected in areas where other buildings, roads, services, 
compound walls etc. are to be constructed. 

 

1.37 The contractor shall maintain in perfect condition, all portions executed till 
completion of the entire work allotted to him. Where however phased 
delivery of work is contemplated these provisions shall apply separately to 
each phase. 

 

1.38 Wherever work is specified to be done or material procured through 
specialized agencies, their names shall be got approved well in advance 
from Engineer in charge. Failure to do so shall not justify delay in 

execution of work. It is suggested that immediately after award of work, 
contractor should negotiate with concerned specialist agencies and send 

their names for approval to Engineer in charge. Any material 
 procured without prior approval of Engineer in charge in writing is liable to 
be rejected. Engineer in charge reserves right to get the materials tested in 

laboratories of his choice before final acceptance. Non-standard materials 
shall not be accepted. 

 

1.39 Doors and frames shall be procured from specialist firms and name of such 
agencies shall be got approved from the Engineer in charge well in advance. 

 

1.40 The construction joints shall the provided in predetermined locations only as 
decided by Engineer in charge. The cost of shuttering for these construction 
joints shall be included in item of Concrete work / RCC work and nothing 

extra shall be payable on this account to the contractor. 
 

1.41 The contractor shall take all precautions to avoid accidents by exhibiting 
necessary caution boards day and night speed limit boards red flags, red 

lights and providing barriers. He shall be responsible for all dangers and 
incidents caused to existing / new work  due to negligence on his part. 
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No hindrances shall be caused to traffic during the execution of the 
work. 

 

1.42 The contractor shall provide at his own cost suitable weighing surveying 
and levelling and measuring arrangements as may be necessary at site 
for checking. All such equipment’s shall be got calibrated in advance 

from laboratory, approved by the Engineer-in-Charge. Nothing extra shall 
be payable on this account. 

 

1.43 Contractor shall provide permanent bench marks and other reference 
points for the proper execution of work and these shall be preserved till 
the end of work. All such reference points shall be in relation to the levels 

and locations, given in the Architectural and plumbing drawings 
 

1.44 Other agencies will also simultaneously execute and install the works of 
electrification, air conditioning, lifts, fire-fighting etc. for this work and 

the contractor shall provide necessary facilities for the same. The 
contractor shall leave such recesses, holes openings etc. as may be 
required for the electric, air-conditioning and other related works and the 

contractor shall fix the same at time of casting of concrete, stone work & 
brick work, if required and nothing extra shall be payable on this account. 

 

1.45 If the work is carried out in more than one shift or during night no claim on 
these accounts shall be entertained. 

 

1.46 Existing drains, pipes, cables, over-head wires, sewer lines, water lines 
and similar services encountered in the course of the execution of work 

shall be protected against the damage by the contractor at his own 
expense. The contractor shall not store materials or otherwise occupy 

any part of the site in a manner likely to hinder the operation of such 
services. 

 

1.47 The contractor shall be responsible for the watch and ward/guard of the 
buildings, safety of all  fittings and fixtures including sanitary and 
water supply fittings and fixtures provided by him against pilferage and 
breakage during the period of installations and thereafter till the building is 

physically handed over to the department. No extra payment shall be made 
on this account. 

 

1.48 The contractor shall render all help and assistance in documenting the total 
sequence of this project by way of photography, slides, audio-video 
recording etc. Nothing extra shall be payable to the contractor on this 

account. However, cost of photographs, slides, audio/ videography etc 
shall be borne by the department at actual basis with submission of 
supporting documents by the contractor. 

 

1.49 The Plinth Level of Building is to be kept as per Architectural drawings. All 
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the items  of works such as PCC, RCC, Brickwork and shuttering etc. in 
foundation up to this plinth level with be measured and paid as the work 

done up to plinth level. Nothing extra due to higher plinth will be paid and 
contractors rates quoted for all these items shall, therefore, the deemed to 

cater for extra height of plinth. 
 
1.50 The contractor shall establish a laboratory at site to test the coarse 

aggregate, fine aggregate, water, sand, cement etc.  

1.51 With each Running Bill, the details of test carried out shall be submitted by 

the contractor as per proforma attached. 
 
1.52 On completion of work, the contractor shall submit at his own cost four prints 

of “as built” drawings to the Engineer-in-Charge. These drawings shall have 
the following information. 

a) Run off of all piping and their diameters including soil, waste pipes 
and vertical stacks. 

b) Ground and invert level of all drainage pipes together with locations of 

all manholes and connections, up to out-fall.  
c) Run off of all water supply lines with diameters, location of control 

valves, access panels etc.  
 

In case the contractor fails to supply “as built drawing” aforesaid within 30 
days of the date of completion, then the recovery @ Rs.10,000/- each for 
such set of drawings (as applicable) shall be made from the contractor’s final 

bill. 
 

1.53 In the item of providing and fixing precast reinforced cement concrete in 
shelves the cost of cutting chases and making good the same shall be 
inclusive in the item ad nothing extra shall be paid on this account. 

 
1.54 In the item of finishing walls with water proofing cement paint, only the plain 

/ flat are shall be measured for payment and nothing extra shall be paid on 
account of pointed wall surface. 
 

1.55 Unless otherwise specified in the schedule of quantities or CPWD  
Specifications-2019 with amendments issued on date, the rates for 

respective items shall be all inclusive and apply to the following: - 
 
(i) All lifts & all heights, floors including terrace, leads and depths.  

(ii)   All labour, material, tools and plants and other inputs involved in the 
execution of the item. 

(iii)   Any of the conditions and specifications mentioned in the tender 
documents. 

(iv)   Pumping / bailing out surface water / rain water / sub soil water, if 

necessary for any reason. 
(v)    Providing sunk flooring in bath-rooms, kitchen, etc.  

(vi)   Any legal or financial implications resulting out of disposal of earth, if 
any. 
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(vii)   Payment of Royalty at the prevailing rates, if any, on the boulders, 
metal, shingle, sand and bajri etc. or any other material collected by 

him for the work direct to revenue authorities. 
(viii)  Performance test of the entire installation(s) before the work is finally 

accepted.  
(ix)   Any cement slurry added over base surface (or) for continuation of 

concreting for better bond is deemed to have been built in the items. 

(ix) All incidental charges for cartage, storage and safe custody of 
materials brought to site. 

 
2.0.  QUALITY ASSURANCE OF THE WORK: 
 

1.  The contractor shall ensure quality control measures on different 
aspects of construction including materials, workmanship and correct 

construction methodologies to be adopted. He shall have to submit 
quality assurance programme within two weeks of the award of work. 
The quality assurance programme should include method statement 

for various items of work to be executed along with check lists to 
enforce quality control. 

 
2.  The contractor shall get the source of all other materials, not specified 

elsewhere in the document, approved from the Engineer-in-Charge. 
The contractor shall stick to the approved source unless it is absolutely 
unavoidable. Any change shall be done with the prior approval of the 

Engineer-in-Charge for which tests etc. shall be done by the contractor 
at his own cost. Similarly, the contractor shall submit brand/ make of 

various materials not specified in the agreement; to be used for the 
approval of the Engineer-in-Charge along with samples and once 
approved, he shall stick to it. 

 
3.  The contractor shall submit shop drawings of staging and shuttering 

arrangement, aluminium work, and other works as desired by Engineer 
In Charge for his approval before execution. The contractor shall also 
submit bar bending schedule for approval of 

Engineer –in – charge before execution. 
 

A)  Laboratory at Site: 
 

The contractor shall provide at site, the testing equipment and 

materials for the field tests mentioned in the list of mandatory tests 
given in CPWD Specifications-2019 (Vol. 1 & 2) with amendments 

issued on date at his own cost. Nothing extra shall be payable to him 
on this account. In all cases, cost of samples and to and fro carriage 
shall be borne by the contractor (As per DG MAN/410 dated 

22/10/2021 circular).  
 

The representatives of the department shall be at liberty to inspect the 
testing facilities at site and conduct testing at random in consultation 
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with Engineer in charge. The contractor shall provide all necessary 
facilities for the purpose. The laboratory shall be equipped as per lab 

details provided. 
All test which can be performed in the site lab with above equipment’s 

shall be done at site except that at least 10% testing of materials shall 
be got done from external laboratories. However, for the tests to be 
carried out by the external laboratories, the contractor shall supply 

free of charge all the materials required for testing, including 
transportation. The testing charges shall be borne by the Contractor. 

 
B) Other Laboratories: 

 

The contractor shall arrange carrying out of all tests required under 
the agreement through the laboratory as approved by the Engineer-in-

Charge and shall bear all charges in connection therewith including fee 
for testing. The said cost of tests shall be borne by the contractor in 
the manner indicated below: - 

 
(All expenditure to be incurred for testing of samples e.g. packing 

sealing, transportation, loading, unloading etc. including testing 
charges shall be borne by the contractor. The NIT shall have list of 

approved laboratories for testing as approved by ADG.DG/MAN/410 
dated 22/10/2021). 
 

If the tests, which were to be conducted in the site laboratory, are 
conducted in other laboratories for whatever the reasons, the cost of 

such tests shall be borne by the contractor. 
 
4.   Sampling of Materials: 

 
Sample of building materials fittings and other articles required for 

execution of work shall be got approved from the Engineer-in-Charge. 
Articles manufactured by companies of repute and approved by the 
Engineer-in-Charge shall only be used. Articles bearing BIS 

certification mark shall be used in case the above are not available, 
the quality of samples brought by the contractor shall be judged by 

standards laid down in the relevant BIS specifications. All materials 
and articles brought by the contractor to the site for use shall conform 
to the samples approved by the Engineer-in-Charge which shall be 

preserved till the completion of the work. 
 

5. The contractor shall ensure quality construction in a planned and time 
bound manner. Any sub-standard material/work beyond set out 
tolerance limit shall be summarily rejected by the Engineer-in-Charge. 

 
6. BIS marked materials except otherwise specified shall be subjected to 

quality test at the discretion of the Engineer-in-Charge besides testing 
of other materials as per the specifications described for the 
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item/materials. Wherever BIS marked materials are brought to the site 
of work, the contractor shall if required, by the Engineer-in-Charge 

furnish manufacturers test certificate or test certificate from approved 
testing laboratory to establish that the material produced by the 

contractor for incorporation in the work satisfies the provisions of BIS 
codes relevant to the material and/or the work done. 

 

7.   The contractor shall procure all the materials at least in advance so 
that there is sufficient time for testing and approving of the materials 

and clearance of the same before its use in work. 
 
8.   All materials brought by the contractor for use in the work shall be got 

checked from the Engineer-in-Charge or his authorized representative 
of the work on receipt of the same at site before use. 

 
9.  The contractor shall be fully responsible for the safe custody of the 

materials issued to him even if the materials are in double lock and 

key system. 
 

10.   QUALITY & QUARRIES OF STONE AGGREGATE & SAND 
 

The Stone aggregate/ stone/ coarse sand/ fine sand shall be brought 
by the contractor from any query legitimately authorized by the 
concerned local authorities and the materials brought at site should 

conform to relevant CPWD Specifications-2019 with amendments 
issued on date. 

 
11.  The contractor shall provide approved type of supports for maintaining 

the bars in position and ensuring required spacing and correct cover of 

concrete to reinforcement as called for in the drawings. Spacer blocks 
of required shape and size, MS chairs and spacer bars shall be used in 

order to ensure accurate positioning of reinforcement. Spacer blocks 
shall be cast well in advance with approved proprietary pre-packed 
free flowing mortars (conbextra as manufactured by M/s Fosroc 

Chemicals India Ltd. or approved equivalent) of high early strength. 
Blocks of polymer shall not be used as spacer blocks unless specially 

approved by the Engineer-in-Charge. Rate of item of steel 
reinforcement is inclusive of cost of such cover blocks. 

 

3.0. TESTING OF MATERIAL: - 
 

3.1 Samples of materials required for testing shall be provided free of 
charge by the contractor. The cost of tests shall be borne by the 
contractor in the manner indicated below: 

 
(All expenditure to be incurred for testing of samples e.g. packing 

sealing, transportation, loading, unloading etc. including testing 
charges shall be borne by the contractor. The NIT shall have list of 
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approved laboratories for testing as approved by ADG.DG/MAN/410 
dated 22/10/2021). 

  
3.2.  

a) All the test in field lab setup at construction site shall be carried out 
by the Engineering Staff deployed by the contractor which shall be 
100% witnessed by JE & 50% of tests shall be witnessed by AE –in-

charge. At least 10% of the tests are to be witnessed by the EE/ SE 
division office. 

 
b) All the entries in the registers will be made by the designated 

Engineering staff of the  contractor and same should be regularly 

reviewed by JE/AE/EE/SE division office. 
 

c) Contractor shall be responsible for safe custody of all the test 
registers. 

 

d) Submission of copy of all test registers, materials at site Register 
and hindrance register along with each alternate Running Account 

Bill and Final Bill shall be mandatory. These registers should be 
duly checked by JE in Division Office & receipts of registers should 

also be acknowledged by Accounts Officer by signing the copies and 
register to confirm receipt in division office.  

 

e) Extensive testing of the materials used for construction is a pre-
requisite for attaining high quality of the work. This shall also 

require specialized tests, physical, chemical, ultrasonic, x-ray and 
various other types of tests which cannot possibly be carried out in 
a site laboratory. These tests also require specialized personal who 

regularly deal in such testing. Therefore, the need arises for 
carrying out the tests in outside laboratories. 

 
3.3 These laboratories may be in the Govt. sector, Semi Govt. or Private 

sector. The outside private laboratories shall be short listed before 

handed by EE and approval obtained from SE. In case of laboratories 
in the private sector, the past record and reputation of the laboratory 

must invariably be given due consideration. The infrastructure in these 
laboratories can also be inspected before they are short listed. 

 

3.4 However, testing of material in any Govt., Lab / Public Undertaking 
Lab/IIT or NIT Lab/Govt. Engineering College may be allowed by 

Superintending Er. - Civil without prior approval of higher officers 
provided these labs have all necessary facility to carry out the required 
tests. 

 
3.5. The contractor shall ensure quality construction in a planned and time 

bound manner. Any sub-standard material / work beyond set-out 
tolerance limit shall be summarily rejected by the Engineer-in-Charge 
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& contractor shall be bound to replace / remove such sub-standard / 
defective work immediately.  

 
3.6 The list of Field equipment referred above are to be arranged and 

maintained by the contractor at the site of work. In case the 
equipment required for any test is not available at site, the 
department shall get the test conducted from the third party. 

However, in that event, besides providing free materials of sample, the 
cost of taking of sample, packing, transportation, testing charges etc. 

shall be borne by the contractor irrespective of the results.  
 
3.7 Maintenance of Register of Tests:- 

 
(i) All the registers of tests carried out at Construction Site or in outside 

laboratories shall be maintained by the contractor. 
 

(ii) All Samples of materials including Cement Concrete Cubes shall be 

taken jointly with Contractor by JE and out of this at least 50% samples 
shall be taken in presence of AE in charge. If there is no JE, all Samples 

of materials including Cement Concrete Cubes shall be taken by AE/EE 
jointly with Contractor. All the necessary assistance shall be provided 

by the contractor. Cost of sample materials is to be borne by the 
contractor and he shall be responsible for safe custody of samples to be 
tested at site. 

 
(iii) All the tests to be conducted at Construction Site shall be carried out 

by the Engineering Staff deployed by the contractor which shall be 
100% witnessed by JE and 50% of tests shall be witnessed by EE/AE-
in-charge. At least 10% of the tests are to be witnessed by the 

Executive Er-Civil. For outstations, the percentage of tests to be 
witnessed by JE, AE & EE are to be decided by NIT Approving Authority 

and should form part of QA Plan. 
 

(iv) All the entries in the registers will be made by the designated 

Engineering Staff of the contractor and same should be regularly 
reviewed by JE/AE/EE. 

 
(v) Contractor shall be responsible for safe custody of all the test registers. 

 

3.8 Maintenance of Material at Site (MAS) Register – 
 

(i) All the MAS Registers including Cement and Steel Registers shall be  
maintained by Contractor. 

 

(ii) Each of the entry of receipt of material at site shall be 100% test  
checked by JE or by AE/EE if there is no JE. 
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iii) Each MAS Register shall be checked by JE at least twice a week and at 
least once a week by AE/EE. If There is no JE then MAS registers will 

be checked by AE/EE at least twice a week. 
 

(iv)  Cement Register shall be reviewed by EE at least one in a month. For 
outstations the frequency of checking the Registers by JE, AE & EE is 
to be decided by NIT Approving Authority and should form part of QA 

plan. 
 

4.0  SECRECY: 
 
4.1 The contractor shall take all steps necessary that all persons employed 

on any work in connection with the contract have notice that the 
Indian Official Secrets Act 1923 applies to them & will continue so to 

apply even after the execution of such works under the contract. 
 
4.2 The contract is confidential and must be strictly confined to the 

contractor’s own use (except so far as confidential disclosure to sub-
contractors or suppliers as necessary) and to the purpose of the 

contract. 
 

4.3 All documents, copies thereof & extracts there from furnished to the 
contractor shall be returned to the Engineer-in-Charge on the 
completion of the work / works or the earlier determination of the 

contract. 
 

5.0  LABOUR AND SECURITY: 
 
5.1 Contractor should provide his plan for labour huts as per his 

requirement and get it approved from the Engineer-in-Charge. The 
contractor will be provided space subject to approval by competent 

Authority and availability for labour huts etc. inside the campus but 
the space requirement and location, as assessed by Engineer-in-
Charge shall be final and binding.  

 
5.2 Contractor has to follow the security requirement of the campus and 

obtain necessary entry passes for the labour and vehicles and follow 
security checks at entry / exit gates, restriction on movement of 
vehicle, restricted timings of working etc. The Department however 

shall assist the contractor in obtaining such passes for movement of 
vehicles and labour. No claim whatsoever shall be entertained on 

account of delay in entry of vehicles and labour including restrictions in 
working hours, if there is any.   

 

5.3 The contractor shall employ only Indian Nationals after verifying their 
antecedents and loyalty. The contractor shall, on demand submit list of 

his agents, employees and work people concerned & shall satisfy as to 
the bonafide of such people. 
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5.4 The contractor & his work people shall observe all relevant rules 

regarding security promulgated in which work is to be carried out by 
the Controlling Administrative Authority of the campus/area 

(hereinafter referred to as “Administrator”).  
 
5.5 The contractor, his representative, workman shall be allowed to enter 

through specified gates & timing as laid down by the controlling 
authority. They shall be issued an identity card or an individual pass in 

accordance with the standing rules & regulations & they should 
possess the same while working. The contractor shall be responsible 
for the conduct & actions of his workman, agents / representatives. 

 
5.6 Normally contractor shall be allowed to carry out work between 7 AM 

to 6 PM. However, he may also be allowed to carry out the work 
beyond 6 PM & up to 7 AM if the site conditions / circumstances so 
demand with prior written permission from the “Administrator”.  

 
However, if the work is carried out in more than one shift or at night, 

no claim on this account shall be entertained.  
 

5.7 Normally contractor’s material / vehicles etc shall be allowed to move 
in / go-out between 7 AM to 7 PM only & no movement of material / 
vehicles out of site of work shall be allowed during night hours unless 

specific permission is obtained from the “Administrator”. 
 

5.8 In case if a separate entry has been allowed, the contractor has to 
make all arrangement for making a separate entry gate and 
barricading of the working area to segregate/separate the same from 

other areas.  All these have to be done by the contractor at his own 
cost including safeguarding any untoward incident in the restricted 

area due to separate entry gate and barricading arranged by the 
contractor.  No extra amount on this account shall be payable by the 
department. 

 
6.0  TRANSPORTATION AND OFFICE INFRASTRUCTURE:  

 
6.1 In order to complete the work within the scheduled time if the 

contractor shall be required to do the work in more than one shift and 

accepted by the department the contractor will provide vehicular 
facilities to the site staff to reach the site and their residence at his 

own cost for their services required beyond the normal office hours. In 
case the contractor fails to provide the facilities Engineer-in-Charge 
shall be at liberty to make the arrangement themselves and deduct 

the respective cost from the contractor’s bills. 
 

7.0  PROGRAM CHART: - 
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7.1 The Contractor shall prepare an integrated program chart for the 
execution of work, showing clearly all activities from the start of work 

to completion, with details of manpower, equipment and machinery 
required for the fulfillment of the program within the stipulated period 

or earlier and submit the same for approval of the Engineer-in-Charge 
within 15 days of the issue of letter of acceptance for the contract. 

  

7.2 The work has to be completed in stages as indicated in the Milestones 
under Schedule ‘F’ and the program should be prepared in such a 

manner to achieve these Milestones as indicated therein or earlier. 

7.3 The program chart should include the following: - 
 

a) Descriptive note explaining sequence of various activities. 
 

b) Network (PERT/CPM/BAR CHART) which will indicate resources in 
financial terms, manpower and specialized equipment for every 
important stage. 

 
c) Program for procurement of materials by the contractor. 

 
d) Program of procurement of machinery/equipment’s having 

adequate capacity, commensurate with the quantum of work to be 
done within the stipulated period, by the contractor. 

 

7.4 If at any time, it appears to the Engineer-in-Charge that the actual 
progress of work does not conform to the approved program referred 

above, the contractor shall produce a revised program showing the 
modifications to the approved program by additional inputs to ensure 
completion of the work within the stipulated time.   

 
7.5 The submission of revised program or approval by the Engineer-in-

Charge of such program or the furnishing of such particulars shall not 
relieve the contractor of any of his duties or responsibilities under the 
contract. This is without prejudice to the right of Engineer-in-Charge to 

take action against the contractor as per terms and conditions of the 
agreement. 

 
7.6    Notwithstanding the fact that the contractor will have to pay to the 

Labourers and other staff engaged directly or indirectly on the work 

according to the provisions of the labour regulations and the 
agreement entered upon and/or extra amounts for any other reason. 

 
8.0  PROGRESS AND MONITORING OF WORK:  
 

Contractor shall give the Engineer-in-Charge on the 10th day of each 
month, progress report of the work done during the previous month.  

Such progress report will include the project progress summary, work 
progress (planned v/s. actual), PERT chart, mile stone status, financial 



 

Correction—Nil   Deletion—Nil   Insertion—Nil   Overwriting—Nil                                  Page - 52 

Sheet No. III - 52 

progress status, manpower deployment status, important materials 
consumed, materials at site at the beginning of the month, materials 

consumed during the month and the balance quantities at the end of 
month and progress of the work stating the reasons for shortfall, if any 

including the steps and measures to be taken for making good the 
shortfall in the succeeding period. Non submission of aforesaid 
progress report shall make contractor liable for action under breach of 

contract conditions. 
 

9.0.  SAMPLE OF MATERIALS: - 
 
9.1 All materials and fittings brought by the contractor to the site for use 

shall conform to the samples approved by the Engineer-in-Charge 
which shall be preserved till the completion of the work. If a particular 

brand of material is specified in the item of work in Schedule of 
Quantity, the same shall be used after getting the same approved 
from Engineer-in-Charge. Wherever brand / quality of material is not 

specified in the item of work, the contractor shall submit the samples 
as per List of Preferred Makes as at Page No.96 to 99 or approval of 

Engineer-in-Charge. For all other items, ISI Marked materials and 
fittings shall be used with the approval of Engineer-in-Charge. 

Wherever ISI Marked material / fittings are not available, the 
contractor shall submit samples of materials / fittings manufactured by 
firms of repute conforming to relevant Specifications or IS codes for 

the approval of Engineer-in-Charge. 
 

9.2 To avoid delay, contractor should submit samples as stated above well 
in advance so as to give timely orders for procurement. If any 
material, even though approved by Engineer-in-Charge is found 

defective or not conforming to specifications shall be replaced / 
removed by the contractor at his own risk & cost. 

 
9.3. BIS marked materials except otherwise specified shall also be 

subjected to quality test besides testing of other materials as per the 

specifications described for the item/material. Wherever BIS marked 
materials are brought to the site of work, the contractor shall, furnish 

manufacturer’s test certificate or test certificate from approved testing 
laboratory to establish that the material procured by the contractor for 
incorporation in the work satisfies the provisions of specifications 

relevant to the material and / or the work done.  
 

BIS marked items (except cement & steel for which separate 
provisions have been made in para 10.0) required on the work shall be 
got tested, for only important tests, which govern the quality of the 

product, as decided by the Engineer-in-Charge. The frequency of such 
tests (except the mandatory test) shall be 5% of the frequency as 

specified in BIS.  For mandatory test, frequency shall be as specified in 
the CPWD Specifications-2019 with amendments issued on date. 
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9.4 For certain items, if frequency of tests is neither mentioned in the 
CPWD Specifications-2019 with amendments issued on date & BIS, 

then tests shall be carried out as per decision of Engineer-in-Charge. 
10 CEMENT & STEEL REINFORCEMENT (IF NOT STIPULATED, TO BE 

PROCURED BY THE CONTRACTOR). 
 
10.1 Contractor has to produce manufacturers test certificate for each lot of 

Cement & Steel Reinforcement procured at site. 
 

10.2 CEMENT: - 
 
10.2.1         The contractor shall procure 43 Grade Ordinary Portland Cement  

confirming to IS: 269-1989  Portland Pozzolana Cement confirming to 
IS: 1489 Part -I  as required in the work from reputed manufacturers 

of cement such as  ACC, UltraTech, Vikram, Shree Cement, Ambuja, JP 
Cement, Century Cement and JK Cement Or from any other reputed 
cement manufacturer having a production capacity not less than one 

million tons per annum  as approved by the ADG for that sub region, in 
50 kg. bags bearing manufacturer’s name and ISI marking, along with 

manufacturers test certificate for each lot. Portland Pozzolana Cement 
is to be used for RCC works only subject to fulfillment of conditions of  

circular number CDO/SE(RR)/ Fly-Ash (MAN) 02 dated 09.04.09. In 
case contractor/firm uses OPC only nothing extra shall be paid. 

 

10.2.2         Samples of cement arranged by the contractor shall be taken by the 
Engineer-in-Charge and got tested in accordance with provisions of 

relevant BIS Codes. The cement for such testing purpose shall be 
supplied by the contractor free of charge. In case test results indicate 
that the cement arranged by the contractor does not conform to the 

relevant BIS Codes, the same shall stand rejected and shall be 
removed from the site by the contractor at his own cost within a 

week’s time of written order from the Engineer-in-Charge to do so.  
The cost of tests shall be borne by the contractor 
 

(All expenditure to be incurred for testing of samples e.g. packing 
sealing, transportation, loading, unloading etc. including testing 

charges shall be borne by the contractor. The NIT shall have list of 
approved laboratories for testing as approved by ADG.DG/MAN/410 
dated 22/10/2021). 

 
10.2.3 OPC/ PPC shall be brought at site in bulk supply of approximately 30 

tons or as decided by the Engineer-in-Charge. 
 
10.2.4 OPC/PPC bags shall be stored in separate godowns. Separate godowns 

for tested cement and fresh cement (under testing) to be constructed 
by the contractor at his own cost as per sketches given in C.P.W.D 

Specifications having weather-proof roofs and walls. The size of the 
cement godown is indicated in the sketches for guidance. The actual 
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size of godown shall be as per site requirements and nothing extra 
shall be paid for the same. Each godown shall be provided with a 

single door with two locks. The keys of one lock shall remain with 
Engineer-in-Charge of the work and that of other lock with the 

authorized agent of the contractor at the site of work so that the 
cement is issued from godown according to the daily requirement with 
the knowledge of both parties. The account of daily receipt and issue 

of cement shall be maintained in a register in the prescribed proforma 
and Signed daily by the contractor or his authorized agent and 

Engineer-in-Charge or his authorized representative in token of its 
correctness. The day-to-day receipt and issue accounts of different 
grade/brand of cement shall be maintained separately in the standard 

proforma by the contractor or his authorized representative which shall 
be duly Signed by the authorized representative of the Engineer-in-

Charge before issue to the work on day-to-day basis. 

 The capacity of each cement go-down shall be 300 bags of cement or 
more as decided by the Engineer-in-Charge and shall be constructed 

by the contractor at site of work and at the site of batching plant for 
which no extra payment shall be made. The contractor shall be 

responsible for the watch and ward and safety of the cement go-
downs. The contractor shall facilitate the inspection of the cement go-

downs by the Engineer-in-Charge at any time. 
 
10.2.5 The actual issue and consumption of cement on work shall be 

regulated and proper accounts maintained as provided in the contract. 
The theoretical consumption of cement shall be worked out as per 

procedure prescribed in Clause-38 of the contract and shall be 
governed by the conditions laid therein. 

 

10.2.6 If the quantity of cement actually used in the work is found to be more 
than the theoretical quantity of cement including authorized variation, 

nothing extra shall be payable to the contractor on this account. In the 
event of it being discovered that after the completion of the work, the 
quantity of cement used is less than the quantity ascertained as herein 

before provided (allowing variation on the minus side as stipulated in 
Clause - 38), the cost of quantity of cement not so used shall be 

recovered from the contractor as specified in schedule. Decision of the 
Engineer-in-Charge in regard to theoretical quantity of cement which 
should have been actually used as per the schedule and recovered at 

the rate specified, shall be final and binding on the contractor. 
 

For non-scheduled items, the decision of the Superintending Engineer 
regarding theoretical quantity of the cement, which should have been 
actually used, shall be final and binding on the contractor. 
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10.2.7 Cement brought to site and cement remaining unused after completion 
of work shall not be removed from site without written permission of 
the Engineer-in-Charge. 

 
10.2.8 In case the contractor brings surplus quantity of cement the same 

shall be removed from the site after completion of work by the 

contractor at his own cost after approval of the Engineer-in-Charge. 
 

10.2.8 Cement, which is not used within 90 days from its date of 
manufacture, shall be retested at approved laboratory.  Until the 

results of such tests are found satisfactory, it shall not be used on the 
work. 

 
10.3  STEEL REINFORCEMENT: - 
 

10.3.1  The contractor shall procure Thermo Mechanical Treated (TMT) Steel 
Reinforcement bars of Fe 500D from Primary producers such as SAIL, 

Tata Steel Ltd., RINL, Jindal Steel and Power Ltd. & JSW Steel Ltd. Or 
their authorised dealers or any other producer as approved by the  

 

CPWD who are using iron ore as the basic raw material / input and 
having Crude Steel Capacity of 2.00 million tons per annum and 

above.   
 

In case of non-availability of steel from primary producer the NIT 

approving authority may permit use of TMT reinforcement bars 
procured from steel producers having Integrated Steel Plants (ISPs) 

using iron ore as the basic raw material for production of crude steel 
which is further rolled into finished shapes in-house having crude steel 

capacity of 0.50 million tons annum and more. A separate list of 
producers for this category shall be approved by the ADG concerned 
for their sub region under intimation to directorate CPWD/ CE, CSQ.  

  
In case of non–availability of steel from Primary producers as well as 

ISPs then the NIT approving authority may also permit use of TMT 
reinforcement bars procured from secondary producers. In such cases 
following conditions are to be stipulated in the NIT-by-NIT approving 

authority. The agency/contractor procures TMT reinforcement bars 
produced from approved secondary producers the following conditions, 

should be satisfied and payment shall be made as stipulated under 
para 10.3.10: 
 

a) The grade of the steel shall be Fe 500 D as per BIS 1786-2008. 
b) The secondary producers have valid BIS licence to produce TMT steel 

bars conforming to IS 1786: 2008. In additional to BIS licence, the 
secondary producer must have valid licence from either of the firms 
Tempcore, Thermax, Evcon Turbo & Turbo Quench to produce TMT 

bars. 
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c) The TMT bars procured from primary producers shall conform to 
manufacture’s specifications. 

d) The TMT bars procured from secondary producers shall conform to the 
specifications as laid by Tempcore, Thermax, Evcon Turbo & Turbo 

Quench as the case may be.  
e) TMT bars procured either from primary producers or secondary 

producers; the specifications shall meet the following provisions of IS 

1786: 2008 pertaining to Fe500D grade of steel: 
 

Mechanical Properties 
 
Parameter Minimum Value 

 
Yield Strength 500 N/ sq.mm. 

 
Tensile Strength, Min  
 

 

10 percent more than the actual 0.2 percent proof 
stress/ yield stress but not less than 500 N/ 

sq.mm. 
 

 
Elongation Percentage, Min. on 

gauge length 5.65√A, where A is 
the cross-sectional area of the test 
piece 

 
 

 
16.0 

  
Chemical Properties 

 
Chemical Constituents Maximum % as per BIS 1786: 2008 for Fe 

500D grade of steel 

 
Carbon 0.30 

Sulphur 0.055 
Phosphorus 0.055 
Sulphur + Phosphorus 0.105 

 
10.3.2 The contractor shall have to obtain and furnish test certificates to 

Engineer –in- Charge in respect of  all the supplies brought by him to 
the site of work. 

 

10.3.3 Samples shall also be taken and got tested by the Engineer-in-Charge 
as per the provisions in this regard in relevant BIS codes. In case the 

test results indicate that the steel arranged by the contractor does not 
conform to the specifications, as defined under para 10.3.1 (a) above, 
the same shall stand rejected, and it shall be removed from the site of 

work by the contractor at his cost within a week time or written orders 
from the Engineer-in Charge to do so. 
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10.3.4 The steel reinforcement shall be brought in bulk supply as decided by 
the Engineer-in-Charge along with manufacturer test certificate for 

each lot. 
10.3.5 The steel reinforcement shall be stored by the contractor at site of 

work in such a way as to prevent their distortion and corrosion and 
nothing extra shall be paid on these accounts. Bars of different sizes 
and lengths shall be stored separately to facilitate easy counting and 

checking. 
 

10.3.6 Unless OTHERWISE specified elsewhere in the contract document, the 
testing (nominal mass, tensile strength, bend test, rebend test etc.) 
shall be done as per frequency of samples not less than as given below  

 

SIZE OF BAR FOR CONSIGNMENT 

BELOW 100 TONS 
 

FOR CONSIGNMENT OVER 

100 TONS 

Under 10 mm dia One sample for each 25 tons 
or part thereof. 

One sample for each 40 tons or 
part thereof 

 

10 mm to 16 mm dia One sample for each 35 tons 

or part thereof. 

One sample for each 45 tons or 

part thereof 
 

Over 16 mm dia One sample for each 45 tons 
or part thereof 

One sample for each 50 tons or 
part thereof 

 
Tolerances on Nominal Mass 

 

Nominal size in mm Tolerance on Nominal Mass Percent 
 

 Batch Individual sample 
+  

Individual 
sample for  

coil. 

    

(a) Up-to and including 10 +7      -8 +8 
 

(b) Over 10 up-to and  

      including 16 

+5      -6 +6 

 

(c) Over 16  

+3      -4 +4 

 

+   For individual sample plus tolerance is not specified.  
 
*  For coils batch tolerance is not specified. 

 
10.3.7 The contractor shall supply free of charge the steel required for testing 

including transportation to testing laboratories. The cost of tests shall 
be borne by the contractor. All expenditure to be incurred for testing 
of samples e.g. packing sealing, transportation, loading, unloading etc. 
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including testing charges shall be borne by the contractor. The NIT 
shall have list of approved laboratories for testing as approved by 

ADG.DG/MAN/410 dated 22/10/2021 
10.3.8 The Actual issue and consumption of steel on work shall be regulated 

and proper account maintained as provided in clause 10 of the 
contract. The theoretical consumption of steel shall be worked out as 
per procedure prescribed in Clause 42 of the contract and shall be 

governed by conditions laid therein. In case the consumption is less 
than theoretical consumption including permissible variation, recovery 

at the rate so prescribed shall be made. In case of excess 
consumption, no adjustment needs to be made.  

 

10.3.9 Steel brought to site and steel remaining unused shall not be removed 
from site without the written permission of the Engineer-in-Charge. 

 
10.3.10   In case if contractor is permitted to uses TMT reinforcement bars 

procured from ISPs or secondary producers then, 

(i) The Rate of providing & laying TMT reinforcement bars as quoted by 
the contractor in the tender shall also be reduced by ------- per kg. 

 
10.3.11. The contractor shall submit original vouchers from the manufacturer  

for the total quantity of steel supplied under each consignment to be 
incorporated in the work. All consignment received at the work site 
shall be inspected by the Site staff along with the relevant documents 

before acceptance. The contractor shall obtain Original Vouchers and 
Test Certificates and furnish the same to the Engineer-in-Charge in 

respect of all the lots of steel brought by him from approved supplier 
to the site of work. The original vouchers and test certificates shall be 
defaced by the Site staff and kept on record in the site office. 

 
10.3.12  Reinforcement including authorized spacer bars and lappages shall be 

measured in length of different diameters as actually (not more than 
as specified in the drawings) used in the work nearest to a centimeter. 
Wastage and unauthorized overlaps shall not be measured. 

 
10.3.13 The standard sectional weights referred to as in Table 5.4 in para 5.3.4 

in CPWD Specifications-2019 with amendments issued on date will be 
considered for conversion of length of various sizes of M.S. Bars, T or 
Steel Bars and T.M.T. bars into Standard Weight. 

 
10.3.14 Records of actual Sectional weights shall also be kept dia-wise and lot-

wise. The average sectional weight for each diameter shall be arrived 
at from samples from each lot of steel received at site. The decision of 
the Engineer-in-Charge shall be final for the procedure to be followed 

for determining the average sectional weight of each lot. Quantity of 
each diameter of steel received at site of work each day will constitute 

one single lot for the purpose. The weight of steel by conversion of 
length of various sizes of bars based on the actual weighted average 
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sectional weight shall be termed as Derived Actual Weight. However, 
for the stipulated issue of steel reinforcement up to and including 

10mm diameter bars, the actual weight of steel issued shall be 
modified to take into account the variation between the actual and the 

standard coefficients and the contractors’ accounts will be debited by 
the cost of modified quantity. 

 

10.3.15   a) If the Derived Weight as in sub-para (10.3.14) above is less than the 
Standard Weight as in Sub-para (10.3.13) above then the Derived 

Actual Weight shall be taken for payment provided, if it is within the 
tolerances specified in IS 1786-2008, otherwise whole lot will be 
rejected. 

 
b) If  the Derived Actual Weight is found more than the Standard 

Weight, the Standard Weight as per in sub-para (10.3.13) above shall 
be taken for payment. In such case nothing extra shall be paid for the 
difference between the Derived Actual Weight and the Standard 

Weight. 
 

11.0 ENGAGING SPECIALIZED AGENCIES FOR WORKS:- 
 

11.1 The Contractor shall engage specialized agency unless otherwise 
approved by any Institute Department having adequate technical 
capability and experience of having executed at least one work of 

similar items of 80% or more magnitude or two works of similar items 
of aggregate value minimum 50% or three works of similar items of 

minimum 40% magnitude individually for executing the following items 
of the work and/Orany other items of work where specialized firm is 
required to be engaged as per contract conditions. For determining the 

required magnitude, the value of the work executed may be suitably 
enhanced with the prevailing approved cost index.  

 
(i) Anti Termite treatment work. 
(ii) Factory made Wooden Shutters of all types except Flush 

Doors. 
(iii) Water proofing treatment work of all types. 

(iv) Tubewell installations  
(v) Overhead Tank. 
(vi) Aluminum Work. 

 
11.2 The Specialized agency for the work shall be got approved from the 

Engineer-in-Charge well before actual commencement of the item of 
work. The contractor shall submit the list of Specialized agencies 
except for Internal Electrical Installation, proposed to be engaged by 

him along with necessary performance certificates, within 30 days 
from the date of issue of acceptance letter to substantiate technical 

capability and experience of the agency for prior approval of the 
Engineer-in-Charge. 
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11.3.1 For Internal Electrical Installation work as contained in the Electrical 

component work under Section VII, the Electrical Agency to be 
associated shall be of appropriate class of CPWD. Provisions mentioned 

under Sr. No. 11.1 above are not applicable for engagement of 
Electrical Agency. However, contractor shall submit MOU to Executive 
Engineer (Elect.) AIIMS Bilaspur H.P. ssigned with eligible Electrical 

Contractor/Agency along with consent letter of Electrical Agency at 
least 7 days before the last date of submission of Performance 

Guarantee. It will be obligatory on the part of main contractor to sign 
the tender documents for all the components. 

 

11.3.2 If the main contractor fails to associate agency/agencies for execution 
of minor components of work within prescribed time or furnishes 

incomplete details or furnishes details of ineligible agencies even after 
the tenderer is given due opportunity, the entire scope of such 
component of works shall be withdrawn from the tender and the same 

shall be got executed by the Engineer-in-Charge at the risk and cost of 
the main contractor. 

 
11.3.3 Same milestones shall be applicable for all components of work. 

 
11.4 For the specialized item of Polypropylene Pipes the contractor shall 

engage such vendors as approved by the manufacturer. Provisions 

mentioned under Sr. No. 11.1 above not applicable for Polypropylene 
Pipes. 

 
12.0  SAMPLE QUARTER/ ROOM: - 
 

The contractor shall construct a sample quarter/ room complete in all 
respects including all Civil details/ fixtures, as contained in “Table of 

Mile Stone(s)”. The sample quarter/ room shall be inspected and 
approved by the Engineer-in-Charge. Slight changes with regard to the 
fixtures/ fittings/ details/ dimensions etc. may occur as per the actual 

requirement or in order to enhance the functionality of the product or 
the unit. Thus, the procurement for all the internal fittings/fixtures/ 

fabricated material and other material etc. shall be done by the 
contractor only after the approval of the sample quarter/room. 

 

13.0 Defect liability: 
 

13.1 The contractor’s liability during the defect liability period from the final 
date of completion as per clause 17 shall be limited to rectification of 
defects including replacement as follows which in the opinion of 

Engineer-in-Charge are not man made. 
 

Sl. 
No. 

Description Defect Liability 
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Sl. 

No. 

Description Defect Liability 

(i)  Anti termite 

treatment 

(a) Termites found if any till guarantee period 

to be rectified through post ATT 
 

(ii)  Concrete (a) Rectification of structural / superficial / non-
structural cracks. 
(b) Rectification of dampness / seepage in roof 

slab/junctions & sunken portion. 
(c)      Rectification of cracks in beam, shade, 

column. 

(iii)  Brick work (a) Rectification of cracks in panel wall / 

portion. 
(b) Cracks / settlement of dwarf walls. 
(c)     Rectification of efflorescence. 

(iv)  Joinery (a) Replacement of warped joinery. 
(b) Cracks in panels, rails / styles etc. 

 

(v)  Builders Hardware (a) Repairs / Replacement of loosened / pre- 

         mature failure of fittings. 
(b) Tightening / Replacement of sag in  

         mosquito proofing. 
 

(vi)  Steel & Iron work (a) Rectification / Replacement of defective  

         part of rolling shutter. 
(b) Redoing of defective portion in fabrication/ 

         welding including painting. 
(c)      Steel windows, grills, gates etc.–defects  

          to be rectified. 
 

(vii)  Roof treatment (a) Rectification of leakage / seepage of roof 

slab including covering at junction till 
guarantee period. 

 

(viii)  Plastering 

 
 

(a) Rectification of structural / superficial  

         cracks if any. 
(b) Rectification of protruding / peeling off  

         plaster if any. 
(c)      Rectification of efflorescence. 
 

(ix)  Flooring 
 

 

(a) Rectification of sinking portion of plinth  
         protection including saucer drain. 

(b) Settlement of foundation & floors. 
 

(x)  Plumbing / 
Sanitary fittings 

(a) Making good of leakage through soil/waste 
pipe joints. 
(b) Replacement of looking mirror if found 

wavy. 
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Sl. 

No. 

Description Defect Liability 

(c) Rectification of leakage of overhead tanks. 

(d) Leakage / seepage of sunken floor, 
blockage of taps / pipes, non-functioning          
of cistern. 

 

(xi)  Finishes (a) Making good of defective / dissimilar 

patches of painting to match with remaining 
surfaces. 

 

(xii)  Internal Water 

Supply 

(a) Repairs / Replacement of defective taps /  

     fittings. 
(b) Repair to leakage of GI water pipe lines  
     including joints. 

(c) Removal of blockage of GI pipe lines. 
  

(xiii)  Roads 
 

(a) Repair of sinking portion of road & potholes, 
if any 

 

(xiv)  Sewage 

 
 

(a) Rectification of slope / system if found  

     defective during use. 
(b) Rectification of major blockage in Sewer  
     lines. 

(c) Cracks & settlement of sewage lines. 
 

(xv)  Drains  
 

(a) Repair to Drains. 
(b) Settlement of Drains 

(xvi)  External Water 
Supply 

(a) Repairs to installations & fittings. 

(xvii)  General (a) All manufacturing defects of structures / 
fixtures / fittings / equipment’s other than 
listed above. 

(xviii)  PUFF Panel Roofing  Rectification of leakage / seepage of roofing 
including junction till guarantee period. 
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PARTICULAR SPECIFICATIONS (CIVIL WORKS) 
 

1.0 EARTH WORK:- 
 

1.1  Anti Termite Treatment: - 
  
1.2.1 The work shall be executed by specialized agency to be approved by the 

Engineer in Charge. 
 

1.2.2 The Chemical shall strictly conform to Specifications & shall be as per BIS 
covered by ISI marking. Chemical has to be of approved quality out of 
preferred make. 100% material has to be procured of approved make before 

start of work. The chemical shall be used only after due testing & if found 
conforming to the Specifications. Proper account has to be kept for day-to-

day use of Chemical for ascertaining its consumption and usage. 
 
1.2.3 The dosage /rate of application of chemical emulsion shall be as per the 

details indicated in the scheduled item/description. 
 

2.0   R.C.C. WORK (ORDINARY) 
  

2. 1 The work shall be done in accordance with CPWD Specifications-2019 with  
amendments issued on date. 

 

2.1.2 Water Cement ratio for Ordinary RCC work shall not be more than 0.5. 
Contractor shall use concrete mixture of proper design having arrangement 

for measuring water for mixing of concrete. 

2.3 FORM WORK 

  

2.3.1 The work shall be done in general as per CPWD Specifications-2019 with 
amendments issued on date. 

 
2.3.2 Only M.S. centring/shuttering and scaffolding material unless & otherwise 

specified shall be used for all R.C.C. work to give an even finish of concrete 

surface. However, marine-ply shuttering in exceptional cases as per site 
requirement may be used on specific request from contractor to be approved 

by the Engineer-in-Charge. 

 
2.3.3 Nothing extra shall be paid for the centring and shuttering, circular in shape 

whenever the formwork is having a mean radius exceeding 6m in plan. 
 

2.3.4 Nothing extra shall be paid for grid beams and the corresponding slabs 
having clear span more than 1.20 meters.  
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2.3.5 In order to keep the floor finish as per architectural drawings and to provide 
required thickness of the flooring as per specifications, the level of  

top surface of R.C.C. shall be adjusted accordingly at the time of its centring, 
shuttering and casting for which nothing extra shall be paid to the 

Contractor. 
 

As per general engineering practice, level of floors in toilet / bath, balconies, 

shall be kept 12 to 20mm or as required, lower than general floors shuttering 
should be adjusted accordingly. Nothing extra is payable on this account. 

 
2.3.6 Steel shuttering as approved by the Engineer-in-Charge shall be used by the 

contractor. Minimum size of shuttering plates shall be 600mm x 900mm 

except for the case when closing pieces are required to complete the 
shuttering panels. 

 
Dented, broken, cracked, twisted or rusted shuttering plates shall not be 
allowed to be used on the work. 

 
The shuttering plates shall be cleaned properly with electrically driven 

sanders to remove any cement slurry or cement mortar or rust. Proper 
shuttering oil or de-bonding compound shall be applied on the surface of the 

shuttering plates in the requisite quantity before assembly of steel 
reinforcement. 

 

2.4 REINFORCEMENT: - 
 

2.4.1 The reinforcement shall be done as per CPWD Specifications-2019 with  
amendments issued on date. 

 

2.4.2 The rate of item of reinforcement of RCC work includes all operations 
including straightening, cutting, bending, welding, binding with annealed 

steel or welding and placing in position at all the floors with all leads and lift 
complete as per CPWD Specifications-2019 with amendments issued on date. 

 

2.4.3 The contractor shall provide approved type of support for maintaining the 
bars in position and ensuring required spacing and correct cover of concrete 

to reinforcement as called for in the drawings, spacer blocks of required 
shape and size. Chairs and spacer bars shall be used in order to ensure 
accurate positioning of reinforcement. Spacer blocks shall be cast well in 

advance with approved proprietary pre-packed free flowing mortars 
(Conbextra as manufactured by M/S Fosroc Chemicals India Ltd. or 

approved equivalent) of high early strength and same colour as 
surrounding concrete, Pre-cast cement mortar/concrete blocks/blocks of 
polymer shall not be used as spacer blocks unless specially approved by the 

Engineer-in-charge, rate of RCC items is inclusive of cost of such cover 
blocks. 
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2.5 PRE-CAST RCC WORK 
 

2.5.1 The work shall be done in accordance with CPWD Specifications-2019 with 
amendments issued on date. 

 
2.5.2 Pre-cast reinforced concrete units shall be of grade or mix as specified. 

Provision shall be made in the mould to accommodate fixing devices such as 

hooks etc. and forming of notches and holes. Each unit shall be cast in one 
operation. A sample of the unit shall be got approved from Engineer-in-

charge before taking up the work. 
 

2.5.3 Pre-cast units shall be clearly marked to indicate the top of member and its 

location. 
 

2.5.4 Pre-cast units shall be stored, transported and placed in position in such a   
         manner that their edges are not damaged. 
 

2.5.5 The compaction of the concrete shall be done by vibrating, table or external 
vibrator, as approved by Engineer-in-charge. The rate quoted for the item 

shall include the element for framework and mechanical vibration. 
 

2.5.6 Rate for item includes cost of all materials. labour, and all operations 
involved. Cost of M.S. frames, lugs including their welding, lifting hooks is 
also included. 

 
3.0 BRICK WORK: - 

 
3.1 The brickwork shall be carried out with good quality well common burnt clay 

machine moulded modular bricks of class designation 12.5 as per CPWD 

Specifications-2019 with amendments issued on date.  
 

3.2 The rate shall also include for leaving chases / notches for dowels / cramps 
for all kinds of cladding to come over brick work. 

 

3.3 Brick work provided around shaft or lift walls or around slab cutouts shall be 
measured in the brick for corresponding floor level. Nothing extra shall be 

paid on this account. 
 
3.4 M.S. bars provided at every third course of half brick masonry shall be in 

single piece. If required, welding joint can be used without overlaps. Nothing 
extra shall be paid for welding and overlaps. 

 
4.0 STONE / MARBLE WORK :- 
 

4.1 General: - The execution of stones work shall be in general as per CPWD 
Specifications-2019 with amendments issued on date.  
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4.2 SAMPLES FOR STONE WORK:- 
Samples of each item of stone work either individually or in combination shall 

be prepared for approval of Engineer-in-charge before commencement of 
work.  

 
5.0 WOOD WORK:- 

 

5.1 The wood work in general shall be carried out as per CPWD Specifications-
2019 with amendments issued on date.  

 
5.2 The sample of timber to be used shall be deposited by the contractor with 

Engineer-in-charge before commencement of work. 

 
5.3 Glazing for toilets shall be of translucent type. 

 
5.4 The shape and size of beading shall be as per drawings. The joints of beading 

shall be mitred. 

 
5.5 Timber shall be of specified species, good quality and well-seasoned. It shall 

have uniform colour, reasonably straight grains and shall be free from knots, 
cracks, shakes and sapwood. It shall be close grained. The contractor shall 

deposit the samples of species of timber to be used with the Engineer-in-
Charge for testing before commencement of the work. 

 

5.6 Wood work shall not be painted, oiled or otherwise treated before it has been 
approved by the Engineer-in-charge. All portion of timber including 

architrave abutting against masonry, concrete, stone or embedded in ground 
shall be painted with approved wood preservative or with boiling coal tar. 

5.7 The contractor(s) shall produce cash voucher and certificates from approved 

Kiln Seasoning Plants about the timber used on the work having been kiln 
seasoned and chemically treated by them, falling which it would not be so 

accepted as kiln seasoned and/or chemically treated. 
 
5.8 Transparent sheet glass conforming to IS:2835–1977 shall be used. 

Thickness being governed as under unless otherwise specified in the item in 
wood work/steel work: 

 

Area of Glazing 

 

Thickness 

(a) For glazing area up to 0.50 sqm 4.0 mm 

(b) For glazing area more than 0.50 sqm 5.5 mm 

 

5.9 Factory made panelled / wire gauge door shutters. 

5.10 The work shall be executed through specialized agencies to be approved by 

the Engineer in Charge. 
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5.11 The shutters should be fabricated in factories & fabrication should conform to 
CPWD Specifications-2019 with amendments issued on date Para 9.6.6 & IS 

1003 Part-I.  

5.12 The contractor shall propose well in advance to Engineer-in-Charge, the 

names and address of the factory from where the contractor intends to get 
the shutters manufactured along with the credential of the firm. The 
contractor shall place the order for manufacturing of shutters only after 

obtaining approval of the Engineer in Charge whose decision in this case shall 
be final & binding. In case the firm is not found suitable he shall propose 

another factory. The factory may also be inspected by a group of officers 
before granting approval; shutters shall however he accepted only if these 
meet the specified test. 

5.13 Contractor will arrange stage wise inspection of the shutters at factory by the 
Engineer-in-Charge or his authorized representative. The contractor will have 

no claim if the shutters brought at site in part or full lot are rejected by the 
Engineer-in-Charge due to bad workmanship / quality. Such defective 
shutters will not be measured and paid. The contractor shall remove the 

same from the site of work within 7 days after the written instruction in this 
regard are issued by the Engineer-in-Charge. 

5.14 The shutters should be brought at site without primer/painting. 

5.15 Inspection of shutters shall be carried out for dimensions & tolerances, size & 

type general construction & workmanship, finish & glazing at the following 
frequency:  

Lot Size Sample Size. Permissible number of defectiveness. 

Up to 25 2 0 

26 to 50 8 1 

51 to 100 13 1 

101 to 150 20 1 

151 to 300 32 1 

301 to 500 50 2 

501 & above 80 2 

Note:  

For lot size 25 or less no. of samples to be taken for testing shall be as 

agreed to between the manufacturer & Engineer-In-Charge. 

Criteria for conformity : 

Any sample shutter failing in any one or more of the requirements inspected 
for as above shall be considered as defective. A lot shall be considered as 
having satisfied the requirements of the standard if the number of defective 

shutters in the sample does not exceed the corresponding permissible 
number of defectiveness given above. 
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5.16 Testing – The shutters shall be tested for species, seasoning & treatment, 
defects in the timber, panel material, construction & workmanship in the 

approved Govt. Laboratory at the following frequency:  

Lot Size Sample Size 

Up to 50 1 

51 to 100 2 

101 to 150 3 

301 to 500 4 

500 to 1000 6 

1001 & above in multiple of 1000 

 

10 

If shutters are found defective in any one of the criteria, double the shutter 
shall be tested & if found permissible, can be accepted. If shutter is found 

defective in more than one criterion, the whole lot shall be rejected. 

 
6.0   STEEL WORK:- 

 
6.1 The work shall be carried out as per CPWD Specifications-2019 with 

amendments issued on date. 
  
6.2 Pressed Steel Frame/T-Iron Frames: -  

 
The work shall be done as per CPWD Specifications-2019 with amendments 

issued on date. The frames shall be fabricated in approved workshops as 
indicated in the NIT (if so explicitly indicated/if any) or as per the approval of 
the Engineer In-Charge.The angle and flat iron frames for cupboard shall also 

be fabricated from the above approved workshops. 
 

6.3 Steel windows/ventilators:   
 

The work shall be done strictly as per CPWD Specifications-2019 with 

amendments issued on date. Flash butt-welded steel windows / ventilators 
only shall be provided and shall be procured from the approved 

manufacturers. The corners should be welded to form a solid fused welded 
joint conforming to the requirement given below. 

 
a) Weld shall be made all along the place of meeting the member. 
b) Weld should be properly grounded. 

c) Complete cross section of the corner shall form a solid joint with no 
cavities, free from cracks, under cutting, overlaps, gross porosity and 

entrapped slag.\ 
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All sub dividing and glazing bars shall be tenoned & riveted into the frames 
i.e. all Centre mullion section F4B and glazing section T2, T6 shall not be 

directly welded to the frames. For this a slot has to be cut in the frames, the 
F4B / T2 / T6 section inserted into it & head be hydraulically tenoned & 

riveted by Tennon Rivetting Machine. 
 
The thickness of projecting type hinges shall not be less than 3.15 mm. For 

fixing of hinges to outer frame, slot shall be cut, hinges inserted & welded at 
the back. For non-projected type hinges if allowed, the wall thickness shall 

not be less than 3 mm & total width not less than 40 mm. For fixing, the slot 
shall be cut in the fixed frames, hinge flap inserted & welded from the back. 
 

The fixing lug shall be as per IS 1038 with adjustable slot & fixed to window 
frames by screws & nuts. 

 
The fixing of unit shall be done as per IS 1081. 
 

6.4 M.S. Sheet Door – M.S Sheet shall be in one piece i.e. no joint in M.S. Sheet 
shall be permitted. 

 
7.0 FLOORING:-  

 
7.1 All work in general shall be carried out as per CPWD Specifications-2019  

with amendments issued on date. 

 
7.2 Whenever flooring is to be done in patterns of tiles and stones, the contractor 

shall get samples of each pattern laid and approved by the Engineer-in-
charge before final laying of such flooring. Nothing extra shall be payable on 
this account. 

 
7.3 Different stones / tiles used in pattern flooring shall be measured separately 

as defined in the nomenclature of the item and nothing extra for laying 
pattern flooring shall be paid over and above the quoted rate. No additional 
wastage, if any, shall be accounted for any extra payment. 

 
7.4 Samples of flooring stones (Kota/ Marble/ Granite etc.) shall be deposited 

well in advance with the Engineer-in-Charge for approval. Approved samples 
should be kept at site with the Engineer-in-Charge and the same shall not be 
removed except with the written permission of Engineer-in-Charge. No 

payment whatsoever shall be made for these samples. 
 

7.5 The Marble/ Kota/ Granite or any other stone shall be fully supported by the 
details establishing the quarry and its location. 

 

7.6 Full width Marble/ Kota/ Granite stone over kitchen platform shall be 
provided which shall not be less than 900mm long except to adjust for 

closing pieces. The marble / stone flooring in treads and risers of staircase  
 



 

Correction—Nil   Deletion—Nil   Insertion—Nil   Overwriting—Nil                                  Page - 70 

Sheet No. III - 70 

shall not be less than 1500mm long except to adjust the closing pieces. 
Nothing extra shall be paid on these accounts  

 
7.7 PVC& Wooden Flooring 

 
The PVC & wooden flooring shall be procured from the approved 
manufacturer and work shall be carried out as per approved drawings and 

direction of Engineer-in-charge.  
 

7.8 Ceramic/ Vitrified Tiles Flooring 
 

The tiles shall be procured from the approved manufacture of the approved 

shade & colour. 
 

The tile shall be conforming to IS-13755, IS-13753 and IS-15622 for floor 
and wall tiles respectively. 

 

Size and sample of tiles in respect of each type of quarters shall be approved 
by Engineer-in-charge for kitchen and toilet prior to execution of work.  

 
 Tiles for flooring shall be 300 mm x 300 mm (minimum size) and for dado 

300mmx450mm (minimum size) as approved by the Engineer-in-charge.   
Test shall be conducted to satisfy the quality of material as per CPWD 
Specifications-2019 with amendments issued on date  

 
7.9   Glass Mosaic Tile Flooring shall be with approved random colour mix design 

tiles and work shall be carried out as per direction of Engineer-in-charge.  
7.10  The rate of items of flooring is inclusive of providing sunken flooring in 

bathrooms, kitchen etc. and nothing extra on this account is admissible. The 

proper gradient shall be given to flooring for toilets, verandah, kitchen, 
courtyard, etc. as per the directions of Engineer-in-charge. 

 
8.0 WATER PROOFING FOR SUNKEN FLOORS:-  
 

8.1 The work shall be got executed from the specialized agency as approved by 
the Engineer in Charge.  

 
8.2 Total quantity of the water proofing compound required shall be arranged 

only after obtaining the prior approval of the make by Engineer-in-charge in 

writing. Materials shall be kept under double lock and key and proper account 
of the water proofing compound used in the work shall be maintained for 

ascertaining its exact usage and consumption. It shall be ensured that the 
consumption of the compound is as per specified requirements. 

 

8.3 The finished surface after water proofing treatment shall have adequate 
smooth slope as per the direction of the Engineer-in-charge. 
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8.4 Before commencement of treatment on any surface, it shall be ensured that 
the outlet drain pipes / spouts have been fixed and the spout openings have 

been chased and rounded off properly for easy flow of water. 
 

8.5 GUARANTEE BOND:- ( PUFF panel roofing ) 
 

Ten years Guarantee bond in prescribed relevant/applicable proforma as 

indicated in the NIT shall be submitted by the contractor which shall also be 
Signed by both the specialized agency and the contractor to meet their 

liability / liabilities under the guarantee bond. However, the sole 
responsibility about efficiency of water proofing treatment shall rest with the 
building contractor. (Ten per cent) of the cost for leakage / seepage  

including junction of PUFF panel roofing work shall be retained as Security 
Deposit and the amount so deducted would be released after ten years from 

the date of completion of the entire work under the agreement, if the 
performance of the treatment is found satisfactory. If any defect is noticed 
during the guarantee period, the contractor shall rectify it within 15 days of 

receipt of intimation of defects in the work. If the defects pointed out are not 
attended to within the specified period, the same will be carried out by 

engaging another agency at the risk and cost of contractor. 
 

9.0.   FINISHING:- 
 
9.1 The work shall be done in accordance with CPWD Specifications-2019 with 

amendments issued on date. 
 

9.2 All painting material of approved brand and manufacturer shall be brought to 
the site of work in the original sealed containers. The material brought to the 
site of work shall be sufficient for at least 30 days of work. The material shall 

be kept under the joint custody of contractor and representative of the 
Engineer-in-charge. The empty containers shall not be removed from the site 

till the completion of the work without permission of the Engineer-in-charge. 
 
10.0 SANITARY INSTALLATIONS /WATER SUPPLY / DRAINAGE:- 

 
10.1 The contractor shall submit schematic drawing of water supply and sanitary 

installation showing details of layout, including internal water supply and 
drainage details, showing the detail of water supply lines including fittings 
diameter wise and fixtures connecting to soil waste through traps and 

connection of W.C. to main shaft pipe for drainage including its ventilation 
system for approval of Engineer-in-Charge.  

 
10.2 For the work of water supply and sanitary installations, the contractor shall 

engage the approved licensed plumbers and submit the name of proposed 

plumbing agencies with their credentials for approval of the Engineer-in-
Charge. 
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10.3 The work in general shall be carried out as per CPWD Specifications-2019 with 
amendments issued on date. 

 
10.4 The tendered rates shall include the cost of cutting holes in walls, floors, RCC 

slabs etc. wherever required and making good the same for which nothing 
extra shall be paid. 
 

10.5 The Centrifugally spun cast iron pipe IS: 3989-1984 wherever necessary 
shall be fixed to RCC columns, beams etc. with rawl plugs of approved 

quality and nothing extra shall be paid for on this account.  
 
10.6 The pig lead to be used in the jointing should be as per CPWD Specifications-

2019 with amendments issued on date. 
 

10.7 The pig lead to be used in jointing should be as per C.P.W.D. Specifications. 
 
10.8 Nothing extra for providing & fixing CP Brass caps /extension pieces 

wherever required for CP Brass fittings shall be paid beyond the rates 
payable for corresponding CP Brass fittings 

 
10.9. The entire responsibility for the quality of work will however rest with the 

building contractor only and he shall submit a Guarantee Bond as per 
Proforma indicated in NIT. 10% (ten percent) of the cost of these items 
would be retained as security deposit and the amount so deducted would be 

released after two years from the date of completion of the entire work under 
the agreement, if the performance of the items is found satisfactory. If any 

defect is noticed during the guarantee period, the contractor should rectify it 
within seven days and if not attended to the same will be carried out by 
engaging another agency at the risk and cost of contractor. However, this 

security deposit can be released in full if bank guarantee of equivalent 
amount is produced and deposited with the department. 

 
11.0 Aluminium doors, windows, ventilators etc. glazing specifications  
 

11.1 Extent and Intent: - The work shall be carried out through an approved 
Special Agency, who shall furnish all material, labour, accessories, 

equipment, tool and plants and incidentals required for providing and 
installing anodized aluminium doors, windows, claddings, louvers and other 
items as called for on the drawings. The drawings and specifications cover 

the major requirements only. The supplying of additional fastenings, 
accessories, fixtures and other items not mentioned specifically herein, but 

which are necessary to make a complete installation shall be a part of this 
contract. 

 

11.2 General: -  Aluminium doors, windows etc. shall be of sizes, section details 
as shown on the Architectural drawings. The details shown on the drawings 

indicate generally the sizes of the component parts and general standards. 
These may be varied slightly to suit the standard adopted by the 
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manufacturers. Before proceeding with any manufacturing, the contractor 
shall prepare and submit complete manufacturing and installation drawings 

for approval of the Engineer-in-Charge and no work shall be performed until 
the approval of these drawings is obtained. 

 
11.3 Shop Drawings: -The contractor shall submit the shop drawings of doors, 

windows, louvers, cladding and other aluminium work, based on the 

architectural drawings to the Engineer-in-Charge for his approval. The shop 
drawing shall show full size sections of doors, windows etc. thickness of 

metal (i.e. wall thickness) details of construction, sub frame/rough ground 
profile, anchoring details hardware as well as connection of windows, doors 
and other metal work to adjacent work. Samples of all joints and methods of 

fastening and joining shall be submitted to the Engineer-in-Charge for 
approval well in advance of commencing the work. 

 
11.4. Samples: - Samples of doors, windows louvers etc. shall be fabricated, 

assembled and submitted to Engineer-in-Charge for his approval. They shall 

be of sizes, types etc. as decided by Engineer-in-Charge. All samples shall be 
provided at the cost of the contractor. 

 
11.5. Sections: - Aluminium doors and windows shall be fabricated from extruded 

sections of profiles as detailed on drawings. The sections shall be extruded 
by the manufacturers approved by the Engineer-in-Charge. The aluminium 
extruded sections shall conform to BIS designation IIE/IIV 9 WP alloy, with 

chemical composition technical properties, as per IS: 733 and IS: 1285. The 
permissible tolerance of the extruded sections shall be such as not to impair 

the proper and smooth function/ operations and appearance of doors and 
windows. 

 

11.6 Fabrication: -Doors, windows etc. shall be fabricated to sizes at factory and 
shall be of section, sizes, combinations and details as shown on the 

drawings. All doors, windows etc. shall have mechanical joints. The joints 
shall be deSigned to withstand a wind load of 150 Kg. Per Sqm. The design 
shall also incur that the maximum deflection of any member shall not exceed 

1/175 of the span of the member. All members shall be accurately machined 
and fitted to form hairline joints prior to assembly. The joints accessories 

such as cleats, brackets etc. shall be of such material as not to cause any 
bimetallic action. The design of the joints and accessories shall be such that 
the accessories are fully concealed. The fabrication of doors, windows, etc. 

shall be done in suitable sections to facilitate easy transportation, handling 
and installation. Adequate provision shall be made in the door and window 

members for anchoring to support and fixing of hardware and other fixture 
as approved by the Architect. 

 

11.7 Anodizing: -All aluminium sections shall be anodized as per IS: 7088 and to 
required colour as specified in the item as per IS: 1868 grading as specified 

in item schedule after cutting the member to requisite sizes before the final 
assembly. Anodizing confirming to specified grade with minimum average 
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thickness of 15 microns when measured as per IS: 612. The anodic coating 
shall be properly sealed by steams or in boiling water are cold sealing 

process as per IS:1868/IS:6057.Polythene tape protection shall be applied 
on the anodised section before they are brought to site. All care shall be 

taken to ensure surface protection during transportation, storage at site and 
installation. The tape protection shall be removed on installation. The sample 
will be tested in the approved laboratory and cost of samples; cost of testing 

etc. shall be borne by the contractor. 
 

11.8  Protection of finish: All aluminium members shall be wrapped with 
approved self-adhesive non-staining. PVC tapes.  

 

11.9  Handling and Stacking: - 
 

11.9.1. Fabricated materials shall be carried in an approved manner to protect 
the material against any damage during transportation. The loading 
and unloading shall be carried out with utmost care. On receipt of 

material at site, it shall be carefully examined to detect any damaged 
pieces. Arrangements shall be made for expeditious replacement of 

damaged pieces/ parts. Materials found to be acceptable on 
inspections shall be repacked in crates and stored safely. 

 
11.9.2  In the case of composite windows and doors, the different units are to 

be assembled first. The assembled composite units should be checked 

for line, level and plumb before final fixing is done. Units may be serial 
numbered and identified as out how to be assembled in their final 

locations if situation so warrants. 
 
11.9.3  The contractor shall be responsible for assembling composite, bedding 

and filling the grove with polysulphide sealant inside and outside, at 
transoms and mullions placing the doors, windows etc. in their 

respective openings. After the doors/ windows have been fixed in their 
correct assigned position, the open hollow sections abutting masonry 
concrete shall be fitted with approved polysulphide sealant densely 

packed and finished neat. 
 

11.9.4  The contractor shall be responsible for doors, windows, etc. being set 
straight, plumb, level and for their satisfactory operation after fixing is 
complete. 

 
11.10 . Installation: - 

  
11.10.1.  Just prior to installation the doors, windows, etc. shall be uncreated 

and stacked on edge on level bearers and supported evenly. The frame 

shall be fixed into position true to line and level using adequate 
number of expansion machine bolts, anchor fasteners, of approved 

size and manufacture and in an approved manner. The holes in 
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concrete/masonry members for housing anchor bolts shall be drilled 
with an electric drill. 

 
11.10.2. The door/ windows assembled as shown on drawings shall be placed in 

correct final position on the opening and marks made on concrete 
members at jambs, sills and heads against the holes provided in 
frames for anchoring. The frame shall then be removed from the 

opening and laid aside. Neat holes with parallel sides of appropriate 
size shall then be drilled in the concrete members with an electric drill 

at the marking to house the expansion blots. The expansion bolts shall 
then be inserted in the holes, struck with a light hammer till the nut is 
forced into the anchor shell. The frame shall then be placed in final 

position in the opening and anchored to the support throughout 
cadmium plated machine screws of required size and anchored to the 

support through cadmium plated machine screws of required size 
threaded to expansion bolts. The frame shall be set in the opening by 
using wooden wedges at supports and be plumbed in position. The 

wedges shall invariably be placed at the meeting at points of glazing 
bars and frame. 

 
11.11 .PVC/Neoprene gaskets:-  

 
The contractor shall provide and install PVC/Neoprene gaskets of 
approved size and profile at all locations as shown and as called for to 

render the doors, windows etc. absolutely air tight and weather tight. 
The contractor shall produce samples of the gaskets for approval and 

shall procure the same after approval only. 
 

11.12 .Fittings: -  

 
Hinges, stays, handles, tower bolts, locks and other fittings shall be of 

quality and manufacturer as approved by the Engineer-in-Charge. 
 

11.13 .Manufacturer’s Attendance:- 

 
The manufacturer immediately prior to the commencement of glazing 

shall adjust and set all windows and doors and accept responsibility for 
the satisfactory working of the opening frames. 

 

11.14.Poly-sulphide: - 
 

The gaps between frames and supports and also any gaps in the door 
and windows sections shall be raked out as directed and filled with 
poly-sulphide of approved colour and make to ensure complete water 

tightness. The poly-sulphide shall be of such colour and composition 
that it would not stain the masonry/concrete work, shall receive paint 

without bleeding, will not sag or run and shall not set hard or dry out 
under any conditions of weather. The sample of poly-sulphide to be 
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used for this purpose shall be got approved from the architect before 
its actual use. 

 
11.15 Details of Test: - 

 
11.15.1.    The various tests on aluminium sections shall be conducted in  

accordance with the relevant IS codes. 

 
11.15.2. The minimum number of tests for anodizing and corrosion resistance  

shall be as given below: - 
 

Sr.No. Details No. of Tests 

1. Doors, windows and ventilators One test for every 1000 kg or 

part thereof. 

 

11.15.3. The samples of major member of each unit of doors/ windows shall be 
selected at random by Engineer-in-Charge as such that all the aluminium 
section shall be got tested. 

 
11.16.Acceptance Criteria:- The aluminium work shall carry two years guarantee 

after completion of work against unsound material, workmanship and 
defective anodizing/ powder coating as per guarantee bond. Two years 
guarantee in prescribed Performa attached under sheet V-7 must be given by 

the specified firm, which shall be counter Signed by the contractor, in token 
of his overall responsibility. 10% (ten percent) of the cost of these items 

would be retained as security deposit and the amount so deducted would be 
released after two years from the date of completion of the entire work under 
the agreement, if the performance of the items is found satisfactory. If any 

defect is noticed during the guarantee period, the contractor should rectify it 
within seven days and if not attended to the same will be carried out by 

engaging another agency at the risk and cost of contractor. However, this 
security deposit can be released in full if bank guarantee of equivalent 
amount is produced and deposited with the department. 

 
11.17 Rates: - 

 
11.17.1. The rates of the item shall include the cost of materials, labour 

required in all the above operations. 
 
11.17.2 The rates include the cost of hinges/ pivots and rest of the fittings 

shall be paid separately. 
 

12.0 SPECIFICATIONS FOR SOLID POLY VINYL CHLORIDE (PVC) DOOR 
SHUTTERS:  

 

12.1.    SCOPE: 
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12.1.1.This specification lays down requirement regarding types, sizes, material, 
construction, workmanship, finish, performance evaluation, sampling and 

testing of solid Poly Vinyl Chloride (PVC) Panelled door shutters for use in 
residential buildings, non-residential buildings such as offices, schools, 

hospitals, etc. 
 
12.1.2.This specification does not cover large size door shutters for industrial and 

special buildings such as workshops, garages, godowns etc. 
 

12.1.3 PVC door shutters shall be used in internal locations only. 
 
12.2.0 REFERENCES: 

 
12.2.1. The Indian Standards and other Standards listed in Annexure-I are   

necessary adjuncts to this standard. The products bearing BIS certification 
i.e. ISI Mark with code number shall have precedence over those not bearing 
ISI Mark. 

 
12.3.0 TERMINOLOGY: 

 
12.3.1. For the purpose of this specification, the definitions given below in  

    addition to those given in IS 707-1976 shall apply: 
 
12.3.1.1 

(i) Blistering: Air or solvent entrapped during moulding. 
(ii) Colour blots: Colour blots occurring on account of uneven distribution 

of pigment. 
(iii) Crazing: Fine hair cracks on the surface. 
(iv) Defective Impregnation: Imperfect impregnation of PVC resin with 

other additives. 
(v) Colour Fading: Fading of colour on exposure to sunlight. 

(vi) Impurities: Presence of matter other than those specified. 
(vii) Pin holes: Pores of size less than 1mm appearing on the surface. 
(viii) Small Pores: Pores of size more than 1mm but less than 2mm 

appearing on the surface. 
(ix) Wrinkling: A slight ridge or furrow on surface. 

(x) Aggregate Defects: Presence of defects such as pin holes, impurities 
and traces of mending 5 or more in aggregate for defects at localized 
place. 

 
12.4.   HANDLING: 

 
12.4.1. Handling and direction of closing of shutters shall be designated in 

accordance with IS: 4043:1969. 

 
12.5.0 MATERIAL: 
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12.5.1. Poly Vinyl Chloride Resin (suspension grade) is the basic raw material of 
PVC compound. PVC resin in mixed with chemicals like calcium searate, 

hydrocarbon Wax, Titanium dioxide, calcium carbonate Acrylic base etc. 
Further additives like UV stabilizers, impact modifiers, pigments, epoxy 

plasticizer, lubricants, acrylic processing aid etc. are also added. The purpose 
of adding the chemicals and additives is to impart strength, surface finish, 
colour and resistance to fading by light rays. These chemicals are mixed in 

the desired proportion and shall be used in the formulation of PVC material 
and for free and smooth extrusion of PVC cellular sheets.   

 
12.6.0. PROCESS: 
 

12.6.1.MIXING: The PVC material so formulated with the addition of  chemicals; 
fillers & additives shall be mixed dry powder form in a high-speed hot mixer 

at a temperature of 1100 C to 1250 C. The heated dry blend is then to be 
cooled at room temperature. However, the temperature has to be 
determined keeping in view the climatic conditions and the process 

requirements. 
 

12.6.2.EXTRUSION:The cooled dry blend is off loaded into the hopper of the 
extruder, and then is fed to the screw & barrel of the extruder, where it is 

melted and kneaded at varying temperatures up-to 2050 C by rotating 
screws. The thick paste of PVC material is then passed through a hot die to 
make the sheet of required thickness. 

 
12.6.3.POLISHING: The basic shape of the sheet so acquired is then polished with 

the help of a three-roll calendar. At the same time the sheet is cooled by 
circulating water in the rolls of the calendar and thereafter on a roller table 
by atmospheric air. 

   
12.6.4.CUTTING: The final finished product coming out of the haul-off is cut as per 

the required size.+ 
 
12.7.0. RANGE OF PVC PANELLED DOOR SHUTTERS: 

 
12.7.1.For the purpose of this specification, solid panelled door shutter of thickness 

30/32mm has been considered to meet the requirements of various users. 
The different components required for the door shutters are given in table 
No. 1 in annexure. 

 
12.8.0 CONSTRUCTION/FABRICATION: 

 
12.8.1. GENERAL: 
 

12.8.1.1 The door shutters shall be manufactured under controlled conditions in 
factories having adequate facilities for working with PVC cellular sheet 

including moulding, cutting and jointing, fabrication etc. 
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12.8.1.2 While manufacturing door shutters, only components indicated in  
Table No. 1 shall be used for the shutter. 

 
12.8.1.3 PVC door shutter shall be made out of the extruded PVC cellular sheets 

for styles, top rail, middle and bottom rail and panelling as given in 
Table No. 1 

 

12.8.1.4 All the members of the door shutter shall be straight, smooth and well 
planned at right angles to each other. Any warp or bow shall not be 

more than 1.50mm. 
 
12.8.2. FABRICATION OF SHUTTER: 

 
12.8.2.1 Steel frame: Mild Steel square tube of specified size shall be cut to 

required size and welded at the corners to form steel door frames. It 
should be painted with red oxide anticorrosive paint. 

 

12.8.2.2 PVC Styles: Styles made of PVC Cellular sheet shall be cut to required 
length and width, which shall be then “V” grooved in parallel to the 

required thickness of the doors. The “V” grooves are heated by hot air 
under controlled temperature and moulded to form “C” sections. 

 
12.8.2.3 PVC Rails: Top Rail, Bottom Rail and Lock Rail are made of PVC 

Cellular sheets by cutting the sheets to the required size. 

 
12.8.2.4 PVC Panel: Panel made of PVC cellular sheet of 5mm thickness shall be 

cut to required size in length and width. 
 
12.8.2.5 The PVC Panel shall be inserted in between the MS Frame, then the 

PVC Styles and Rails shall be bonded on the length and width sides of 
frames. The gap between the Panel and the “C” section of styles and 

rails shall be filled up with PVC beading and bonded. Lock rail at the 
centre shall be bonded on the either side of PVC. The gap between the 
top and bottom surface is filled by PVC sheet strips called gap inserts 

to completely seal the door. 
 

12.8.3  FIXING OF THE SHUTTER: 

12.8.3.1 The PVC door shutter as fabricated above should be fixed to the door 
frame of M.S. T-iron  long counter sunk fully threaded parallel shank 

steel screws. In case the PVC shutter is to be fixed to wooden 
frame/PVC frame, the screws to be used in the butt hinge shall be No. 

10-40mm counter sunk fully threaded parallel shank steel screws. For 
fixing butt hinges to PVC shutter, use No. 10-40mm long counter sunk 
fully threaded parallel shank steel screws. All the screws should be 

screwed in by screw driver and in no case these shall be hammered. 
 

12.8.3.2 Each door shutter shall be fixed to the frame with 4 hinges of required 
size unless otherwise specified by the purchaser. The top and bottom 



 

Correction—Nil   Deletion—Nil   Insertion—Nil   Overwriting—Nil                                  Page - 80 

Sheet No. III - 80 

hinges shall be fixed at location 200mm below top and 200mm above 
bottom of shutter. The remaining two hinges shall be places at one-

third distance between top and bottom hinges. 
 

12.8.3.3 For cupboard shutters, side hung of height up to 1.20metre, each leaf 
shall be hung on piano hinges and for shutter of height more than 1.2 
meter, each leaf shall be hung on three M.S. butt hinges of required 

size at quarter points. On shutter side the screws to be used in butt 
hinges shall be No. 10x25mm long counter sunk fully threaded parallel 

shank steel screws. On door frame side screws to be used in the butt 
hinges shall be No. 10-12mm counter sunk fully threaded parallel 
shank steel screws in case T-iron frame is used. And in case of wooden 

door frames, screws shall be No. 10-25mm long counter sunk fully 
threaded parallel shank steel screws. 

 
12.8.3.4 All screws shall be counter sunk fully threaded parallel shank steel 

screws only, unless otherwise specified. All the screws shall be 

screwed in with screw driver only and in no circumstances, screws 
shall be hammered in. 

 
12.8.4.  FITTINGS AND ACCESSORIES: 

 
12.8.4.1 Door stoppers aluminium/brass: These shall be fixed to the door 

shutter as required by the purchaser as per size and shape approved 

by him. Cleats and blocks of wood should not be used in any 
circumstances. 

Fittings other than hinges like pull bolt lock, mortice lock, latch floor 
door stoppers etc. confirming to CPWD specification 2019 Vol. I & II 
shall be provided as per the schedule of fitting decided by the 

purchaser. 
 

12.8.4.2 Mortice lock or latches: Shutter shall be shop prepared for taking 
mortice locks or latches as may be ordered. Shop preparing the door 
with morticed holes for lock fixing shall be done when desired by the 

purchaser. 
 

12.9.0   DIMENSIONS, SIZES AND TOLERANCES: 
 

TABLE 1 : -Dimension of Door Shutters 

 

Sr. 

No 

Type of 

Shutter 

Sizes 

(mm) 

Thick 

ness 

PVC Sheet Section Used 

Styles Beadi
ng 

Rails Panel 
Thick 

Ness 

M.S. 
Sq. 

Tube 

T W T W T W   

 
1. 

 
Panel door 

 
730W – 

 
30m

 
5 

 
50 

 
5 

 
25 

 
5 

 
t=75 

 
5 

 
19x19 
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shutter 

DS1(A) 

2060 H m l=75 

b=75 

2. Panel door 

shutter 
DS2(A) 

830W – 

2060 H 

30m

m 

5 75 5 50 5 t=100 

l=100 
b=100 

5 19x19 

3. Panel door 
shutter 
DS3(A) 

930W – 
2060 H 

30m
m 

5 75 5 50 5 t=100 
l=100 
b=100 

5 19x19 

4. Panel door 
shutter 

DS1(B) 

700W – 
2045 H 

30m
m 

5 50 5 25 5 t=75 
l=75 

b=75 

5 19x19 

5. Panel door 

shutter 
DS2(B) 

800W – 

2045 H 

30m

m 

5 75 5 50 5 t=100 

l=100 
b=100 

5 20x20 

6. Panel door 
shutter 
DS3(B) 

900W – 
2045 H 

30m
m 

5 75 5 50 5 t=100 
l=100 
b=100 

5 19x19 

 
Note:  T         = Thickness  t = top rail 

 W = Width  l = lock rail 
      b = bottom rail 

 
12.10.2   PVC foam sheet shall not exceed the tolerances given below:  
 

Sheet  
Thickness (mm) 

 Tolerance 
(mm) 

1 + 0.15 
2 + 0.20 

3 + 0.25 
4 + 0.30 

5 + 0.35 
6 + 0.40 
8 + 0.50 

10 + 0.60 
13 + 0.75 

19 + 1.05 
Note: - Generally, the PVC sheet used for the panel door shutter is of 5 mm 

thickness. 
 
Tolerance : 

(i) On weight of PVC section + 10 percent. 
(ii) On weight of galvanized M.S. square tubes, M.S. rods + 5 percent (M.S. 

square/rectangular tubes to conform IS: 4923-1986). 
(iii) On width and height of shutter + 3mm. 
(iv) The tolerance in the thickness of door shutter shall be + 1mm. The 

thickness of door shutter shall be uniform through out with a permissible 
variation of not more than 0.8mm when measured between any two 

points. 
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Sizes and Types of Door Shutters : 
 

Sizes and types of door shutters shall generally conform to the modular            
sizes specified in Table-2. 

 
TABLE-2 DIMENSION OF DOOR SHUTTERS 

 

S. No. Designation  Size: A Size: B Height 
(mm) Width (mm) Height (mm) Width (mm) 

1 DS 1 730 2060 700 2045 

2 DS 2 830 2060 800 2045 

3 DS 3 930 2060 900 2045 

          
         Note 1        D = Door, S = Single Shutter 

Note 2 The designation indicates the size of door opening, the first 
number referring to width in modules of 10cm and the last 
number the height in modules of 10cm above finished floor 

level. 
Note 3 Standard sizes of pressed steel and T-iron door frames are 

covered in CPWD Specification 2019 Vol. I & II. 
Note 4 Manufactures may supply non-modular size by mutual 

agreement, if so, specifically ordered by the purchaser. 
Note 5(i) Shutters used with frames of T-iron or pressed steel conforming 

to CPWD Specifications-2019 with amendments issued on date 

2019 Vol. I & II. 
 

12.10.3     Shutters used with frames of timber or precast reinforced 
concrete conforming to IS: 4021-1983  and IS: 6523-1983 
respectively shall be of size B. 

Sizes of the Cup Board shutters shall be as required by the 
purchaser. 

 
12.11 WORKMANSHIP AND FINISH 
 

12.11.1 The surface of the shutters shall be free from any visible defects such 
as small pores, crazing, blistering, wrinkling, impurities, defective 

impregnation and colour blots. 
12.11.2   Panels of the door shutters shall be flat and shall have smooth and  

level surface. 

12.11.3   All the four edge of the door shutter shall be square. The shutter shall 
be free from Twist or Wrap in its plane. 

12.11.4 The colour of the door shall be as mutually agreed between the 
purchaser and the manufacturer, which would be selected by the 
purchaser from the available range of colours being manufactured 

before placing order. 
12.11.5    Scattered pin holes duly repaired and finished by applying resin and 

not noticeable shall be accepted. 
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12.11.6 No painting, primer is to be applied on the PVC door shutter. 
 

12.12          TEST 
 

12.12.1 TEST ON SHUTTERS 
 

12.12.1.1 The tests as per Table–3 shall be carried out by the manufacturer on  

door shutters. The method of carrying out the tests shall be as per  
IS: 4020-1994. Acceptability criteria shall be as mentioned against  

each test. 
 

TABLE NO. 3 TEST ON DOOR SHUTTER 

 

Sr. 

No. 

Test Acceptable criteria 

1. Dimensions and defects of squareness 

Test 

As per IS: 4020-1994 

2. General Flatness Test --do-- 

3. Local Planeness Test* --do-- 

4. Impact Indentation Test --do-- 

5. Edge loading Test --do-- 

6. Buckling Test --do-- 

7. Misuse Test --do-- 

8. Slamming Test --do-- 

9. Shock Resistance Test --do-- 

10. Screw Holding Power Test --do-- 

 
*   Local planeness test shall be carried out on the rails, styles and 

                      panels separately. 

 
12.12.2 Test on Material 

 
12.12.2.1  Test as per Table–4 shall be conducted on PVC sheet cut form the door 

shutter. The method  of carrying out the test shall be as per reference 

code mentioned against each test.   Acceptance Criteria shall be as 
given against each test. 

 
TABLE–4 TEST ON PVC MATERIALS 

 

Sr.
No. 

Test Test Method  
as per 

Acceptable Value 

1. Density (at 270 C) DIN 53479 Not less than 0.50 gm/cc 

2. Tensile strength at yield DIN 53455 10 Mpa 

3. Elongation at Break DIN 53455 Not less than 30%  

4. Impact Strength (IZOD) 
(Charpy unotched) 
 

DIN 53453 Not less than 15 kg/m3 
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5. Hardness DIN 53456 Not less than 25 N/mm2 

 

6. Compressive strength at 10% 

strain 
 

ASTMD – 695 Not less than 8.83 kg/ cm2 

7. Flexural stress DIN 53452 Not less than 20 Mpa 

8. Thermal Conductivity DIN 52612 0.059 W/mk 

9. Water absorption after 
96 hrs. 
 

DIN 53495 Below 1 % 

10. Fire Rating BS 476 Bl 
 

 
12.13. LIST OF REFERRED INDIAN & OTHER STANDARDS 

 

IS No. TITLE 

 

IS: 707-1976 Glossary of terms applicable to timber technology and 

utilization. 

IS: 4020-1994 Door shutters – Methods of tests 

IS:4043-1969 Recommendations for symbolic designation of direction closing 
and faces of doors, windows and shutters 

IS:  
10428-1983 

Glossary of terms applicable to doors. 

ISI Specifications for testing of PVC materials 
3360 (Pt-3/Sec.1)      Density 

3360 (Pt-5/Sec.3)      Tensile Strength 
3360 (Pt-5/Sec.3)      Elongation at break 

3360 (Pt-5/Sec.4)      Impact Strength 
3360 (Pt-5/Sec.12)    Hardness 
3360 (Pt-5/Sec.8)      Compressive Strength 

3360 (Pt-5/Sec.7)      Flexural Strength 
3360 (Pt-8/Sec.1)      Water Absorption Fire Retardancy 

 
12.14.SAMPLING AND CRITERIA FOR CONFORMITY 

 
12.14.1 Lot in any consignment, all shutters of the same grade and type and 

manufactured under similar conditions of production shall be grouped 

together to form a lot. 
 

12.14.2 The number of shutters to be selected at random from a lot shall 
depend upon its size and  shall be in accordance with table (given 
below).Column 2 & 3 pertain to tests for Dimensions and defects of 

squareness test, general flatness test and local planeness test. 

TABLE – SAMPLE SIZE AND CRITERIA FOR CONFORMITY 

 

Lot Size Sample Permissible Sample size Permissible 
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Note:   For lot size 25 or less, number of samples to be taken for testing shall 
be as agreed to between the purchaser and the seller/ manufacturer. 

 
12.15.PVC RIGID PANEL DOOR SHUTTER 
 

12.15.1 SPECIFICATIONS: - Providing and fixing of factory made 30mm thick PVC 
rigid foam PANEL DOOR SHUTTER made from M S tubular frame of 19 gauge 

of size 19 x 19mm for styles and 15 x15mm for top and bottom tails and 
covered with 5mm thick heat moulded PVC ‘C’ channel having width of 50mm 
to form styles and PVC sheet of width 75mm to form lock rail, bottom rail 

and top rail on either side. The inner panel should be inserted with 5mm 
thick PVC sheet sealed with solvent cement adhesive to the styles and rails 

with 5mm x 25mm PVC sheet beading on either side. 
 
12.15.2 WIREMESH : - To make wire mesh door instead of panel insert of 5mm PVC 

sheet, wire mesh of suitable gauge can be inserted & and sealed to the styles 
and rails using PVC beading. 

 
12.15.3 LOUVERS : -The door shutters can be provided with louvers for the clear 

opening of 450x300mm at the bottom including one additional horizontal rail 

of size 50mm x 30mm and two vertical styles of size 50x30mm to 
accommodate the 5mm thick, 40mm wide PVC sheet louvers (eight Nos.) 

along with side 25mmx5mm size PVC sheet lapping with slant slots of 5mm 
width for fixing the louvers in position with PVC cement solvent adhesive and 
then providing 10mmx5mm size PVC sheet beading on two vertical sides with 

self-tapping sheet metal screws etc. complete. 
 

Note: Width of styles and rails will vary with the size of door;   
Recommended size of styles and rails is given in the table. 

 

TABLE OF STYLES AND RAILS 
 

Door width Styles Size Rails Size 

600mm to 750mm 50mm 75mm 

750mm to 900mm 75mm 100mm 

900mm and above  100mm 125mm 

 

Size No. of Defects No. of Defects 

1 2 3 4 5 

26 to 50 5 0 1 0 

51 to 100 8 0 1 0 

101 to 150 13 1 2 0 

151 to 300 20 2 3 0 

301 to 500 32 3 5 0 

501 to 1000 50 5 10 1 

1001 and above 80 7 15 2 
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13.0 SPECIFICATION FOR STONE MASONRY 
 

13.1 The stone shall be sound hard free and decay and weathering, they shall be  
approved quality. Discolored or distorted stone with boulder skin or earthy or 

porous matter of stones with round surface shall not be used. The face stone 
shall be procured from the approved quarry and other stone also should be 
procured from approved quarry. 

 
13.2 The stone shall be hammer dressed on all head joints. Faces shall be 

accurately squared and all face joints shall be dressed  at right angle. The 
face of the stone shall be dressed and bushing shall not project more than 
40mm. 

 
13.3   MORTAR:- The mortar used for joining shall be as specific. 

 
13.4  LAYING:- All stones shall be thoroughly wetted before use. No more than two 

stones shall be used in the height of course. 

 
13.5 The wall shall be carried up truly in plumb. All courses shall be laid truly 

horizontal and all join shall be truly vertical. The stones shall break joints at 
least half the height of the course. No pinning shall be allowed on the face. 

 
13.6  The depth of each course shall not be less then 13cm. and more that 23 cm. 

No course shall be of greater depth than any course below the height shall not 

exceeded the breadth of stones of the face. No stone shall tail into the wall’s 
less than twice their height. 

 
13.7   The masonry shall be carried up regularly. When the masonry of the part has 

to be delayed, the work shall be raked back at angle not exceeding 45-degree, 

toothing shall not be allowed. 
 

13.8 BOND STONES:- Bond or through stone running right through walls shall be 
provided in each course at 152 cm.  intervals. If the wall is more than 60 cm 
laid from face to back. These stones (or lines or stones) shall break joints by 

overlapping at least 15 cm. header or thought stone shall not be less than 45 
cm long for walls up to 152 cm thick and at least 50 cm for thicker walls. 

 
13.8.1. In case proper size of bond stone are not available bonds cements concrete 

1:3:6(1 cement: 3 sand: 6 hard stone ballast 20mm and down gauge) right 

through the walls may be provided in each course at 5 feet interval with the 
special permission of the Engineer-in-charge but nothing extra shall be paid 

for this substitution. 
 

13.9  JOINTS:- Stone shall be laid that all joints are full of mortar. Joints shall not 

be more than 20mm thick. No punning shall allowed on the face. 
 

13.10 Where plastering or pointing is not required to be done, the joints shall be 
struck flush and finished at the time of laying. 
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13.11 .Quoins shall be from stones at least 45 cm. long laid stretcher and  
 alternatively. 

 
13.12 INTERIOR FACE:- The work on the interior face shall be precisely the same 

as on the other face and backing at no stage shall be leveled up with chips. 
The hearting or backing shall be carried up simultaneously with facing. 

 

13.13.HEARTING:- Hearting shall consist of flat bedded stones carefully laid on 
their proper beds and solidly bedded in mortar chips and spells of stones 

being wedged in wherever necessary so as to avoid thick beds on joints or 
mortar, care being taken that no dry work or hollow space shall be left 
anywhere in masonry. The percentage of stones chips for filling of interstices 

between the adjacent stones shall not exceed 10% of the quantity of stone 
masonry. 

 
13.14  Suitable sizes of weep holes shall be left in the Retaining wall at suitable 

places as per direction of Engineer-in-charge and   nothing extra shall be paid 

for the same. 
 

13.15.CURING:- Green work shall be protection from the effects of sun, rain etc. 
by suitable covering. It shall be kept consequently moist of on all the faces 

for a period of at least 7 days. The top of masonry of the work shall be left 
flooded at the end of each work. 

 

13.16.RETAINING WALLS IN COURSED RUBBLE DRY MASONRY WITH BANDS OF 
COURSED RUBBLE MASONRY LAID MORTAR: The specification of retaining 

wall in hammer dressed masonry will similar to the specification for coursed 
rubble masonry in cement except for:- 

13.16.1. The mortar will be used only in bands as per drawing. Rest masonry 

will be dry. The space in hearting will be thoroughly packed with sprawls. 

13.16.2. The back space in hearting will be kept vertical unless otherwise 

ordered and from face given required better. 

13.16.3 Courses will be laid perpendicular to front face. 

13.16.4 The stone used for Retaining walls at face shall be procured from the 

approved quarry. The rates of stone masonry for the items of retaining walls/ 
brest walls in dry and cement mortar masonry will be for all heights and 

depths. Nothing extra shall be payable beyond the quoted rates. 

14. Special condition for contractor: 

14.1 Nothing extra shall be paid on a/c of manual lead  and lift for shifting of 

material at site. 

14.2 Malba shall be disposed at approved municipal dumping ground or any other 

location as approved by Engineer-in-charge. It will be responsibility of the 
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contactor to locate the dumping ground for all lead and lift at his own cost for 
which noting extra shall be payable on this account.  

15.  The CPWD specifications(civil) Vol-I & II 2019 shall be forming part of this 
tender & made applicable for its adherence in toto. 

      
  Superintending Er.-Civil, 
          AIIMS Bilaspur, HP 
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DESIGN,RAW MATERIAL & FINISHING DETAILS OF COMPACTOR WORK 

 

1. Design : The design of the compactor should be as per the relevant IS 
Code/Standards. 

 

2. Raw Materials : Load bearing members and accessories are made up of 
relevant high strength steel and the different types of materials used are  

 

 

3. Finish : 

 

 
       

अधीक्षण अभियंता भिविल 

                                                     अखिल िारतीय आयुवििज्ञान िंस्थान, 

                                                               बिलािपुर हिमाचल प्रदेश 

 

Steel 

Type 

Min. guaranteed 

yield strength 
 

 
 

 

    
  

 

    
    

 
 

 
 

    
    

 

 
 

    
     

 
 

 
 

    

SG 500 500 MPa IS 1865, :1991 Stepped Wheel/Plain Wheel 
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PROFORMA FOR TESTS CARRIED OUT 
 

NAME OF THE WORK :       DIVISION/ 

AGREEMENT NO. & DATE :      SUB-DIVISION 

Name of Contractor:- 

R.A Bill No. :- 

 

 

Sl. 

No. 

Item Quantities 

as per 
agreement 

Frequency as 

per 
specification 

No. of 

tests 
requir

ed 

Up to 

date 
quantity 

No. of 

tests 

requir

ed 

No. of 

tests 
actually 

done 

Re

mar
ks 

1 2 3 4 5 6 7 8 9 

  

 

 

 

       

 

 

 

         Signature of 
Contractor 
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LIST OF ACCEPTABLE/APPROVED MAKES FOR CIVIL AND NIT WORKS 
 

S. 
No. 

Material Approved Make 

1 (i) 43 Grade Ordinary Portland 
Cement / Portland Pozzolona 

Cement.  

ACC, Ultratech, Vikram, Shree Cement, 
Ambuja, Jaypee Cement, Century Cement, 

J.K. Cement. 

 (ii) White Cement Birla White , J. White,  

2 Reinforcement Steel (TMT-
Fe500) 

SAIL, Tata Steel, Rashtriya Ispat Nigam 
Ltd (RINL), JINDAL. 

3 Water Proofing Compounds, 
Plasticizer, Super Plasticizer, 

Grouts, Polymers, 
Polyexpanse, Other 

construction chemicals 

Weber, Fosroc, Pidilite, CICO, Sika, 
Huntsman (CibaGeigy),Ferrous Crete MYK 

Arment 

4 Tubular truss / Structural 
Steel 

SAIL, Tata Steel, Rashtriya Ispat Nigam 
Ltd (RINL), Jindal. APL APOLLO 

5 Poly carbonate Sheet GE Plastic, LEXAN 

6 Decking steel sheet Ezydeck of TATA / Lloyd Superdeck 

7 Admixtures Fosroc, MBT, Sika, CICO, Asian 

8 Particle Board Kitply, Action TESA, Greenlam, Merino, 
Century. 

9 Laminated   Particle   Board/  
Laminates, plywood 

Kitply, Action TESA, Greenlam, Century 
Ply, Merino, Sunmic, Archid ply  

10 Flush door shutters/Factory 
made paneled door shutters 

Duro, Kutty, Century, Green, Jayna, 
Merino, Jain Doors Pvt. Ltd. 

11 Fire Rated Doors Signum Fire Protection, Kutty Doors, 
Shakti Metdoor, NAVAIR, ROMAT, Synergy 

Thrislington, Promat International, Jain 
Door Pvt. Ltd. 

12 False Ceiling System along 

with supporting grid and 
metallic tiles 

Armstrong, Hunter Douglas, Saint Gobain, 

Aura(ASIPL), Diamond International Inex 
Pvt. Ltd. Gyptech, Hi  Steel  

13 Plywood/Veneer/ Board  Green, Century, Merino, Duro, Archid ply, 
Kitply,Virgo 

14 Melamine Polish Asian Paints Melamine Gold, Wudfin of 
Pidilite, Timbertone of ICI Dulux.  

15 FloorSpring HARDWYN, Godrej, Dorma, Dorset 

16 Anodised Aluminium Hardware 

(Heavy Duty) 

Kilong, Alualpha, Sigma, Classic, Hardima 

17 Clear/Float/Frosted Glass Saint Gobain, AIS, Pilkington 

18 Stainless Steel Railing, 
Accessories etc. 

JINDAL, Dorma, GEZE 

19 Hermitically sealed 
performance glass & 

Toughened Glass 

Saint Gobain,  MODI, ASAHI 

20 Fire rated vision Panels Pilkington, SCHOTT, FERILITE, Saint 

Gobain. Jain Door Pvt. Ltd. 

21 Skylight –Thermoform Mccoy Architectural System,Vergola, 

Abucob 

22 G.I. Steel doorframe Kutty Doors, Shakti Metdoor, 
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NAVAIR,ROMAT, Synergy Thrislington. 

23 Friction Stay Hinges Earl-Bihari,Ebco, Rotto, Cotswold, GU,  
Dorset 

24 EPDM Gasket Hanu, Osaka, Avigiri, Alps, Anand 

25 Glass processor for making 

DGU/Toughening 

AIS, Art N Glass (Chandigarh), Kochar 

Glass Pvt. Ltd. (Bhopal), Kaenal Glass 
(Bhiwadi),  GSE (Noida) 

26 Polyester Powder Coating 
Shades 

NEROLAC, BERGER,J&N 

27 Silicon based water repellant 
/Weather Sealant 

G.E. Plastics, Dow Corning, BECKER 

28 Poly-Sulphide Sealant Fosroc,  Pidilite / Sika 

29 Mosaic tiles/ Chequered  Tiles Ultra Tiles,  Unitile, NITCO, NTC, Pooja 

Concrete Fabricators 

30 Ceramic Tiles / Glazedtiles Morbito, Somany, RAK,Kajaria, Sunhearrt 

31 Vitrified Tiles 
(Antiskid/Matt/Glazed) 

Morbito, Somany, RAK, Kajaria, Sunhearrt 

32 PVC Flooring Armstrong, Unitex, LG Houses 

33 Paver block & Kerb Stone NITCO, Unitile, NTC, Ultra, Pooja Concrete 

Fabricators 

34 Tile/ Stone Adhesive Pidilite, Bal Endura, Fosroc,Ferrous Crete, 

Ultratech, Basex 

35 Grouting Compound BalEndura,Pidilite,Fosroc,FerrousCrete 

36 Dash / Anchoring Fasteners HILTI, Fischer, Bosch, Wurth. 

37 Nuts / Bolts &Screws GKW, Hilti,  

38 Wall putty Birla wall care, JK White, Sara wall putty 

39 Curing compound Fosroc, Sika, Cico 

40 Oil Bound Washable 
Distemper 

Asian Paints Smartcare,ICI (Maxilite), 
Burger,   

41 Acrylic Distemper Bison(Berger), Tractor(Asian), Maxilite 
(ICI) 

42 Premium Acrylic Emulsion 

Paints 

ICI(Supersmooth),Nerolac(Beautygold),Asi

anPaints(Premiumemulsion/professional 
interioremulsion), Burger, Asian Paints 

Smartcare 

43 Cement Primer BP White(Berger), Decoprime WT(Asian), 

White primer (ICI) 

44 Steel Primer ICI, Nerolac, AsianPaints 

45 Wood Primer ICI, Nerolac, AsianPaints (White) 

46 Textured  Exterior Paint Asian paints (Apex  with honeycomb roller 

finish) ICI (Weather shield with honeycomb 
roller finish, Kansai Nerolac(Excel with 

honeycomb roller finish), Asian Paints 
Smartcare 

47 Synthetic Enamel Paint Asian (Apcolite Premium gloss enamel),ICI 
(Dulux gloss synthetic enamel), Kansai 
Nerolac (Synthetic enamel), Asian Paints 

Smartcare 

48 Epoxy Paint Asian, ICI, Kansai Nerolac, Asian Paints 

Smartcare MYK 
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49 Fire Paint Akzo Nobel Coatings India Ltd., 

PROMAT, Jotun, Asian Paints Smartcare 

50 G.I. / M.S. Pipe Tata, Jindal (Hisar) 

51 G.I.Fittings Unik, AVR,Zoloto, SANT 

52 HDPE Pipes Reliance, JainPipes, ORIPLAST 

53 DIPIPES Electro steel, Jindal, TATADUCTURA 

54 DI Fittings Kartar ,Electro steel 

55 CI Fittings Neel , Kartar ,Sarkar 

56 CI Double flanged sluice valve Kirloskar, Sondhi, Kejriwal, Leader Zoloto 

57 Float Valve L&K, Leader, Zoloto, JAINKO 

58 UPVC pipe and Fittings Astral, Supreme, Finolex 

59 Centrifugally Cast(spun) Iron 

Pipes & Fittings 

NECO, Kapilansh, SKF , BIC, RPMF 

60 Centrifugally Cast 

(spun)Iron(Class LA)     Pipes                                

Neco, Electro Steel, Kapilansh, RPMF 

61 C.I. Manhole covers, frames & 

GI Gratings 

NECO, RAJ Iron Foundary Agra,BIC, SKF, 

RPMF 

62 SFRC Manhole covers & 

gratings 

KK, JAIN,PARGATI, RPMF 

63 Gun metal Valves ,globes Sant, Leader,Zoloto 

64 CP Brass Fittings Jaquar, Kohler, Parryware, Hindware, 
Somany, M/s Shakti Enterprises 

65 Sanitary Fittings & accessories Jaquar, Kohler, Parryware, Hindware, 
Somany 

66 Water Meter Prima, Kranti, Leader, Zoloto, Dashmesh 

67 Brass stop & Bib Cock Zoloto,Sant, L&K, Leader, JAINKO 

68 Mirror Glass Atul, Modi Guard, GoldenFish, M/s Shakti 
Enterprises 

69 U-PVC Pipe Astral, Supreme, Finolex 

70 PVC Pipe &Fittings Supreme, Finolex, Kisan 

71 Non-Return valve (Check 
valve) ½” to 1¼” 

Zoloto, Sant, Leader 

72 Brass Ferrules Dhawan Sanitary Udyog (PRIMA), Kalsi, 
Annapurna 

73 Insulation for hot water pipes KAIFLEX , ARMAFLEX,CareFLEX 

74 Insulation for  external / 
exposed hot water pipes 

KAIFLEX , ARMAFLEX,CareFLEX 

75 Pipe protection for external 
water supply pipes 

PYPKOTE, ARMAFLEX, AKPOLYKOTE, 

76 Toilet Cubicles Merino Industries Ltd (Titan Series), Green 

Sturdo, Green Ply Industries Ltd (Green 
lam Sturdo Classic),Trespa, Dorma 

77 Hardware & Door fittings Dorma, Kich, Ozone, Dorset 

78 Door closer Dorma, Kich, Godrej 

79 Stainless Steel Sink (Out  of 
Salem steel) 

Neelkanth, Niralli, Jyna, JAINKO 

80 European WC Hindware, Parryware, Kohler, Jaquar, 
Somany 

81 Washbasin Hindware, Parryware,Kohler, Jaquar, 
Somany 
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82 Urinals Hindware, Parryware, Jaquar, Kohler, 

Somany 

83 CPVC Pipes & Fittings Finolex, Supreme, Ashirwad, Astra 

84 Stone ware pipes Perfect, Taya 

85 Gully Traps Perfect, Parry 

86 RCC Pipes (NP-2) Lakshmi, Sood & Sood, Jain & Co. 

87 Atactic Polypropylene STP, HTL, Hydro Tech Ltd., Pidilite 

88 UPVC  Doors & Windows Fenesta, Aluplast , Prizma Winsol Pvt. Ltd. 
,Veka 

89 Extruded Polystrene Insulation 
Board 

Dowcorning, Supreme, Texas, Analco 

90 Heat Resistant Tiles Swastik, Thermax 

91 Gypsum Plaster Ferrous Crete, Gyproc Saint Gobain, Boral 

92 Floor hardener Ironite, Ferrok, Hardonate 

93 Modular Expansion Joint Herculus, CS, Vexcolt. Devin. 

94. Galvanised steel sheets :           SAIL, TATA, JINDAL 

 ( uncoated & pre-coated) 

Galvanised steel sheets          

(uncoated & pre-coated) 

SAIL, TATA, JINDAL 

95. Furniture  Godrej, HNI, Steel Case, Howorth or 

equivalent other make as approved by 
client and Engineer-in-charge. 

96. Wooden laminated Flooring Green Ply, Pergo, Armstrong , Action Tesa. 

97. PUFF panel roofing  ACME, LLOYED, SYNERGY 

98 Water storage tank Sintex, Frontline Super,  Vectus, Kaveri, 
Sheetal  

99. Furniture makes GODRAJ, HAWORTH, FEATHERLITE, 
STEELCASE 

100 Anti-Bacterial Vinyl Flooring Insignia, Gerflor, Wonderfloor, Tarkett 

101 Compactor  Godrej, Wipro, HNI, BP ERGO/HNI, 

Steelcase, Durian, Feathurlite, Methodex 
etc. (#)  

Note: - The Superintending Er-Civil,AIIMS Bilaspur H.P reserves the right to add 
or delete any materials and Brands in the list of preferred materials/brands. 
 

#                                                      

 
अधीक्षण अभियंता भिविल 

 अखिल िारतीय आयुवििज्ञान िंस्थान, 

                                     बिलािपुर हिमाचल  
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SCHEDULE OF QUANTITY 
 

Annual Maintenance Contract for Civil works for Residence area and club & guest house with 

surrounding area at AIIMS Bilaspur HP  
  a b c d e f  

Sr. 

No. 
Type of Employees 

Type of 

Labour 

No, of 

Employees 

No. of working 

days in a year 

Minimum wages per 

day (as per MoLE, 

Govt. of India for C 

Area, as on 

01/10/2025 i.e.: 

(Basic)+(VDA)) (in ₹) 

Wages per 

annum (in 

₹) c*d*e 

 

Header A - Labour component - Tenders having quoted rates below the prescribed minimum wages and statutory 

provisions under Header 'A' (Even if it is less by ₹1/-) will be rejected. (Higher between the minimum wages 

declared by central Govt or HP State govt). For Labour component, the institute shall compensate the contractor 

for any increase in minimum wages as prescribed by the Chief Labour Commissioner (Central), Ministry of 

Labour & Employment from time to time and the associated liabilities like Bonus, PF and ESI components shall 

also be compensated accordingly. 

 

1 Carpenter Skilled 1 312 760 237120  

2 Plumber Skilled 2 312 760 474240  

3 Helper Unskilled 2 312 541 337584  

4 Mason Skilled 1 312 760 237120  

5 Sewer man Semiskilled 1 312 632 197184  

6 Supervisor Highly Skilled 1 312 893 278616  

  

Total Cost of Labour 

per annum - (A)         1761864 
 

7 
Bonus @8.33% - Yearly salary x 8.33% Bonus (Payable only for employees receiving salary up to 

₹21,000/- per month or any amount specified by authority from time to time) 
123554.56  

8 

EPF + EDLIS @13% (12.5% EPF +0.5% EDLIS includes admin. Charges) on 'calculated for 08 

(Total Employees) x 15000 (Monthly ceiling) x 12 months x 13% EPF Contribution (Subject to 

maximum ceiling of 15000 salary per month or any amount specified by EPFO from time to time) 

184285.92  

9 
ESIC @3.25% - Yearly salary x 3.25% ESIC (Payable only for employees receiving salary up to 

₹21,000/- per month or any amount specified by ESIC from time to time) 48205.56  

10 Total amount for Header-A (Labour Component) per annum i.e., Sum of 1 to 9 including GST 2499133.85 
 

11 
Total amount for Header "B" on all Civil work items listed in DSR 2023 Vol-I & II (CPWD) 

including cost index of 16.82% & correction factors) 2493996.08 

 

12 
Percentage Minimum service charges including necessary tools & tackles to be quoted above on 

amount under Header "A" as Sr. No. (10) above.  

 

13 Percentage to be quoted above/below on amount under Header "B" as Sr. No. (11) above    
 

 

Note: - The provisional amount under Header “B” shall be operated as and 

when required, and no entitlement or vested right shall accrue to the contractor 

merely due to inclusion of this amount in the DNIT. 

 

 अधीक्षण अभियंता भिविल 

                                                         अखिल िारतीय आयुवििज्ञान िंस्थान, 

                                                                बिलािपुर हिमाचल प्रदेश 


